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Section B - Supplies or Services and Prices 

ITEM NO 
0001 

SUPPLIES/SERVICES 
C2/BMC SETA 
Support for MDAIBC 

QUANTITY UNIT UNIT PRICE 

CPFF The contractor shall provide technical support in accordance with the statement 
of objectives (SOO), attachment I. 

FOB: Destination 

ITEM NO SUPPLIES/SERVICES UNIT 
Labor 
Hours 

UNlT PRlCE 
OOOIAA 

C2/BMC SETA Labor for MDAIBC 

CPFF 

The contractor shall provide technical support in accordance with the statement 
of objectives (SOO), attachment I. 

The estimated cost and fee calculations are based on input from DCAA that 
CSC's approved FY 04 Indirect rates be applied to applicable cost elements as 
follows pending DCAA approval of CSC's FY 05 Indirect rates: 

A. Approved CSC FY 04 1ndirect rates and amounts applied at 100% to the 
applicable cost elements for the period 1 January to 31 March 2004; 

B. Approved CSC FY 04 Indirect rates and amounts applied at 85% to the 
applicable cost elements for the period 1 April to 3 I July 2004; pending fmal 
approval ofCSC's Fiscal Year (FY) 05 indirect rates at which time the cost 
elements will be adjusted in accordance with the DCAA approved CSC FY 05 
indirect rates. 

C. Should DCAA not approve CSC's FY 05 Indirect rates by 31 July 2004, the 
contractor agrees that MDA has the unilateral right to modify this subCLIN to 
adjust the estimated cost and fee to reflect the DCAA recommended rates for 
Overhead and G&A for the period 1 August 2004 to 31 March 2005, pending 
either DCAA's final approval of CSC's FY 05 Indirect rates or such rate package 
as negotiated by MDA and CSC. 

ACRN AA Funded Amount 

ESTlMA TED COST 

FIXED FEE 

TOTAL EST COST + FEE 

HQ0006-04-C-0002 

Page 2 of30 

AMOUNT 

AMOUNT 

$285,079.42 



FOB: Destination 

ITEM NO SUPPLIES/SERVICES 
OOOlAB 

C2/BMC SETA Support Other Direct Costs 

COST 

UNIT 
Dollars, 

u.s. 

UNIT PRICE 
$1.00 

Contractor shall provide travel and miscellaneous other direct costs (ODC) on an 
as required basis. All travel and ODCs must be approved in advance and in 
writing by the Contracting Officer's Representative prior to performance of travel 
or incurrence of any costs for miscellaneous ODCs. 

Costs incurred under this subCLIN are non-fee bearing. 

Funded Amount 

FOB: Destination 

ITEM NO 
0002 

SUPPLIES/SERVICES 
Technical Support for 
MDA/SE 

QUANTITY UNIT 

ESTIMATED COST 

UNIT PRICE 

CPFF The contractor shall provide technical support in accordance with the statement 
of objectives (SOO), attachment 1. 

FOB: Destination 
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AMOUNT 
~b)(4) 

~b)(4) 

$0.00 

AMOUNT 



ITEM NO SUPPLIES/SERVICES 
0002AA 

Technical Support Labor for MDA/SE 

CPFF 

UNIT 
Labor 
Hours 

UNIT PRICE 

The contractor shall provide technical support in accordance with the statement 
of objectives (SOO), attachment 1. 

The estimated cost and fee calculations are based on input from DCAA that 
CSC's approved FY 04 Indirect rates be applied to applicable cost elements as 
follows pending DCAA approval of CSC's FY 05 Indirect rates: 

A. Approved CSC FY 04 Indirect rates and amounts applied at 100% to the 
applicable cost elements for the period 1 January to 31 March 2004; 

B. Approved CSC FY 04 Indirect rates and amounts applied at 85% to the 
applicable cost elements for the period 1 April to 31 July 2004; pending fmal 
approval of CSC's Fiscal Year (FY) 05 indirect rates at which time the cost 
elements will be adjusted in accordance with the DCAA approved CSC FY 05 
indirect rates. 

C. Should DCAA not approve CSC's FY 05 Indirect rates by 31 July 2004, the 
contractor agrees that MDA has the unilateral right to modify this subCLIN to 
adjust the estimated cost and fee to reflect the DCAA recommended rates for 
Overhead and G&A for the period I August 2004 to 31 March 2005, pending 
either DCAA's final approval of CSC's FY 05 Indirect rates or such rate package 
as negotiated by MDA and esc. 

ACRN AB Funded Amount 
ACRN AC Funded Amount 
ACRN AD Funded Amount 
ACRN AE Funded Amount 
ACRN AF Funded Amount 
ACRN AG Funded Amount 
ACRN AH Funded Amount 
ACRN AJ Funded Amount 
ACRN AK Funded Amount 

FOB: Destination 

ESTIMATED COST 

FIXED FEE 

TOTAL EST COST + FEE 
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AMOUNT 

~b)(4) 

$1,590,481.45 
b)(4) 
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ITEM NO SUPPLIES/SERVICES UNIT 
Dollars, 

u.s. 

UNIT PRICE 
$1.00 

AMrniNT 
~b)(4) 0002AB 

MDNSE Support Other Direct Costs 

COST 

Contractor shall provide travel and miscellaneous other direct costs (ODC) on an 
as required basis. All travel and ODCs must be approved in advance and in 
writing by the Contracting Officer's Representative prior to performance of travel 
or incurrence of any costs for miscellaneous ODCs. 

Costs incurred under this subCLIN are non-fee bearing. 

ESTIMATED COST 

Funded Amount 

FOB: Destination 

~b)(4) 

$0.00 

ITEM NO 
0003 

SUPPLIES/SERVICES 
Data and Reports for 
CLINs 0001 & 0002 

QUANTITY 
1 

UNIT 
Lot 

UNIT PRICE AMOUNT 

CPFF In accordance with the Contract Data Requirements List, DO Form 1423-1 
(Exhibit A). 

FOB: Destination 

SECTION B - MDA CLAUSES 

B-1 LINE ITEM DESCRIPTION (JAN 2003) 

In accordance with this contract, the Contractor shall furnish all materials, labor, equipment and facilities, 
except as specified herein to be furnished by the Government, and shall do all that which is necessary or incidental to 
the satisfactory and timely performance of contract line item numbers 0001 and 0002, and associated subCLINs, as 
stated above. 

B-2 ESTIMATED COST AND FIXED FEE (JAN 2003) 

The total estimated cost and fixed fee of this contract, including all options that may be exercised by the 
Government, are: 

Estimated Cost: 
Fixed Fee: 
Estimated Cost-Plus-Fixed-Fee: 

$22,307,881.00 
$ 1.875.560.87 
$24,183,441.87 
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B-3 CONTRACT TYPE (JAN 2003) 

This is a Cost-Plus-Fixed-Fee (CPFF) contract with a 15-month period of performance as specified in 
Section/Paragraph F-2. 
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Section C - Descriptions and Specifications 

SECfiON C - MDA CLAUSES 

C-1 SCOPE OF WORK 

The Contractor shall provide the level of effort cited in Section B of this contract to perform the work 
specified in the SOW and other Attachments and Exhibits in Section J of this contract, and shall provide any 
material, equipment, and facilities incidental to performance. 

C-2 REPORTS AND OTHER DELIVERABLES 

a. The Contractor shall submit all reports and other deliverables in accordance with the delivery 
schedule set forth in Section F, and the attached Contract Data Requirements Lists, DO Form 1423-l. 

b. Reports delivered by the Contractor in the performance of the contract shall be considered 
"Technical Data," as defmed in DFARS 252.227-7013, "Rights in Technical Data-Noncommercial Items." 

c. Bulky reports shall be mailed by other than first-class mail unless the urgency of submission 
requires use of frrst-class mail. In this situation, one copy shall be mailed frrst-class and the remaining copies 
forwarded by less than first-class. 

d. The following infomlation shall be provided with all reports. However, if the report incorporates a 
BMDO logo or letterhead, this infomlation will be provided on a severable cover sheet and not on the same sheet of 
paper as the BMDO logo or letterhead. 

CONTRACf NUMBER 

CONTRACT EXPIRATION DATE 
AND TOTAL DOLLAR VALUE 

SHORT TITLE OF CONTRACf WORK 

NAME OF CONTRACTOR 

CONTRACfOR'S PROJECf 
DIRECfOR AND PHONE 
NUMBER 

GOVERNMENT SPONSOR 

e. All reports generated under this contract will contain the following disclaimer statement on the 
cover page: "The views, opinions, and findings contained in this report are those of the author(s) and should not be 
construed as an official Department of Defense position, policy, or decision, unless so designated by other official 
documentation." 

f. Except as provided by the Contract Data Requirements Lists, DD Form 1423-1, Exhibit A, and the 
Contract Security Classification Specification, DD Form 254, the distribution of any contract report in any stage of 
development or completion is prohibited without the approval of the Contracting Officer. 
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Section D - Packaging and Marking 

SECTION D - MDA CLAUSES 

D-1 PACKAGING AND MARKING OF TECHNICAL DATA 

Technical data items shall be preserved, packaged, packed, and marked in accordance with the best 
commercial practices to meet the packaging requirements of the carrier and insure safe delivery at destination. 

D-2 PACKAGING AND MARKING OF CLASSIFIED DATA 

Classified data submitted as required by the Contract Data Requirements List, DDForm 1423-1, shall be 
wrapped and marked in accordance with the requirements of the Contract Security Classification Specification, DD 
Form 254, attached hereto. 
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Section E - Inspection and Acceptance 

SECTION E - MDA CLAUSES 

E-1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE {FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were 
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a 
clause may be accessed electronically at this address: http://farsite.hill.af.mi1/. 

a. FEDERAL ACQillSITION REGULATION {48 CFR CHAPTER 1) 

CLAUSE NO. 

52.246-5 Inspection of Services -
Cost-Reimbursement 

APR 1984 

b. DEPARTMENT OF DEFENSE FEDERAL ACQUISITION REGULATION 
SUPPLEMENT (48 CFR CHAPTER 2) 

CLAUSE NO. 

252.246-7000 Material Inspection and Receiving Report DEC 1991 

E-2 INSPECTION AND ACCEPTANCE 

Final inspection and acceptance of the workcalled for under CLINs 0001 and 0002 shall be by the 
Contracting Officer's Representative at: 

Office of the Secretary of Defense 
Missile Defense Agency 
7100 Defense Pentagon, MDNSE 
Washington, DC 20301-7100 
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Section F - Deliveries or Performance 

DELIVERY INFORMATION 

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

0001 POP 01-JAN-2004 TO N/A MISSILE DEFENSE AGENCY (MDA) HQ0006 
31-MAR-2005 ATTN: Designated COR 

7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7100 
703-693-6919 
FOB: Destination 

0001AA POP 01-JAN-2004 TO N/A (SAME AS PREVIOUS LOCATION) HQ0006 
31-MAR-2005 FOB: Destination 

0001AB POP 01-JAN-2004 TO N/A (SAME AS PREVIOUS LOCATION) HQ0006 
31-MAR-2005 FOB: Destination 

0002 POP 01-JAN-2004 TO N/A (SAME AS PREVIOUS LOCATION) HQ0006 
31-MAR-2005 FOB: Destination 

0002AA POP 01-JAN-2004 TO N/A (SAME AS PREVIOUS LOCATION) HQ0006 
31-MAR-2005 FOB: Destination 

0002AB POP 01-JAN-2004 TO N/A (SAME AS PREVIOUS LOCATION) HQ0006 
31-MAR-2005 FOB: Destination 

0003 POP 01-JAN-2004 TO N/A (SAME AS PREVIOUS LOCATION) HQ0006 
31-MAR-2005 FOB: Destination 

SECTION F - MDA CLAUSES 

F-1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were 
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a 
clause may be accessed electronically at this address: http://farsite.hill.af.rniV. 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

CLAUSE NO. TITLE 

52.242-15 Stop-Work Order 
Alternate I 

52.247-34 F.o.b. Destination 

AUG 1989 
APR 1984 
NOV 1991 
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F-2 DELIVERY SCHEDULE/PERIOD OF PERFORMANCE 

The Contractor shall accomplish the work required by CLINs 0001 and 0002 in accordance with the SOO 
for a period of 15 months from l January 2004 through 31 March 2005. 
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Section G - Contract Administration Data 

SECTION G - MDA CLAUSES 

G-1 CONTRACT ADMINISTRATION 

Adnrinistration of this contract will be performed by the cognizant office indicated on the cover page of the 
award document. No changes, deviations, or waivers shall be effective without a modification of the contract 
executed by the Contracting Officer or his duly authorized representative authorizing such changes, deviations, or 
waivers. 

G-2 IDENTIFICATION OF CORRESPONDENCE 

AU correspondence and data submitted by the Contractor under this contract shall reference the contract 
number. 

G-3 T A.XP A YER IDENTIFICATION NUMBER (fiN) 

The Contractor's taxpayer identification number is 95-204-3126. This number shall appear in the space 
identifying the Contractor in the appropriate blocks of contract forms and billing submittals. 

G-4 PATENT INFORMATION 

Patent information in accordance with FAR 52.227-12, "Patent Rights -- Retention by the Contractor (Long 
Form)," shall be forwarded through the Procuring Contracting Officer to: 

Office of the Secretary of Defense 
Missile Defense Agency 
7100 Defense Pentagon, MDNGC 
Washington, D.C. 20301-7100 

G-5 SUBMISSION OF VOUCHERS (JAN 2003) 

a. The Contractor's vouchers for costs incurred shall be submitted in accordance with DCAA procedures 
for review and provisional approval. These instructions may be found at http://www.dcaa.mil, DCAA Publications, 
Information for Contractors, DCAAP 7641.90, Chapter 5. 

b. Contractors approved under DCAA's direct billing program may submit the frrst and subsequent interim 
vouchers directly to the disbursing office. Contractors participating in the direct billing program must provide a 
copy of the frrst interim voucher to the cognizant DCAA office within five days of its submission to the disbursing 
office. The final completion voucher must stiU be submitted to the cognizant DCAA office. 

c. Final payment shall be made in accordance with FAR 52.216-7, "Allowable Cost and Payment." 
The Contractor shall establish compliance with all terms of the contract by submitting a signed copy of the Material 
Inspection and Receiving Report (DD Form 250) or Letter of Transmittal, as applicable. 

G-6 REMITTANCEADDRESS 

The following information is provided to allow payment by Electronic Funds Transfer: 
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Contractor's account number at Financial Institution: Acct#j.__ _____ _, 

G-7 PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS 

CLIN(s) 0001 and 0002 will be funded by multiple accounting classifications. The Contractor shall 
segregate costs and submit vouchers as required by provision G-5. The Defense Finance and Accounting Service 
(DFAS) shall make payments from those Accounting Classification Record Numbers (ACRNs) assigned each CLIN. 

G-8 Al,LOTMENT OF FUNDS 

Pursuant to FAR 52.232-22, "Limitation ofFunds," the total amount of funds presently available for 
payment and obligated to this contract {which covers all items, including fixed fee payable) is $10,848,000.00, 
$1,444,000.00 for subCLIN 0001AA and $9,404,000.00 for subCLIN 0002AA through the estimated funds 
exhaustion date of31 July 2004 (subCLIN 0001AA) and 31 July 2004 (subCLIN 0002AA). 
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ACCOUNTING AND APPROPRIATION DATA 

AA: 9740400.2520 40603889C 2523 012123 BMD00137569617 
AMOUNT:~b)(4) I 
AB: 9740400.2520 40603890C 2523 012123 BMD00144230162 
AMOUNT:~b)(4) j 

AC: 9740400.2520 40603890C 2523 012123 BMD00144230163 
AMOUNT:~b)(4) l 

AD: 9740400.2520 40603890C 2523 012123 BMD00144230164 
AMOUNT~b)(4) I 

AE: 9740400.2520 40603890C 2523 012123 BMD00144230165 
AMOUNT: ~b)(4) I 

AF: 9740400.2520 40603890C 2523 012123 BMD00144350340 
AMOUNT: ~b)(4) j 

AG: 9740400.2520 40603890C 2523 012123 BMD00144350344 
AMOUNT:~b)(4) I 

AH: 9740400.2520 40603890C 2523 012123 BMD00144350345 
AMOUNT:~b)(4) J 

AJ: 9740400.2520 40603890C 2523 012123 BMD00144350347 
AMOUNT:~b)(4) I 
AK: 9740400.2520 40603890C 2525 012123 BMD00144350343 
AMOUNT: ~b)(4) I 
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Section H - Special Contract Requirements 

SECTION H - MDA CLAUSES 

H-1 LEVEL OF EFFORT 

a. Tn the performance of this contract, the Contractor shall provide Direct Productive Labor-Hours {DPLH). 
DPLHs are defined as actual PRIME AND SUBCONTRACTOR (INCLUDING CONSULTANTS) work hours 
exclusive of vacation, holiday, sick leave and other absences. 

b. It is understood and agreed that the rate of the labor-hours per month may fluctuate in pursuit of the technical 

objective, provided that such fluctuation does not result in the utiHzation of the total labor-hours of effort prior 

to the expiration of the term hereof, and it is further understood and agreed that the number of hours of effort for 

any classification may fluctuate if necessary in performance of the work, provided that the aggregate mix of 

labor remains substantially the same. 

c. The fixed fee listed in paragraph B-1 is based on furnishing the maximum quantity ofDPLH. If, at the 
end of each contract period the Government has ordered and/or the Contractor has delivered less than the maximum 
quantity ofDPLH, the fixed fee shall be automatically adjusted and shall be reduced in proportion to the ratio of the 
DPLH actually delivered to the maximum contract DPLH: 

DPLH delivered/Total Maximum DPLH X Maximum Fixed Fee= Adjusted Fixed Fee 

d. Nothing in this provision shall be construed to constitute authorization for the work not in accordance 
with the LIMITATION OF FUNDS provision of the contract. 

H-2 SEGREGATION OF COSTS 

The Contractor agrees to segregate and bill costs/hours incurred under this contract by CLIN. Vouchers 
shall contain actual hours and cost by cost element (cost elements shall be at the lowest level of 
identification/discrimination consistent with the Contractor's cost accounting system) expended by CLIN and overall 
cumulative summaries of all work vouchered to date. 

H-3 TRAVEL, TRAVEL COSTS, AND OTHER DIRECT COSTS 

a. Travel. All contractor travel (non-local) under this contract (other than extended commuting travel as 
defmed under paragraph c. below) must be approved in advance in writing by the Contracting Officer's 
Representative (COR) using MDA Form 110 (dated March 2001). 

b. Extended Commuting Travel. 

(1) All contractor extended commuting travel under this contract must be approved by the COR AND 
BY THE PROCURING CONTRACTING OFFICER (PCO) using MDA Form 110 (dated March 2001). Such 
approval will be granted only after review and government acceptance of contractor documentation showing that 
extended commuting travel is the most effective means of fulfilling the government's requirements - cost and other 
factors considered. 

(2) Extended commuting travel may be authorized for up to 90 days at a time and must be authorized 
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in advance as stated in b. ( l) above. 

c. Definition: Extended Commuting Travel- is travel that occurs regularly in the performance of this 
contract where an individual or individuals travel back and forth from their normal place, or city of employment to 
another location or locations over a 30 day (or longer) period. 

H-4 INSURANCE 

The Contractor shall maintain the types of insurance and coverage listed below: 

TYPES OF INSURANCE 

Workmen's Compensation and all occupational disease 

Employer's Liability including 
all occupational disease when 
not covered by Workmen's Compensation 
above 

General Liability (Comprehensive) 
Bodily Injury per occurrence 
Automobile Liability (Comprehensive) 
Bodily Injury per person 
Bodily Injury per accident 
Property Damage per accident 

MINIMUM AMOUNT 

As required by State law 

$100,000 per accident 

$500,000 

$200,000 
$500,000 
$ 20,000 

H-5 CONTRACTOR ACCESS TO PLANNING, PROGRAMMING, AND BUDGETING SYSTEM 
(PPBS) DATA (13 APR 92) 

a. In order to perform the requirements of this contract, the Contractor shall be required to receive, review, 
analyze, and prepare (hereinafter shall be referred to as "process") reports/data which contain Government Planning, 
Programming, and Budgeting System (PPBS) data. However, the Missile Defense Agecny (MD A) is authorized to 
release BMD-related PPBS data to the Contractor only after: 

(1) The MDA obtains written authorization from the Office ofthe Secretary of Defense (OSD) to 
release the data to the Contractor; and 

(2) Compliance with the provisions of this clause have been met. 

b. The Prime Contractor shall provide the following information to the Contracting Officer within fifteen 
(15) days from the date of this contract: 

(I) Affiliates (parent company, subsidiaries, joint ventures, and partnerships, etc.): 

(a) Company's name and complete address; 
(b) A tf.Lliation; and 
(c) Nature of the company's business. 

(2) Agents, consultants, and subcontractors related to this contract: 

(a) Company's name and complete address; 
(b) Relationship; and 
(c) Nature of the company's business. 
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The Contracting Officer shall be notified immediately in writing in the event of any changes in b.( 1) and (2) above 
throughout the lifetime of this contract. With regard to competing on future MDA procurements, the Contractor must 
abide by the organizational conflict of interest provisions of this contract. 

c. BMD-related PPBS data is defined as: Current or future PPBS data regarding any activity relating to the 
BMD Program or any of its projects regardless of the funding source or date of the document. Planning data defmes 
the national military strategy; integrates the military 
forces necessary to accomplish that strategy; prioritizes the resources for effectively accomplishing the mission; and 
provides decision options. Programming data reflect the systematic analysis of missions and objectives to be 
achieved, alternative methods, and effective allocation of limited resources. Budgeting data are detailed financial 
estimates of the BMD Program or any of its related projects. 

d. The following list of documents (which is exemplary but not all inclusive) obtained from DoD Directive 
7045.14 are considered PPBS documents: 

(1) PLANNING 

Defense Planning Guidance 

(2) PROGRAMMING 

(a) Fiscal Guidance (when separate from Defense Planning Guidance) 
(b) Program Objective Memoranda (POM) 
(c) POM Defense Program (formerly FYDP) documents(POM Defense Program, 

Procurement & ROT &E Annexes) 
(d) Program Review Proposals 
(e) Issue Papers (e.g., Major Issue Papers, Tier II Issue Papers, Cover Briefs) 
(f) Proposed Military Department Program Reductions (or Program Offsets) 
(g) Tentative Issue Decision Memoranda 
(h) Program Decision Memoranda 

(3) BUDGETING 

(a) Defense Program (formerly FYDP) documents for September Budget Estimate 
Submission (BES) & 
President's BES including Procurement (P-1), 
RDT&E (R-1), & Construction (C-I) Program 

(b) Classified P-1, R-1, & C-1 Program Annexes 
(c) Program Budget Decisions/Defense Management Review Decisions 
(d) Reports Generated by the Automated Budget Review System (BRS) 
(e) DO Form 1414 Base for Reprogramming 
(f) DO Form 1416 Report of Programs 
(g) Contract A ward Reports 
(h) Congressional Data Sheets 
(i) Congressional Descriptive Summary 

e. If a document(s) required by an OSD/MDA PPBS approved Contractor contains: 

( 1) Only BMD-related PPBS information, the Contractor may be granted access to the entire 
document. 

(2) Other Government agency information, the Contractor ONLY may be granted access to BMD
related PPBS data extracted or derived from the document as defined in paragraph c. above. 
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f. The Contractor shall be responsible for informing its personnel (hereinafter includes persons employed by 
the Contractor as an agent, consultant, or subcontractor) of the provisions of this clause and providing original 
certifications ofMDA (PPBS Non-disclosure Agreements [MDA Form 99], found in Section J) to the Contracting 
Officer within fifteen ( 15) days after the effective date of this contract. An agreement shall be obtained from each of 
its employees involved in the performance of this contract who require access to such data. Each individual shall be 
required to agree to: 

(I) Read and comply with the applicable provisions of this 

(2) Ensure BMD-related PPBS data entrusted to them ONLY will be used in accordance with 
applicable 000 and MDA governing regulations, for the purpose for which it was provided, and within the scope of 
the sow. 

(3) Not divulge BMD-related PPBS data (obtained directly or indirectly in the performance of this 
contract unless directed by the Contracting Officer) to any individual, except to Government personnel whom they 
know to have a need-to-know and non-Government person(s) whom they know to have MDA authorization. Even 
though data becomes part of the public domain, Contractor personnel are bound by the provisions of this clause not 
to confirm or deny questions regarding BMD-related PPBS data. Inquiries by unauthorized persons should be 
referred to the COTR or the Contracting Officer. (Verification of Contractor personnel authorized access to BMD
related PPBS data can be obtained from the Contracting Officer.) 

(4) Not tra.nsport (by any medium), maintain, or process BMD-related PPBS data outside a 
Government facility unless the removal or preparation of such data at the facility is accomplished in accordance with 
a company's facility plan approved by the MDA. (Verification ofMDA PPBS-approved Contractor facilities and 
individuals can be obtained from the Contracting Officer.) 

( 5) Not to accept any portion of any document which is described in paragraph d. above, unless the 
portion of the document contains only BMD-related PPBS data. 

( 6) Notify the Contracting Officer promptly if any non-Government person( s) or company( s) 
requests access to BMD-related PPBS data. 

g. The non-disclosure agreements shall be reviewed and approval granted by the Contracting Officer based 
on the individual's need-to-know. 

h. The Contractor shall be responsible for immediately notifying the Contracting Officer in writing of any 
changes in its personnel with access to BMD-related PPBS data, e.g., departures, new employees, or employees who 
no longer need access to such data under this contract, etc. 

i. Contractor personnel who have been granted access to BMD-related PPBS data shall process, when 
possible, such data in Government work spaces using equipment furnished by the Government. However, if a 
Contractor anticipates processing BMD-related PPBS data in a Government facility on Contractor-owned equipment, 
prior written approval from the Contracting Officer must be obtained. The Contractor's request (letter) should 
describe the equipment being used and a brief justification. After approval by the Contracting Officer, the 
request must be endorsed by the appropriate MDA office before bringing the equipment into the facility: 

(1) Information Systems Directorate- all ADP equipment. 

(2) Management Operations Directorate - all other equipment, e.g., telefax and reproduction 
machines, tables, chairs, mobile and permanent white boards, etc. 

j. Processing BMD-related PPBS data at the Contractor's facility shall be performed only when absolutely 
essential and processing in Government work spaces is impractical. Prior to the processing of any such data outside 
of a Government facility or removal ofBMD-related PPBS data from a Government facility, the Contractor shall 
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submit a written plan to the Contracting Officer outlining the procedures for maintaining such data at its facility. The 
Contractor shall submit its own plan or a plan which meets the general requirements identified in MDA 
Directive 7045 "Contractor Access to Planning, Programming, and Budgeting System (PPBS) Data." The plan shall 
be approved in writing by the Contracting Officer prior to removal of any BMD-related PPBS data from a 
Government facility or the processing of any such data in the Contractor's facility. A Contractor may submit a 
separate plan for each of its facilities that need to maintain such data or one plan as long as any differences between 
the procedures followed at each facility are clearly distinguishable in the plan. If an agent, consultant, or 
subcontractor requires the processing ofBMD-related PPBS data at its facility(s), they also must submit a separate 
facility plan through the prime Contractor for approval by the Contracting Officer. NOTE: A plan is not required for 
Contractor personnel who have been given access to BMD-related PPBS data to transport, process, or maintain such 
data at a Government or an MDA PPBS-approved Contractor facility. (Verification ofMDA-approved Contractor 
facilities and authorized personnel can be obtained from the Contracting Officer.) 

k. If the Contractor is not required to process BMD-related PPBS data at its facility(s), the Contractor shall 
inventory all Government documents in its possession and destroy or return all DoD-generated PPBS and BMD
related PPBS data/documents to the Contracting Officer. If the requirement to process such data at the Contractor's 
facility(s) changes in the future, compliance with paragraphj. above shall be required. 

1. The Contractor shall be responsible for ensuring that persons in their employment that have been granted 
access to BMD- related PPBS data understand the consequences of divulging such data. Revealing BMD-related 
PPBS data to unauthorized persons may provide other companies with an unfair advantage in future competitions or 
jeopardize national security interests. Violations by individuals or companies may result in contractual actions or 
criminal prosecution. 

m. In the event the Contractor or any of its employees, agents, subcontractor employees, or consultants fail 
to comply with the provisions of this clause, such non-compliance shall be deemed a material breach of the contract 
for which the Government reserves the right to terminate the contract for default and/or resort to such other rights 
and remedies as provided for under this contract or under Federal laws. Non-compliance with the provisions of this 
clause also may adversely affect the evaluation of a Contractor's reliability in future acquisitions. 

H-6 PUBLIC RELEASE OF INFORMATION 

a. The policies and procedures outlined herein apply to information submitted by the Contractor and his 
subcontractors for approval for public release. Prior to public release, all information shall be cleared as shown in the 
"National Industrial Security Program Operating Manual" (DoD 5220.22-M). 

b. All public information materials prepared by the Contractor shall be submitted to the MDA (see 
paragraph e. below) for clearance prior to release. These materials include, but are not limited to, technical papers, 
and responses to news queries which relate to a Contractor's work under this contract. 

c. However, once information has been cleared for public release, it does not have to be cleared again for 
later use. The information shall be used in its originally cleared context. 

d. The MDA Director for External Affairs is responsible for processing Contractor-originated material for 
public release. 

e. All material to be cleared shall be sent to: 

Office of the Secretary of Defense 
Missile Defense Agency 
7100 Defense Pentagon, MDNSE 
Washington, DC 20301-7100 

Subcontractor proposed public releases shall be submitted for approval through the prime Contractor. 
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f. The Contractor shall submit the material proposed for public release to the above addressee by a letter of 
transmittal which states: (I) to whom the material is to be released; (2) the desired date for public release; (3) that the 
material has been reviewed and approved by officials of the Contractor, or the subcontractor, for public release; (4) 
the contract number and the applicable COR. 

g. Two (2) copies of each item, including written material, photographs, drawings, "dummy layouts" and the 
like shall be submitted at least six ( 6) weeks in advance of the proposed release date. 

h. The items submitted must be complete. Photographs shall have captions. 

i. Abbreviated materials or abstracts may be submitted if the intent is to determine the feasibility of going 
further in preparing a complete paper for clearance. However, final approval for release or disclosure of the material 
cannot be given on the basis of abstracts. 

j. Outlines or rough drafts will not be cleared. 

k. Materials submitted to MDA for release purposes shall be void of all Contractor logos or other 
attributions to the Contractor. 

H-7 ORGANIZATIONAL CONFLICT OF INTEREST {OCI) 

a. Purpose: The primary purpose of this clause is to aid in ensuring that: 

( 1) the Contractor's objectivity and judgment are not biased because of its present, or 
currently planned interests (fmancial, contractual, organizational, or otherwise) which relate to work under this 
contract; 

(2) the Contractor does not obtain an unfair competitive advantage by virtue of its access to non
public imormation regarding the Government's program plans and ac!ual or anticipated resources; and 

(3) the Contractor does not obtain any unfair competitive advantage by virtue of its access to 
proprietary information belonging to others. 

b. Scope: The restrictions described herein shall apply to performance or participation by the Contractor 
and any of its affiliates or their successors in interest (hereinafter collectively referred to as "Contractor") in the 
activities covered by this clause as prime Contractor, subcontractor, co-sponsor, joint venturer, consultant, or in any 
similar capacity. The term "proprietary information" for purposes of this clause is any information considered so 
valuable by its owners that it is held secret by them and their licensees. Information furnished voluntarily by the 
owner without limitations on its use, or which is available without restrictions from other sources, is not considered 
proprietary . 

(I) Maintenance of Objectivity: The Contractor shall be ineligible to participate in any capacity in 
contracts, subcontracts, or proposals thereof(solicited or unsolicited) which stem directly from the Contractor's 
performance of work under this contract. Furthermore, unless so directed in writing by the Contracting Officer, the 
Contractor shall not perform any services under this contract on any of its own products or services, or the products 
or services of another firm if the Contractor is, or has been, substantially involved in their development or marketing. 
In addition, if the Contractor under this contract prepares a complete, or essentially complete, Statement of Work 
(SOW), or other form of technical solutions, functions, requirements, or specifications document, to be used, directly 
or indirectly, in competitive acquisitions, the Contractor shall be ineligible to perform or participate in any capacity 
in any contractual effort which is based on such SOW or specifications. Nothing in this subparagraph shall preclude 
the Contractor from competing for follow-on contracts involving the same or similar services based 
on such a SOW or specification. 
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(2) Access To and Use of Government Information: If the Contractor, in the performance of this 
contract, obtains access to information such as plans, policies, reports, studies, financial plans, or data which has not 
been released or otherwise made available to the public, the Contractor agrees that without prior written approval of 
the Contracting Officer, it shall not: (a) use such information for any private purpose unless the information has been 
released or otherwise made available to the public, (b) compete for work based on such information for a period of 
one year after the completion of this contract, or until such information is released or otherwise made available to the 
public, whichever occurs flrst, (c) submit an unsolicited proposal to the Government which is based on such 
information until one (I) year after such information is released or otherwise made available to the public, or (d) 
release such information unless such information has previously been released or otherwise made available to the 
public by the Government. 

(3) Access To and Protection of Proprietary Information: The Contractor agrees that, to the extent 
it receives or is given access to proprietary data, trade secrets, or other confidential or privileged technical, business, 
or fmancial information (hereinafter referred to as "proprietary data") under this contract, it shall treat such 
information in accordance with any restrictions imposed on such information. The Contractor further agrees to enter 
into a written agreement for the protection of the proprietary data of others and to exercise diligent effort to protect 
such proprietary data from unauthorized use or disclosure. In addition, the Contractor shall obtain from each 
employee who has access to proprietary data under this contract, a written agreement which shall in substance 
provide that such employee shall not, during his/her employment by the Contractor or thereafter, disclose to others or 
use for their benefit, proprietary data received in connection with the work under this contract. The Contractor will 
educate its employees regarding the philosophy ofPart 9.505-4 of the Federal Acquisition Regulation so that they 
will not use or disclose proprietary information or data generated or acquired in the performance of this contract 
except as provided herein. 

c. Subcontracts: The Contractor shall include this or substantially the same clause, including this paragraph, 
in consulting agreements and subcontracts of all tiers. The terms "Contract", "Contractor", and "Contracting 
Officer". will be appropriately modified to preserve the Government's rights. 

d. Representations and Disclosures: 

(l) The Contractor represents that it has disclosed to the Contracting Officer, prior to award, all facts relevant to 
the existence or potential existence of organizational conflict of interest as that term is used in FAR Subpart 9.5. 
To facilitate disclosure and Contracting Officer approval, the Contractor shall complete an OCI 
Analysis/Disclosure Form (Attachment 4, Section J) for each MDA, BMD, and BMD-related contract or 
subcontract. 

(2) The Contractor represents that if it discovers an organizational conflict of interest or potential conflict of 
interest after award, a prompt and full disclosure shall be made in writing to the Contracting Officer. This 
disclosure shall include a description of the action the Contractor has taken or proposes to take in order to avoid 
or mitigate such conflicts. 

e. Remedies and Waiver: 

(I) For breach of any of the above restrictions or for non-disclosure or misrepresentation of any relevant facts 
required to be disclosed concerning this contract, the Government may terminate this contract for default, 
disqualify the Contractor for subsequent related contractual efforts, and pursue such other remedies as may be 
permitted by law or this contract. If, however, in compliance with this clause, the Contractor discovers and 
promptly reports an organizational conflict of interest (or the potential thereof) subsequent to contract award, the 
Contracting Officer may terminate this Contract for convenience if such termination is deemed to be in the best 
interest of the Government. 
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(2) The parties recognize that this clause has potential effe.cts which will survive the performance of this contract 
and that it is impossible to foresee each circumstance to which it might be applied in the future. Accordingly, 
the Contractor may at any time seek a waiver from the Director, MDA, (via the Contracting Officer) by 
submitting a full written description of the requested waiver and the reasons in support thereof. 

f. Modifications: Prior to contract modification, when the SOW is changed to add new work or the period of 
performance is significantly increased, the Contracting Officer will request and the Contractor is required to submit 
either an organizational conflict of interest disclosure or an update of the previously submitted disclosure( s) or 
representation( s ). 

H-8 ENABLING CLAUSE FOR BMD INTERFACE SUPPORT 

a. It is anticipated that, during the performance of this contract, the Contractor will be required to support 
Technical Interface/Integration Meetings (TIMS) with other BMD Contractors and other Government agencies. 
Appropriate organizational conflicts of interest clauses will be negotiated as needed to protect the rights of the 
Contractor and the Government. 

b. Interface support deals with activities associated with the integration of the requirements of this contract 
into Ballistic Missile Defense System plans and the support of the key BMDG program reviews. 

c. The Contractor agrees to cooperate with BMD Contractors by providing access to technical matters, 
provided, however, the Contractor will not be required to provide proprietary information to non-Government 
entities or personnel in the absence of a non-disclosure agreement between the Contractor and such entities. 

d. The Contractor further agrees to include a clause in each subcontract requiring compliance with the 
response and access provisions of paragraph c. above, subject to coordination with the Contractor. This agreement 
does not relieve the Contractor of its responsibility to manage its subcontracts effectively, nor is it intended to 
establish privity of contract between the Government and such subcontractors. 

e. Personnel from BMD Contractors or other Government agencies or Contractors are not authorized to 
direct the Contractor in any manner. The Contractor agrees to accept technical direction as follows: Whenever it 
becomes necessary to modify the contract and redirect the effort, a change order signed by the Contracting Officer, 
or a supplemental agreement signed by both the Contracting Officer and the Contractor, will be issued. 

f. This clause shall not prejudice the Contractor or its subcontractors from negotiating separate 
organizational conflict of interest agreements with BMD Contractors; however, these agreements shall not restrict 
any of the Government's rights established pursuant to this clause. 

H-9 MDA VISIT AUTHORIZATION PROCEDURES 

a. The Contractor shall submit all required visit clearances in accordance with NISPOM regulations and 
will forward all visit requests, identifying the contract number, to: 

Office of the Secretary of Defense 
Missile Defense Agency 
7100 Defense Pentagon, MDA/SOC 
Washington, D.C. 20301-7100 
Phone No.: (703) 695-8048 FAX No.:(703) 693-1526 

b. The Contracting Officer's Representative is authorized to approve visit requests for 
the Contracting Officer. 
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H-10 PERSONNEL QUALIFICATIONS 

The Contractor shall notify the Contracting Officer and Contracting Officer's Representative prior to 
making any changes in key staff. If replacing key staff the Contractor shall adhere to the following: (1) replacement 
person's qualifications are equal to or better than the qualifications of the person being replaced; or (2) the added 
person's qualifications are equal to or better than the Core Capabilities of this contract. Personnel qualifications are 
contained in Attachment 2. 

H-11 ACQUISITION OF FACILITIES 

The Contractor agrees to provide all necessary facilities (as defined under FAR 45.301 and further defined 
under FAR 45.101 definitions of Plant Equipment and Real Property) for the performance of this contract. The term 
facilities includes all general purpose office equipment and automated data/information processing equipment and 
software. Accordingly, the Contractor shall not purchase or lease facilities for the account of the Government without 
the express permission of the Contracting Officer. The Contracting Oflicer, before providing express 
permission to the Contractor, will coordinate all Contractor requests to acquire facilities with the Contracting 
Officer's Representative (COR) and will not authorize such acquisition without COR review and approval. In no case 
shall the cost to the Government for leased facilities, acquired under this contract, exceed the constructive cost of 
ownership. Additionally, acquisition or lease of facilities, if approved by the Contracting Officer, shall be 
provided at cost, applicable burdens applied, exclusive of prime Contractor fee/profit of other profit centers or 
business units of the prime Contractor. 

H-12 INHERENTLY GOVERNMENTAL FUNCTIONS 

An inherently governmental function is a function that is so intimately related to the public interest as to 
mandate performance by Government employees. These functions include those activities that require either the 
exercise of discretion or the making of value judgements in making decisions for the Government. The Contractor is 
not an agent or a representative of MDA and shall not assume these roles. While the Contractor may be required to 
visit other governmental agencies or Contractors to obtain information for MDA, such work shall be 
under the guidance of the COR. Fact finding involving foreign governments and necessarily U.S. relations with those 
governments shall not be performed by the Contractor. 

The Contractor shall ensure that its employees performing this contract have read and understand Office of 
Federal Procurement Policy Letter 92-1, dated September 23,1992, on this subject. In the event the Contractor is 
concerned that work requested of it violates the Policy Letter, it shall immediately inform the Contracting Officer. 



Section I - Contract Clauses 

CLAUSES INCORPORATED BY REFERENCE 

52.202-1 
52.203-3 
52.203-5 
52.203-6 
52.203-7 
52.203-8 

52.203-10 
52.203-12 

52.204-2 
52.204-4 
52.209-6 

52.211-15 
52.215-2 
52.215-8 
52.215-10 
52.215-12 
52.215-16 
52.215-18 

52.215-19 
52.215-20 Alt II 

52.215-21 AJt II 

52.216-7 
52.216-8 
52.217-8 
52.219-8 
52.219-9 
52.219-16 
52.222-2 
52.222-3 
52.222-21 
52.222-26 
52.222-35 

52.222-36 
52.222-37 

52.223-6 
52.223-14 
52.225-13 
52.225-13 (Dev) 
52.227-1 

Definitions 
Gratuities 
Covenant Against Contingent Fees 
Restrictions On Subcontractor Sales To The Government 
Anti-Kickback Procedures 

DEC2001 
APR 1984 
APR 1984 
JUL 1995 
JUL 1995 

Cancellation, Rescission, and Recovery ofFunds for Tilegal or JAN 1997 
Improper Activity 
Price Or Fee Adjustment For Illegal Or Improper Activity 
Limitation On Payments To Influence Certain Federal 
Transactions 
Security Requirements 
Printed or Copied Double-Sided on Recycled Paper 
Protecting the Government's Interest When Subcontracting 
With Contractors Debarred, Suspended, or Proposed for 
Debarment 

JAN 1997 
JUN2003 

AUG 1996 
AUG2000 
JUL 1995 

Defense Priority And Allocation Requirements SEP 1990 
Audit and Records--Negotiation JUN 1999 
Order of Precedence--Uniform Contract Format ocr 1997 
Price Reduction for Defective Cost or Pricing Data Ocr 1997 
Subcontractor Cost or Pricing Data Ocr 1997 
Facilities Capital Cost of Money JUN 2003 
Reversion or Adjustment of Plans for Postretirement Benefits Ocr 1997 
(PRB) Other than Pensions 
Notification of Ownership Changes ocr 1997 
Requirements for Cost or Pricing Data or Information Other OCT 1997 
Than Cost or Pricing Data (Oct 1997)- Alternate II 
Requirements for Cost or Pricing Data or Information Other Ocr 1997 
Than Cost or Pricing Data--Modifications (Oct 1997)-
Alternate II 
Allowable Cost And Payment DEC 2002 
Fixed Fee MAR 1997 
Option To Extend Services NOV 1999 
Utilization of Small Business Concerns Ocr 2000 
Small Business Subcontracting Plan JAN 2002 
Liquidated Damages-Subcontracting Plan JAN 1999 

Payment For Overtime Premiums JUL l990 
Convict Labor JUN 2003 
Prohibition Of Segregated Facilities FEB 1999 
Equal Opportunity APR 2002 
Equal Opportunity For Special Disabled Veterans, Veterans ofDEC 2001 
the Vietnam Era and Other Eligible Veterans 
Affirmative Action For Workers With Disabilities JUN 1998 
Employment Reports On Special Disabled Veterans, Veterans DEC 2001 
Of The Vietnam Era, and Other Eligible Veterans 
Drug Free Workplace 
Toxic Chemical Release Reporting 
Restrictions on Certain Foreign Purchases 
Restriction on Certain Foreign Purchases 
Authorization and Consent 

MAY2001 
JUN2003 
JUN2003 
JUN 2003 
JUL 1995 
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52.227-2 

52.227-10 
52.227-11 
52.228-7 
52.230-2 
52.230-3 
52.230-6 
52.232-17 
52.232-22 
52.232-23 
52.232-25 
52.232-33 

52.233-1 Alt I 
52.233-3 Alt I 
52.242-1 
52.242-3 
52.242-4 
52.242-13 
52.243-2 Alt I 
52.244-2 Alt I 
52.244-5 
52.245-5 Alt I 

52.246-25 
52.249-6 
52.249-14 
52.250-1 Alt I 

52.251-1 
52.253-1 
252.201-7000 
252.203-7001 

252.203-7002 
252.204-7000 
252.204-7003 
252.204-7004 
252.205-7000 

252.208-7000 

252.209-7000 

252.209-7004 

252.215-7000 
252.223-7004 
252.223-7006 

252.225-7012 
252.225-7031 

Notice And Assistance Regarding Patent And Copyright 
Infringement 
Filing Of Patent Applications--Classified Subject Matter 
Patent Rights--Retention By The Contractor (Short Form) 
Insurance--Liability To Third Persons 
Cost Accounting Standards 
Disclosure And Consistency Of Cost Accounting Practices 
Administration of Cost Accounting Standards 
Interest 
Limitation Of Funds 
Assignment Of Claims 
Prompt Payment 
Payment by Electronic Funds Transfer--Central Contractor 
Registration 
Disputes (Jul 2002) - Alternate I 
Protest After Award (Aug 1996)- Alternate I 
Notice ofintent to Disallow Costs 
Penalties for Unallowable Costs 
Certification of Final Indirect Costs 
Bankruptcy 
Changes--Cost-Reimbursement (Aug 1987)- Alternate I 
Subcontracts (Aug 1998)- Alternate I 
Competition In Subcontracting 
Government Property (Cost-Reimbursement, Time-and
Material, Or Labor-Hour Contracts) (Jun 2003) Alternate I 
Limitation Of Liability--Services 
Termination (Cost Reimbursement) 
Excusable Delays 
Indemnification Under Public Law 85-804 (Apr 1984) -
Alternate I 

AUG 1996 

APR 1984 
JUN 1997 
MAR 1996 
APR 1998 
APR 1998 
NOV 1999 
JUN 1996 
APR 1984 
JAN 1986 
FEB 2002 
MAY 1999 

DEC 1991 
JUN 1985 
APR 1984 
MAY2001 
JAN 1997 
JUL 1995 
APR 1984 
AUG 1998 
DEC 1996 
JUN2003 

FEB 1997 
SEP 1996 
APR 1984 
APR 1984 

Government Supply Sources APR 1984 
Computer Generated Forms JAN 1991 
Contracting Officer's Representative DEC 1991 
Prohibition On Persons Convicted of Fraud or Other Defense- MAR 1999 
Contract-Related Felonies 
Display Of DOD Hotline Poster 
Disclosure Of Information 
Control Of Government Personnel Work Product 
Required Central Contractor Registration 
Provisions Oflnformation To Cooperative Agreement 
Holders 

DEC 1991 
DEC 1991 
APR 1992 
NOV2001 
DEC 1991 

Intent To Furnish Precious Metals As Government--Furnished DEC 1991 
Material 
Acquisition From Subcontractors Subject To On-Site 
Inspection Under The Intermediate Range Nuclear Forces 
(INF) Treaty 

NOV 1995 

Subcontracting With Firms That Are Owned or Controlled By MAR 1998 
The Government of a Terrorist Co\mtry 
Pricing Adjustments 
Drug Free Work Force 
Prohibition On Storage And Disposal Of Toxic And 
Hazardous Materials 
Preference For Certain Domestic Commodities 
Secondary Arab Boycott Ofisrael 

DEC 1991 
SEP 1988 
APR 1993 

FEB 2003 
APR2003 
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252.225-7043 Antiterrorism/Force Protection Policy for Defense ContractorsJUN 1998 
Outside the United States 

252.227-7013 
252.227-7016 
252.227-7025 

252.227-7030 
252.227-7034 
252.227-7036 
252.227-7037 
252.227-7039 
252.231-7000 
252.239-7016 

252.242-7000 
252.243-7002 
252.245-700 l 
252.247-7023 
252.247-7024 
252.249-7002 

252.251-7000 

Rights in Technical Data--Noncommercial Items 
Rights in Bid or Proposal Information 
Limitations on the Use or Disclosure of Govenunent
Furnished Information Marked with Restrictive Legends 
Technical Data--Withholding OfPayment 
Patents--Subcontracts 
Declaration of Technical Data Conformity 
Validation of Restrictive Markings on Technical Data 
Patents--Reporting Of Subject Inventions 
Supplemental Cost Principles 
Telecommunications Security Equipment, Devices, 
Techniques, And Services 
Postaward Conference 
Requests for Equitable Adjustment 
Reports Of Govenunent Property 
Transportation of Supplies by Sea 
Notification OfTransportation Of Supplies By Sea 
Notification of Anticipated Program Termination or 
Reduction 
Ordering From Government Supply Sources 

CLAUSES INCORPORATED BY FULL TEXT 

52.216-24 LIMITATION OF GOVERNMENT LIABILITY (APR 1984) 

NOV 1995 
JUN 1995 
JUN 1995 

MAR2000 
APR 1984 
JAN 1997 
SEP 1999 
APR 1990 
DEC 1991 
DEC 1991 

DEC 1991 
MAR 1998 
MAY 1994 
MAY2002 
MAR2000 
DEC 1996 

OCT2002 
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(a) In performing this contract, the Contractor is not authorized to make expenditures or incur obligations exceeding 
$10,848,000.00 dollars. 

(b) The maximum amount for which the Government shall be liable if this contract is terminated is $10,848,000.00 
dollars. 

(End of clause) 

52.232-35 DESIGNATION OF OFFICE FOR GOVERNMENT RECEIPT OF ELECTRONIC FUNDS 
TRANSFER INFORMATION (MAY 1999) 

(a) As provided in paragraph (b) of the clause at 52.232-34, Payment by Electronic Funds Transfer--Other than 
Central Contractor Registration, the Govenunent has designated the office cited in paragraph (c) of this clause as the 
office to receive the Contractor's electronic funds transfer (EFT) information, in lieu of the payment office of this 
contract. 

(b) The Contractor shall send all EFT information, and any changes to EFT information to the office designated in 
paragraph (c) of this clause. The Contractor shall not send EFT information to the payment office, or any other office 
than that designated in paragraph (c). The Government need not use any EFT information sent to any office other 
than that designated in paragraph (c). 

(c) Designated Office: 



HQ0006-04-C-0002 

Page 27 of30 

Name: 

Mailing Address: 

Telephone Number: 

Person to Contact: 

Electronic Address: 

(End of clause) 

52.232-35 DESIGNATION OF OFFICE FOR GOVERNMENT RECEIPT OF ELECTRONIC FUNDS 
TRANSFER INFORMATION (MAY 1999) 

(a) As provided in paragraph (b) of the clause at 52.232-34, Payment by Electronic Funds Transfer--Other than 
Central Contractor Registration, the Government has designated the office cited in paragraph (c) of this clause as the 
office to receive the Contractor's electronic funds transfer (EFT) information, in lieu of the payment office of this 
contract. 

(b) The Contractor shall send all EFT information, and any changes to EFT information to the office designated in 
paragraph (c) of this clause. The Contractor shall not send EFT information to the payment office, or any other office 
than that designated in paragraph (c). The Government need not use any EFT information sent to any office other 
than that designated in paragraph (c). 

(c) Designated Office: 

Name: 

Mailing Address: 

Telephone Number: 
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Person to Contact: 

Electronic Address: 

(End of clause) 

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (APR 2003) 

(a) Defmitions. 

"CQmmercial item", has the meaning contained in the clause at 52.202-1, Definitions. 

"Subcontract", includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the Contractor 
or subcontractor at any tier. 

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to 
incorporate, CQmmercial items or nondevelopmental items as components of items to be supplied under this contract. 

(c) (1) The CQntractor shall insert the following clauses in subcontracts for commercial items: 

(i) 52.219-8, Utilization of Small Business Concerns (OCT 2000) ( 15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $500,000 ($ 1 ,000,000 for construction of any public facility} , the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 

(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246). 

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligib le 
Veterans (DEC 2001} (38 U.S.C. 4212(a)). 

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793). 

(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003) (46 U.S.C. Appx 1241 
and 10 U.S.C. 263 1) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64}. 

(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under 
this contract. 

(End of clause) 
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52.252-2 CLAUSES IN CORPORA TED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer wiU make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 

[Insert one or more Internet addresses] 

(End of clause) 
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Section J- List of Documents, Exhibits and Other Attachments 

SECTION J 

DOCUMENT 

EXHIBIT A 

ATIACHMENT I 

ATI ACHMENT 2 

ATIACHMENT3 

ATIACHMENT 4 

Contract Data Requirements Lists (DD Forms 1423-1) 

Statement of Work -- "Scientific, Engineering, and Technical Assistance 
Services for MDA Headquarters Program Planning Support" 

Personnel Qualifications 

Contract Security Classification Specification (DD Form 254) 

OCI Analysis/Disclosure Form 
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A. INTRODUCTION 
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The Contract Data Requirements List (CDRL) is prepared in a word processing fonnat to 
increase the efficiency of electronic development and transmission. Block numbering and 
titles remain as used in the DD Form 1423 as derived from Procedures for the 
Acquisition and Management ofTechnical Data, DoD 5010.12-M. 

B. APPLICABLE DOCUMENTS 

DoD 501 0.12-L, Acquisition Management Systems and Data Requirements Control List 
(AMSDL), Apr. 1997 

DoDD 5230.24, Distribution Statements on Technical Documents, Mar. 18, 1987 

C. AUTHORITIES (BLOCK 4) 

Data Item Descriptions (DIDs) entered in CDRL blocks 2 and 4 are selected from the 
Acquisition Management Systems and Data Requirements Control List (AMSDL), DoD 
501 0.12-L. The application of any DID tailoring is indicated by addition of the suffix "T" 
to the DID number entered in Block 4. Such tailoring is accomplished to relax format 
requirements or conform the data requirement to those requirements contained in the 
Statement of Objectives (SOO). 

D. APPROVAL (BLOCK 8) 

Selected data will require approval before their submission is considered fmal. The 
approving authority shall be the MDNTR Contracting Officer's Representative (COR) as 
indicated by the first addressee entry ofBlock 14.a. The use of"N/A" in Block 8 does 
not forfeit or otherwise affect the Government's right to consider unacceptable any 
submission of data that does not comply with the contract requirements. 

E. DATA DELIVERY DUE DATES (BLOCKS 12 AND 13) 

Data will be considered delinquent when not physically arriving or electronically 
available at the distribution destination on the date(s) specified. Unless otherwise 
indicated, references to "days" are calendar days. 



F. SUPPLEMENTAL INFORMATION 

G. DEFINITIONS OF ACRONYMS AND ABBREVIATIONS 

DIBlock 
7 
8 
9 
10 

11 
12 
13 
14 

Entry 
LT 
NIA 
N/A 
ASREQ 
ANNLY 
MTHLY 
NIA 
DAC 
xxDARP 
LT 

Definition 
Letter of transmittal 
Not applicable 
Not applicable 
As required 
Annually 
Monthly 
Not applicable 
Days after contract initiation 
xx Days After Reporting Period 
Letter of transmittal 

I. ADDRESSEE LIST 

Block 14 
:fumy Complete Mailing Address 

Missile Defense Agency 
AITN: MDAI __ 

Exhibit A 
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MDAIBC&SE 
MDA/CT, or 
MD A/PIA Navy Annex - Federal Office Building 2 (FOB2) 

1301 Southgate Road 

DTIC 

BIRC 

Arlington, VA 22202 

Defense Technical Information Center 
ATIN: DTIC-FDAC 
8725 John J. Kingman Road 
Fort Belvoir, VA 22060-6218 

BMD Information Resource Center 
Navy Annex - Federal Office Building 2 (FOB2) - Wing 8 
1301 Southgate Road, Room G8062 
Arlington, VA 22202 
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(1 Data Item) OMB No. 0704-0188 
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Sendoommmtt~thilbutdc:na.lrtw.:caranyod!erupeototd!.ia~ori'lbm&rioft, Wlc:bM&~ b ~1bilbwdm.1o l.)(oputmmtolOcrm., WIIIIICp;,n H~WIJ't«SSctvicce, 0 ........ kc"Jn~Opention•and RCIJ'0'1*, 121S '<:f'JMoo O..vil 
lli£hny,SuM 1204. Min&IIOfl. VA 22:202:~.ancltolho Ofr.a.ofMil'l•~.-d ~ P~ ~ PNjc!<:t(0704.0138~ WaMingson. DC10S03. PkuoOONOr R.l)l'URN )'01.11 bin toeilberoflhetc~ Smdoomplc1cd form totheOtn~ ~ 
Cootr'IIC::lWia:Off.ccrOOrlbc~No. listodi'tRirocltP.. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY 
0003 A TOP TM OTHER X~ 

D. SYSTEM/ITEM E. CONTRACTIPR. NO F. CONTRACTOR 

Computer Sciences Corporation 
SET A For MD NBC & SE HQ0006.04-C-0002 

I. DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE 
NO. 

AOOI Conference Agenda Program Review Agenda 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

Dl-ADMN-81249A/T, Oct. 1993 SOO and Contract Clause C-1 MDNBC&SE 

7. DD250 REQ 9.DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 

LT STATEMENT 
REQUIRED 

ASREQ 45DAC 
b. COPIES 

8. APPCODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

A N/A ASREQ 

16. REMARKS 

Block 4: Paragraph I 0.2.c: Add "Either with this agenda, or as supplemental documentation for distribution not later 
than Program Review commencement, provide listing of objectives and decisions required associated with each topic 
or subtopic." 

Block 8: Approval will be for technical content. Draft submission 13 working days before Program Review 
commencement. Allow two working days for Government review and comment. The contractor shall publish final 
agenda I 0 working days before Program Review commencement. 

Blocks 14 and I 5: Delivery shall be by electronic media unless otherwise directed by the Contracting Officer's 
Representative (COR). Electronic form shall be compatible with existing MDA word processing, spreadsheet, and 
database applications. Additional distribution as directed by COR. 

G. PREPARED BY H. DATE 
Joseph L Hamrick, Lt Col, USAF, MDNSE 10/10/03 

DD Form 1423-1, JUN 90Previous editions are obsolete. 
1007/183 

I. APPROVED BY 
Mr. William H. Stieglitz, MDAIPI 

Final 

a. ADDRESSEE Draft Reg Repro 

MDAIBC&SE 
1 1 

MDNCTS LT 

MD A/PIA- Data Manager LT 

15. TOTAL 

=> I 1 

J. DATE 

10110/03 

Page _3_of.J.L Pages 
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(1 Data fum) OMB No. 0704-0188 

Pl.tb4k: report~& burdm l«th~colloctioft or-.bmet:ion ilesrinuolledto awnce 1 10bourtJ)(t'~ he~ llletirno forre~iewirlj -.~ .. toflldt~e~-~~ddl ~ pthemaand nuim:a:in:inafhcda:. r~C!edod,t.ndocm~Md.re~ lhcCIOOoc'tiot! Qrinbm&Mn. 
Scond comments ftVl'din& lhie bwdeo ~or enyOI:h« upoct ofih.ilt oolloctiotl of~ron...lion, including ..,~ far mbi~ thie burden.. to [)cpNtmcflto f[)c.r.., W.hin~ II~ Sen~ OirociOnte b &tfotmation Opor.riont end RqJOJU. 1215 Jcffcnoa 0.~ 
~~if. 1204, M~ VA22:20l-4l02, 1nd llotho Offiocof~and.Jlrudpc, •• ......,... R~ ~(0704.0188). W~.W.Pl'f', DC 20$0). P1cuo00NOT R211.TRN yoc.- bm lt)cithcro(lflc:~eedcftu:•. Sendo::~m~ bm 10ibo ()oo.'CW'I'WIMN ~~ 

Oflicer b ihc Conln!W'PR. Na iiMd Wt Rbck P-

A. CONTRACT LINE ITEM NO. B. EXHffiiT C. CATEGORY 
0003 A TOP TM OTHER XX 

D. SYSTEM/ffEM E. CONTRACT/PR. NO F. CONTRACTOR 

Computer Sciences Corporation 
SETA For MDA/BC & SE H00006-04-C-0002 

I. DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE 
NO. 

A002 Conference Minutes Program Review Minutes 

4. AUTHORITY (Data Acquisititm Document No.) 5. CONTRACT REFERENCE 6. REQUIRrNG OFFICE 

DI-ADMN-81250A, Oct. 1993 SOO and Contract Clause C-1 MDAIBC&SE 

7. DD250REQ 9.DIST 10. FREQUENCY 12. DATE OF F[RST SUBMISSION 14. DJSTRWUTION 

LT STATEMENT 
REQUIRED 

ASREQ ASREQ 
b. COPIES 

8. APPCODE N/A II. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

A N/A ASREQ 

16. REMARKS 

Block 8: Approval will be for technical content. Draft submission five working days after Program Review 
completion. Allow three working days for Government review and comment. The contractor shall publish final 
minutes three working days after approval of drdft. 

Blocks 14 and 15: Delivery shall be by electronic media unless otherwise directed by the Contracting Officer's 
Representative (COR). Electronic form shall be compatible with existing MDA word processing, spreadsheet, and 
database applications. Additional distribution as directed by COR. 

G. PREPARED BY fl. DATE 

Joseph L. Hamrick, U Col, USAF, MDAISE 10/10/03 

DD Form 1423-1, JUN 90Previous editions are obsolete. 
1007/ 183 

I. APPROVED BY 

Mr. William H. Stieglitz, MDAIP1 

Final 

a. ADDRESSEE Draft Reg Repro 

MDAIBC&SE 
I I 

MDA/CTS LT 

MD A/PIA- Data Manager LT 

15. TOTAL 

=> I I 

J. DATE 

10/10/03 

Page _ 4_ or_n__ Pages 
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Smd comment.,..~ \hit bwdM ~or anyolheorupc.:to£chlt ~oflnbmation. ~b!rc ~ions tQr twdt.»eing_ this bunJcn.,IO 1Xpu1rnm1 of.O.:f.enac. Wadl~i'Oft H.dq~ ScMoc:a. Oi:rociQR,. b lliJQrm.ticn ()penitinrl8 •nd ~ 1215leffenon O.vis 
HtaJ!.,. .. y, SIIQI104, M~, VA 2:2202-4302, andiiO ltlcOffiocoC~«JM!nt ancJ 0~ P~ RoductiQft Projocc (0'104~18t), Wuh~. 0C 20S0l. J"kueOONOT RBTl.'RN yow bm rorihcfofttmo~. Scndoomplelai form to lho(icn·emmmt iuu.~ 
Ccnnclin. Of'ficu (()I dw CoMred.IPR l"lo. liD:I in Rlodt E. 

A. CONTRACT LINE ITEM NO. B. EXHIDIT C. CATEGORY 
0003 A TOP T M OTHER XX 

D. SYSTEM/ITEM E. CONTRACf/PR. NO F. CONTRACTOR 

SETA Sup :><>rt for MD NBC & SE HQ0006.04-C-0002 

I. DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE 
NO. 

A003 Scientific & Technical Reports Analysis Report 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MISC-807IIff, Dec. 1988 SOO and Contract Clause C-1 MDA/BC&SE 

7. 00250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 

LT STATEMENT 
REQUIRED 

See Block 16 See Block 16 
b. COPIES 

8. APPCODE II. AS OF DATE 13. DATE OF SUBSEQUENT 
D SUBMISSION 

A N/A See Block 16 

16. REMARKS 

Block 4: Formats to be proposed by contractor for COR approval. 

Block 9: Distribution authorized to DoD and U.S. DoD contractors only - critical technology 21 July 1994. Other 
requests shall be referred to MDA/BC & SE. 

Blocks 10, 12 and 13: Draft and final submissions as directed by the COR. 

Blocks 14 and 15: Delivery shall be by electronic media unless otherwise directed by the COR. Electronic form shall 
be compatible with existing MOA word processing, spreadsheet, and database applications. Distribution of final 
reports to MDAIBIRC and OTIC as directed by the COR. 

G. PREPARED BY H. DATE 
Joseph L. Hamrick, Lt Col USAF, MDA/SE 10/10/03 

DD Form 1423-1, JUN 90Previous editions are obsolete. 
1007/ 183 

I. APPROVED BY 

Mr. William H. Stieglitz, MOA/PI 

Final 

a. ADDRESSEE Draft Reg Repro 

MOAIBC&SE 
1 1 

MDA/CfS LT 

MD A/PI- Data Manal!.er LT 

MOABIRC 1 

OTIC I 

15. TOTAL 

=> 1 3 

J. DATE 

10110/03 

Page _S_of__!L Pages 
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A. CONTRACT LINE ITEM NO. B. EXHffiiT C. CATEGORY 

0003 A TOP TM OTH£R XX 
D. SYSTEM/ITEM E. CONTRACTIPR. NO F. CONTRACTOR 

Computer Sciences Corporation 
SETA SUPPOrt for MDAIBC & SE H()(lO()f..{\d.-C-0002 

I. DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE 
NO. 

A004 Technical Report - Study/Services Action Item Tracking 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MISC-80508([, Jan. 1988 SOO and Contract Clause C- 1 MDAIBC&SE 

7. DD250REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 

LT STATI3MENT 
REQUIRED 

See Block 16 Sec Dlock 16 
b. COPIES 

8.APP CODE I I. AS OF DATE 13. DATE OF SUBSEQUENT 
D SUBMISSION 

NIA N/A See Block 16 

16. REMARKS 

Block 4: Formats to be proposed by contractor for COR approval. 

Blocks I 0, 12 and 13: Draft and fmal submissions as directed by the COR. 

Blocks 14 and 15: Delivery shall be by electronic media unless otherwise directed by the COR. Electronic form shall 
be compatible with existing MDA word processing, spreadsheet, and database applications. 

G. PREPARED BY H. DATE 

Joseph L. Hamrick, Lt Col USAF, MDA/SE 10/10/03 

DD Form 1423-1, JUN 90Previous editions are obsolete. 
10071183 

I. APPROVED BY 

Mr. William H. Stieglitz, MDA/Pl 

Final 

a. ADDRESSEE Drat\ Reg Repro 

MDAIBC&SE 
l I 

MDA/CTS LT 

15. TOTAL 

~ I I 

J.DATE 

10/ 10/03 

Page _6_of_!1_ Pages 
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Public~g bwden for tb'-ootkction of in(annatioo ilcttiml~tolo •~·oellObotnper~ ~b.tintO.Iimc for ~~-.·ina ~~h~G.IIiltifwdat.l ~ ptherin&and mad.inklg ~be data needed, .nct~lftd.re~..,tbcooBoch:irlo.finJorme.rioo. 
Send~• ~a daiabwden e!lllinutecwanyc.JI:hcrr .-poctolthiacolloctionormbmaMn. incbWrlg•~ bmi~.M:Ingthil t:.un1en, to ()copwtmerltor Deren.c. Wuhfna_tl)n l·tcedquanen Sconic.-, ~te lbr tnbm...ricxt ()pmljoN al'ldR~ 121$ Jeff~~.,;. 
ll ighw•y, St~ilc 1204,htmp:A. VA222Q2.4J02,Mdtoibc OO'io.leofM.f.neeemmt Uldlhidcd. P....,.oort R«l..cl'ion Projoc' (0'104-0188). Wuhingann, 0C 20$0). ptcqo OONO T RET1.JRN'JOiiJrft.nnto~ihn'ofthote.&huet.. Send«lmpk:ted bm10 dlc<lovtMmet~l Wl.l~ 
C«lcrrlclirt~~> Officer b-Ib. Con~r~c.t>'PR No.lit.t«l in Bbck E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY 
0003 A TOP TM OTHER XX 

D. SYSTEM/ITEM E. CONTRACT/PR. NO F. CONTRACTOR 
Computer Sciences Corporation 

SETA Suooort For MDAIBC & SE HQ0006.04.C0002 

I. DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE 
NO. 

A005 Funds & Manhour Expenditure Report Funds & Labor Hour Expenditure Report 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 
SOO and Contract Clause C-1 

01-FNCL-80331/T Feb 87 MDAIBC&SE 
7. DD250REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 

LT STATEMENT MTHLY 10 DARP REQUIRED b. COPIES 
8. APPCODE See Block 16 I I. AS OF DATE 13. DATE OF SUBSEQUENT 

SUBMISSION Final 
N/A MTHLY 20DARP a. ADDRESSEE Draft 
16. REMARKS MDA/CTS 

The following detai ls shall be reported monthly: MDA/SE 

1. Period of Performances (POPs), all preceding and current 

a. All preceding POPs shall exclude graphs 
b. Current POP shall include graphs 

2. Total Contract Summary shall include graphs. 

BLOCK 4: DI-FNCL-80331/T Feb 87 shall be modified as noted. 
Section I 0, Preparation Instructions, shall be revised, in its entirety, to the following: 

I 0.1 General. The Funds & Labor Hour Expenditure Report shall contain the following data: 
a. A tabular listing of contract baseline and authorized values (when applicable), along with actual 
labor hours and expenditures inclusive of the reporting period compared to the latest negotiated 
change, including estimate at completion, as shown in Attachment 1. 

b. A graphical plot of actual expenditures versus planned dollars projected to completion along with a 
plot of the current funding 

c. A graphical plot of actual labor hours versus planned labor hours projected to completion. 

10.2 Scope. Each unit (CLINs, Task Orders, (T.O.s), POPs) will be addressed as identified above in 
bold. 

15. TOTAL 

~ SEE 

G. PREPARED BY H. DATE l. APPROVED BY J. DATE 
Joseph L Hamrick, Lt Cot USAF, MDA/SEM 10/10/03 William H. Stieglitz, Data Manager, MDAIPI 10/ 10/03 

DD Form 1423-1, JUN 90Previous editions are obsolete. 
1007/ 183 

Page _7_of_ll_ Pages 

Reg Repro 

I 

2 

Blk 16 
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P\ablic~gbwdm &th•oolkdionot'i:nbYnar.,.. iA~IO·\~ 110hwnpN"R!IIpOf'l.te,b:ludrt&tholim.for~vic~~tetrch_..&:~c!.'-~~thcrin&Andnw.inta~klatllC'dat. ~Nldc:w:.u..,..,a~~thc.c.olloemnofinbmatbt.. 
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Hjpway, Su~ 1204, Arml(lon. VA 22:!024302~ ..Wto lhoOilXeof~~ and 911Cftct. P•~lt~~Pqoct(0104·.01SS). WMhin.p:la, l'>C 2()$0). p~ OONOTR.Et'\JIUII )'Q'W bm lolci!huorthGte~-. Sen~~ form 101hcOowrnmmt inuirl& 
~irur:Of'Sc«btlloContnd!PR No. JW!Iod ift Bb::k B. 

A. CONTRACf LINE lTEM NO. B. EXHIBIT C. CATEGORY 

0003 A TOP --TM OTHER XX 
D. SYSTEM/ITEM E. CONTRACf/PR. NO F. CONTRACTOR 

SETA Sup 1>0rt For MD NBC & SE HQ0006-04-C-0002 Com_l)_uter Sciences Corporation 

1. DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE 
NO. 

A005Cont. Funds and Manhour Expenditure Report Funds & Labor Hour Expenditure Report 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACf REFERENCE 6. REQUIRING OFFICE 

DI-MGMT-80508fr, Jan. 1988 SOO and Contract Clause C-1 MDNBC&SE 

7. DD250REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 

LT STATEMENT MTHLY 90DAC 
REQUIRED b. COPIES 

8.APPCODE N/A II. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION Final 

A N/A See Block 16 a. ADDRESSEE Draft Reg Repro 

16. REMARKS 

Block 4: Continued 

I 0.3 Format and Content: Each detailed report shall contain the following: 

10.3.1 Monthly Funds and Labor Hour Ex11enditure Re11Qrt. This chart shall contain the following data elements 
(see Attachment 1): 

10.3. 1.1 The table heading (on the left side) shall include contract number, latest executed modification, contract 
type (cost and fee arrangements, CPFF, CPAF, etc.), report description (Contract Summary, Option I, 
CLIN, etc.); (the right side) shall include preparation date, reporting period, POP, and funding. 

10.3.1.2 The elements shall contain a breakdown by the following categories: Direct Labor Hours, Total Labor 
(Unburdened $), Other Direct Costs ($) and Fee ($). 

Line I. Direct Labor, shall identify direct labor hours by the labor categories negotiated in the contrdct 
(as awarded or later modified) for both the Prime Contractor and Subcontractors. 

Line 2 shall provide a subtotal of Direct (unburdened) Labor Dollars for the Prime Contractor. 

Line 3 shall identify ODCs for the Prime Contractor and Subcontractors. Separate line items within the 
ODC category shall identify facilities (rent, equipment, etc.), travel (including subsistence and other 
allowable costs related to travel), and any minor categories listed in "other". 

Line 4 shall identify the Prime Contractor's Total Indirect Cost amount. 

Line 5 shall provide Overall Cost for the Prime Contractor and Subcontractors 

Line 6 shall provide the fee amount for the Prime Contractor and Fee amount for Subcontractors. Cost 
Plus Fee amount shall be identified. 

Open/Outstanding Commitments (the estimated dollar obligations (excluding accrued expenditures) to 
vendors or subcontractors including any termination liability) shall be identified, and total amount plus 
commitments shall be provided. 

10.3.1.3 Column "A" shall be labeled Current Contract Baseline. A total summary of the latest negotiated contract 
up to and including the fully executed modification identified in the table heading. Column "A I" shall 
contain all data for the Prime Contractor. Column "A2" shall contain all data for the Subcontractors. 
Column "A3" shall contain the combined total data for both the Prime Contractor and the Subcontractors. 

10.3.1.4 Column "B" shall be labeled Task/Deliven: Order Authorized. A total summary of the latest authorized 
task/delivery orders. NOTE: This will not be applicable for completion contracts. 15. TOTAL 

=> 
G. PREPARED BY H. DATE I. APPROVED BY J. DATE 

Joseph I~ Hamrick, Lt Col, USAF, MDNSEM 30Cf03 William H. Stieglitz, Data Manager, MDAIPI 30Cf03 
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A. CONTRACf LINE ITEM NO. B. EXHIBIT C. CATEGORY 

0003 A TOP TM OTIIER XX 

D. SYSTEM/ITEM E. CONTRACf/PR. NO F. CONTRACfOR 
Computer Sciences Corporation 

SETA Sup1>0rt For MDA/13C & SE HQ0006-04-C-0002 

I. DATA n'EM 2. TITLE Of DATA ITEM 3. SUBTITLE 
NO. 

A005 Cont. Funds and Manhour Expenditure Report Funds and Labor Hour Expenditure Report 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACf REFERENCE 6. REQUIRING OFFICE 

DI-ADMN-81250A!f, Oct. 1993 SOO & Contract Clause C-1 MDNBC&SE 

7. DD250 REQ 9.DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 

LT STATEMENT 
REQUIRED 

ASREQ Sec Block 16 
b. COPIES 

8.APPCODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION Final 

A N/A See Block 16 a. ADDRESSEE Draft Reg Repro 

16. REMARKS 

BLOCK 4: Continued 

10.3.1.5 Column "C" shall be labeled Cumulative Exoenditures to Date. A total summary of expenditure data 
from inception through the current reporting period. Expenditures are recorded costs as defined within 
FAR Clause 52.216-7, Allowable Cost and Payment, plus the estimated fee earned. Such costs include: 
(I) actual payments for services or items purchased directly for the contract, and (2) costs incurred, but 
not necessarily paid, for direct labor, direct travel, other direct costs and allocated indirect costs. 
Cumulative expenditures that result in a variance of more than+ 10 percent of the Cumulative Planned in 
the graphs, shall be explained in the "Remarks" section. 

10.3.1.6 Column "D" shall be labeled Estimate at Completion. An estimate of final total cost at completion of the 
work efTort. Estimates that vary from section 10.3.1.1 , Current Contract Baseline, by more the ±..10 
Percent shall be explained in the "Remarks" section. 

I 0.3.1.7 Column "E" shall be labeled Reoorting Period Expenditures. A total summary of expenditure data for 
the current reporting period. Expenditures are recorded costs as defined within FAR Clause 52.216-7, 
allowable Cost and Payment, plus the estimated fee earned. Such costs include: (I) actual payments for 
services or items purchased directly for the contract, and (2) costs incurred, but not necessarily paid, for 
direct labor, direct travel, other direct costs and allocated indirect costs. 

10.3.2 Funds Expenditure Graph. A funds expenditure graph shall be included. The graph shall portray, on a 
monthly basis, the planned versus actual dollar expenditures (including fee) along with funding for the 
applicable report. The graph shall include a corresponding table of figures specifying period and 
cumulative data for planned and actual expendityres, and funding. Sec attached Funds Expenditure Graph. 

10.3.3 Hours Expenditure Graph. A labor hour graph shall be included. The graph shall portray, on a monthly 
basis, the planned versus actual total labor hours for the applicable work. The graph shall include a 

corresponding table of figures specifying period and cumulative data for planned and actual labor hours. 

Block 9: Distribution statement may be required as directed by COR (DoD 5050.12-M refers). 

Block 12: The first submission is due twenty calendar days after the first full month after contract initiation to 
include reporting period from the date of contract initiation. Note: In the case of modifications, Initial CARAT 
submissions require the entry of the cumulative February FLHER and the initial submission of the March Report. 

Block 14: Distribution to MDNCf and MDAIPI shall be via electronic means as directed by the PCO. The PCO has 
15. TOTAL directed that FLHERs will be prepared and submitted electronically using the Combined Acquisition Reporting and 

Analysis Tool (CARAT). To establish a Contractor account in CARAT, Ca11703-882-6433 or 703-882-6561 or fax 
~ the CARAT ID reQuest to (703) 882-6356. 

G. PREPARED BY H. DATE I. APPROVED BY J. OATE 

Joseph L. Hamrick, Lt Col, USAF, MONS EM 10/10/03 William H. Stieglitz, Data Manager, MDAIPI 10/10/03 

DD Form 1423-1, JUN 90Previous editions are obsolete. 
10071183 
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A. CONTRACr LINE ITEM NO. B. EXHIBIT C. CATEGORY 

0003 A TOP TM onmR. XX 

D. SYSTEM/ITEM E. CONTRACTIPR. NO F. CONTRACTOR 

Computer Sciences Corporation 
SET A Support For MDNBC & SE J!Q0006-04-C-0002 

I. DATA ffEM 2. TITLE OF DATA ITEM 3. SUBTn'LE 
NO. 

A006 Status Report Monthly Status Report (MSR) 

4. AUTHORITY (Data Acquisition Document No.) S. CONTRACT REFERENCE 6. REQUIRING OFFICE 

SOO and Contr.1ct Clause C-1 
DI-MGMT-80368fr, Jun. 1987 MDNBC&SE 

7. DD250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 

LT STATEMENT MTHLY 
REQUIRED 

See Block 16 
b. COPIES 

8. APPCODE c I I. AS OF DATE 13. DATE OF SUOSEQUF!NT 
SUBMISSION Final 

N/A 0 20 DARP a. ADDRESSEE Draft Reg Repro 

16. REMARKS MDNBC&SE 
I 

Block 4: Report shall be modified as follows: MDNCTS I 

Section I 0.1 Replace with fl!!:mM. The fonnat of the Status Report may be in contractor fonnat consistent with 
MDAIPIA - Data 
Manager LT 

Section 10.2 and CDRL requirements. Sample is at CDRLanachment I. 

Section 10.2.2.1.f Add: A corrective action plan to remedy problems shall be included. 

Section 10.2.2.1.i Replace with: Any other infonnation which may cause significant changes in the program 
schedule and may impact contmct compliance. 

Add Section I 0.2.2.1.j: Items listed must reflect the perfonnance of contracted SET A support services and 
language used must not erroneously give the impression that the contTactor has perfonncd an inherently 
governmental function. 

Section 10.2.2.2 Add: The description will apply only to items included in the SOO. The report shall not be used to 
pursue marketing efforts. 

Delete Section 10.2.2.3. 

Block 12: First submission due twenty calendar days after completion of the first full month of pcrfonnance after 
contTact award to include reporting period from the date of contTact award. 

Block 14: The MSR shall be presented to the COR via a Program Manager Review (PMR) meeting. At the 
discretion of the COR, this meeting may be by telephone or video teleconference. Out of cycle PMRs may be 
requested if unusual or unexpected program activity warrant them at the specific request of the COR. 

I S. TOTAL 

=> I 2 

G. PREPARED BY H. DATE I. APPROVED BY J.DATE 

Joseph L. Hamrick, Lt Col, USAF, MDNSEM 10/10/03 William H. Stieglitz, Data Manager, MDAIPI 10/10/03 
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MONTHLY STATUS REPORT 

I. SUMMARY 

The summary shall include a brief statement of the overall project status, covering the accomplished 
technical activities and development and objectives of efforts. 

II. BODY OF REPORT 

The body of the report shall include a brief statement of the following terms (where applicable): 

A. Milestone/task status: The status of each Unit of Work (UOW) as defined in the CDRL. 

1. A brief statement as to whether or not the overall UOW is on schedule. 

2. A brief statement on effort expended during the reporting period. 

3. A brief narrative of any new problem areas/chamges encountered or anticipated, their effect on 
overall work effort, and steps being taken to remedy the problem/change situation. 

4. A brief narrative of any outstanding problems existing as of the previous status report and their 
resolution status. 

B. Contract Deliverable Status: A brief statement of the status of each deliverable end item as required 
by the contract. 

C. Appendices: Appendices (where applicable) for tables, references, charts, or other descriptive 
material. Each Appendix shall be identified and referenced in the appropriate area of the report. 
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BMDS MISSILE DEFENSE NATIONAL TEAM 
SYSTEM ENGINEERING AND INTEGRATION SETA TEAM 

AND 
COMMAND AND CONTROL, BATTLE MANAGEMENT, AND COMMUNICATIONS TEAM 

1.0 Background 

To improve leadership, management and organization of missile defense activities, the Secretary of Defense has 
established new "priorities" and guidance for the Ballistic Missile Defense Program. 

"The following are the top four missile defense priorities for the Department of Defense: 

a. First, to defend the U.S., deployed forces, allies, and friends. 

b. Second, to employ an integrated Ballistic Missile Defense System (BMDS) that layers defenses to 
intercept missiles in all phases of their flight (i.e., boost, midcourse, and terminal) against all ranges of threats. 

c. Third, to enable the Services to field elements of the overall BMDS as 
soon as practicable. To that end, we have started to deploy the Patriot Advanced Capability-3 system this year, after 
successful testing, as the first line of defense against short-range missiles. 

d. Fourth, to develop and test technologies, use prototype and test assets to provide early capability, if 
necessary, and incrementally improve the effectiveness of deployed capability by inserting new technologies as they 
become available. In particular, there should be sufficient test assets and plans to provide for a rapid transition to an 
emergency capability if necessary." 

To meet these priorities, MDA is transforming the Missile Defense Program. MDA is executing an aggressive 
research, development, test and evaluation (RDT &E) program that focuses on a single integrated and layered 
Ballistic Missile Defense System (BMDS), no longer differentiating between theater and national missile defense. 
The System will provide initial capabilities and enhance these capabilities over time {block upgrades) by developing 
and testing defenses that employ complementary sensors, weapons, and communications/decision support systems 
to engage threats in the boost, mid-course, and terminal phases of flight. MDA has designed a comprehensive, but 
flexible RDT &E program to both integrate and expand existing element capabilities, and to examine and integrate 
the widest possible range of promising technologies into the block upgrades. 

BMDS capability will increase over time through an evolutionary process as technologies mature and are proven 
through testing. The BMD program is transitioning from an element-centric to a system-centric focus, and from a 
requirements-based to a capability-based, block approach. The block approach allows MDA to put the best, most 
capable technologies "in play" sooner than would otherwise be possible. The program has been organized with the 
aim of developing militarily useful capabilities in biannual blocks, starting as early as 2004-2006. Blocks are sets of 
capability developments which build on previous blocks, and that will be verified prior to transfer to the Services. 
These block capabilities could be deployed on an interim basis to meet an emergent threat, as an upgrade to an 
already deployed system, or to discourage a potential adversary from improving its ballistic missile capabilities. 
The Missile Defense National Team (MONT) is one of the underpinnings of this transition. 

To bring about the transition to a BMDS, MDA created a Missile Defense National Team (MDNT). This requires a 
collaborative enterprise comprised of the best and brightest minds of Industry and Government. The MONT is 
composed of Government, Federally Funded Research and Development Corporations {FFRDC), System 
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Engineering and Technical Assistance (SETA) providers and two teams comprised of major defense contractors that 
are experienced in development, integration and production of defense systems. 

This Statement of Objectives (SOO) provides the objectives for the MDNTS (SE&I) and MDNTB (C2BMC) SETA 
Teams. The SETA Teams, as MDNTS and MDNTB partners, are responsible for integrating the BMDS elements 
into an integrated and layered BMDS architecture. The MDNTS will provide block technical definition, validate 
BMDS Block performance and verify the integration of each of the BMDS blocks based on Government provided 
capability goals (Technical Objectives & Goals Document (TOG) and Adversary Capability Document (ACD)). 
The MDNTS SETA is responsible for the development of the TOG, the ACD and supporting documentation and 
analysis (e.g., Capability Index, Adversary Vignettes Document, etc.). The MDNTB will implement the BMDS 
Block C2BMC capabilities to meet the overall system goals as defined by the MDNTS. The MDNTB SET A is 
responsible for support of implementation activities, which include project planning and management, development 
of engineering specifications, software code and algorithms, and supporting documentation and analysis. 

2.0 Missile Defense National Team Concept of Operations and Structure 

The MDNT will operate as an integrated (Goverrunent, FFRDC, SETA and Industry) high performance team. The 
system engineering and integration of the BMDS shall be conducted using an "Alpha Engineering" process that 
leverages the Missile Defense National Team participants. Alpha Engineering is a collaborative effort among all 
participants in developing Missile Defense National Team products. It includes selecting the best product lead 
regardless of affiliation. 
Competition for development efforts will be at the Element level and will be focused on the success of different 
technical approaches. A firewall will be constructed around the MDNT to prevent conflict of interest, to protect 
proprietary information, and to ensure the integrity of future competitions at the Element level. Award fees for the 
SET A portion of the MDNT will be structured to provide incentives for superior innovation, performance, 
collaboration and problem solving. 
The MDNT will operate under a set of guiding ground rules as follows. All activities will be collaborative rather 
than adversarial with open interaction across the entire Goverrunent and Industry Team. MDNT members 
(Goverrunent, FFRDC, SETA and Industry) will bring to bear key capabilities, process methodologies, tools and 
proprietary knowledge of the Missile Defense problem. All MDNT members will be trusted advisors, providing an 
honest broker approach to this important work. Proprietary data will be shared freely within the MDNT and will be 
strictly protected from going outside the firewall. The MDNT will maintain a high performance, product oriented 
focus. 
Figure S00-1 depicts the notional structure of the Missile Defense National Team (MDNT). 

FIREWALL DIAGRAM/PICTURE 
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Figure SOO -1. Notional Structure of the Missile Defense National Team 

The Government and SETA Team at the top of the figure is responsible for the BMD System Definition as outlined 
in the TOG, ACD and BMDS IMP/IMS. The Missile Defense National Team, inside the frrewaU, is responsible for 
the evolutionary development of the BMDS technical design. This will include all Systems Engineering and 
Integration of the BMDS as well as the design and specification of the BMDS C2BMC. The MONTS Industry 
Team will work closely with the MDNTB Industry Team to ensure timely coordination and communication. The 
System Engineering & Integration Council (SEIC) will resolve critical SE&I issues across the Elements, 
Components, and Functions of the BMDS. The SETA Team will manage the SEIC for the Government. MONTS 
and the MDNTB are principal members of the SEIC and will assist the SEJC chair (MDA/SE), in the development 
and selection of program integration strategies, review and early input on integration issues. 
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3.0 MONTS and MDNTB SETA Teams Inside and Outside the Firewall 
The MDNT SETA Teams shall provide leadership and support both inside and outside the firewall. Inside the 
firewall the MDNT SETA will perform as an integral component of the collaborative MDNT. SETA products 
inside the firewall will be developed in collaboration with the MDNTS Industry component and are designated as 
collaborative products (CP). Outside the firewall the SETA Team will support MDNSE and MDN BC in its MDA 
wide role, will execute the development of Government-provided BMDS level analysis and documentation and 
review and manage support of MDNT products and plans as directed by MDNSE and MDNBC respectively. 
SETA products outside the firewall are designated as deliverable products (DP). 

3.1 General Products 

4.0 
4.1 

• IPT Hourly Reporting 

Missile Defense National Team SE&I SETA Team Objectives 
System Definition 
Tasks/Responsibilities 

• Develop and maintain BMDS Teclmical Objectives and Goals 
• Establish the threat space to drive the BMDS blocks 
• Define and characterize the operational environment 
• Develop and maintain Adversary Vignettes Document 

Products 
• Technical Objectives and Goals (TOG) 
• Adversary Capability Reference Document (ACD) 
• Adversary Vignette Document (A VD) 

DP 
DP 
DP 

4.2 Capability Allocation 
Tasks/Responsibilities 

• Translate the BMDS TOG into BMDS capability specification 
• Allocate capability requirements to system and elements 
• Develop and allocate ICSs to system and elements 
• Allocate BM/C2 & C requirements 

Products 
• Architecture with Views: Functional, Information, and Systems 

(DI: 3-01) 
• SCS (DI: 3-02) 
• ECS/CCS, SCNs (DI: 3-03) 
• ICSs (DI: 3-04) 

4.3 System Analysis 
Tasks/Responsibilities 

CP 
CP 
CP 
CP 

• Provide BMDS focus and conduct cross system-block/element analyses to support development 
and balancing of an integrated layered defense 

• Conduct effectiveness analysis to establish expected BMDS capability 
• Conduct assessments to support annual system-block and element reviews 
• Support U.S., U.K., NATO, Turkey, Germany and other Allies interoperability studies, 

assessments, and projects as directed 
• Defme requirements for BMDS engineering level M&S 

Products 
• Architecture Roadmap, Trade Studies and Capability 

Assessments (DI: 2-01) CP 
• Element/Component Characterization Analyses (DI: 2-02) CP 
• TOG analyses DP 
• SCS analyses CP 
• ACD parameter sensitivity analysis DP 



• Blue Team (CCM performance assessment) 
• Virtual Model Requirements and Verification Plan (DI: 4-01) 
• MDA quick reaction analyses 
• Capability assessments 
• Annual review support 
• BMDS Virtual Model IV & I 
• M&S plan/ Catalog 

4.4 Block Integration 
Tasks/Responsibilities 

• Provide continuous assessment of element/component specific capability 

HQ0006-04-C-0002 
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CP 
CP 
DP 
CP 
CP 
DP 
CP 

• Provide cross segment analysis to assess common component development and risk 
• Element/component technical reviews 
• Defme block reference architecture(s) 
• Define block verification requirements 
• Define block metrics and measures requirements 
• Measure integrated capability oflayered BMDS 
• Performs studies on potential BMDS elements I components 

Products 
• BMDS Block Capability Assessment (DI: 9-0 I) CP 
• BMD System Evolution Plan DP 
• BMDS Integration Strategy (DI: 5-01) CP 
• Architecture Roadmap, Trade Studies and Capability 

Assessments (DI: 2-01) CP 
• Concept studies CP 
• Program Baseline Synthesis (DI: 8-01) CP 

4.5 Verification 
Tasks/Responsibilities 

• W argame requirements, execution and engineering feedback 
• Establish BMDS verification plan 
• Develop BMDS objectives and requirements for testing of block capability 
• Develop requirements for targets - digital, ground and flight test 
• Develop requirements for collection/acquisition of phenomenology data 
• Verify BMDS capability through integration testing 
• Develop system-block level Technical Performance Measures (TPM) 
• Establish objectives and requirements to drive the execution of the corporate lethality program 

Products 

• BMDS Test Objectives (DI: 5-02) 
• BMDS Verification Plan (DI: 3-02, Section 4) 
• TPM development 
• BMDS Annual Capability Verification Status Report 
• 

4.6 Resource Management 
Tasks/Responsibilities 

• Personnel management 
• POM/budget preparation and current year execution 
• Monitor/respond to congressional Questions For Record (QFR) 
• Contract (MDNTS(I), FFRDC) oversight/actions 
• Data management 
• Configuration control board/advance change study notices 

Products 

CP 
CP 
CP 
CP 



• POM R-2s/purchase request 
• MDA/SE work breakdown structure 
• Data library 
• Congressional QFRs responses 
• Request for information to industry 
• Badge/space request 
• Personnel actions (EPRs, OPRs, Position Requisitions) 
• IMPIIMS 
• Life cycle cost ROMs 

4.7 Focus Areas & Discipline Experts 
Focus Areas 

• International 
• Corporate Lethality 
• Corporate CM I CCM 
• BMDS Black Team 
• Corporate Risk 
• Configuration Control 

Tasks/Responsibilities 
• Support MDNSR international programs 
• Conduct the Corporate Lethality Program 
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DP 
DP 
DP 
DP 
DP 
DP 
DP 
DP 
DP 

• Conduct a BMDS corporate counter measure/ Counter-counter measure program 
• Establish and execute the BMD system level risk management process 
• Specialty engineering (R/ AIM, parts control, quality) 
• Conduct black team assessments 
• Failure review boards 
• Configuration control boards 

Products 

• BMDS Risk Assessment and Management (DI: 6-01) 
• Lethality effects analyses 
• System support plan 
• Red, Blue, White, and Black Team assessments 
• ACNs/ ASNs/ECP 
• CCB Minutes/ Action Items (DI: 8-02) 

5.0 Missile Defense National Team C2BMC SETA Team Objectives 

CP 
CP 
CP 
DP 
CP 
CP 

This effort will provide MD NBC scientific, engineering, analytical and technical assistance to support the 
following MD NBC missions, including support for all MDNBC activities that are not inherently 
governmental. 

Tasks/Responsibilities 
• Develop and integrate the C2BMC Element of the Ballistic Missile Defense System (BMDS) 
• Develop data and communications interoperability across all BMDS Elements and missions 
• Coordinate, participate in, and review MDNSE and MDNTS processes and deliverables. 
• Coordinate, generate, and review MDNTB processes and deliverables. 
• Develop enhancements to JPN, JDN, JCTN and the GCN networks to support BMD operations 
• Attend meetings, program reviews, briefings, and workshops as requested by MD NBC and 

prepare minutes and "hot-wash" summaries of these activities when directed. Represent MDA/BC 
on internal and external control boards and working groups as directed. 

• Support U.S., U.K., NATO and Allies interoperability studies, assessments, and projects 
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• Conduct special studies, technical assistance, analyses, modeling and simulation, and proof-of
principle software development for all phases and components of the C2BMC as directed by the 
government 

• Support BMDS exercise, demo and flight test activities including programmatic and financial 
management, coordination with internal and external participants, technical guidance, participation 
in planning meetings, onsite observation, post-event reports, and capture and dissemination of 
lessons learned. 

• Maintain records necessary for the efficient operation ofMDNBC, as directed, such as: budget 
documents, cost records, and presentations by the Deputy for BC and staff, or by the OSD, 
Services, Joint Staff, or other activities external to MD NBC. 

• Support MD NBC in designing, coordinating, implementing, testing, documenting, and 
maintaining allocated infrastructure software and data and allocated default test article algorithms 
for the Ballistic Missile Defense (BMD) Benchmark simulation. 

• Support other special projects on a case-by-case basis (i.e. Strategic Planning Off Sites, etc.) as 
directed by MDNBC. 

ProductsiPT Hourly Reporting 

5.1 MDA/BCP and Resource Management Support 
Tasks/Responsibilities 

• Personnel management (EPRs, OPRs) 
• PPBS/POM/R-2s budget preparation and current year execution 
• Monitor/respond to congressional Questions For Record (QFR) 
• Contract (MDNTB(I), FFRDC) oversight/actions 
• IMP/IMS review and maintenance 
• Data management (action items, issues) 
• Configuration control board/advance change study notices 
• Component/Element Transition Planning and Analysis 

Products 
• POM R-2s/purchase request 
• Work breakdown structure 
• ACSNs reviews 
• Data library 
• Congressional QFRs responses 
• Request for information to industry 
• Badge/space requests 
• Personnel actions (EPRs, OPRs, Position Requisitions) 
• IMP /IMS 
• Life cycle cost ROMsiPT Hourly Reporting 

5.2 MDA/BCB Suppor t 
Tasks/Responsibilities 

• Support JDP-BMD program development. Support as directed JDP GCCS integration, JDP-CAPS 
Engine Interface integration, and development of program requirements and subsequent JDP
BMD prototype development. 

• Develop a plan for creating a limited GMD BMC3 Simulation capability using "HFSS 
infrastructure and components". 

• Represent MD NBC interests in the MDA Test and Evaluation Integration and Assessment 
program 

• Support development of the C2BMC-X experimental test bed at the JNIC 
• Develop test objectives 
• Develop verification plan 
• Develop TPM/CTP 
• Develop software metrics 
• Develop input to BMDS annual capability verification status report 
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• Develop component integration strategy 
• Develop concept studies (e.g. sensor timeline, integrated fire control) 
• Assess Block capabilities 
• Develop component evolution plan 
• Develop anti-tamper plan 
• Develop M&S plan and catalog 
• Develop element ICD's 

Products 
• MDNTB product reviews and deliverables 
• IPT Hourly Reporting 

5.3 MDA/BCC Suppor t 
Tasks/Responsibilities 
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• Develop Joint Range Extension (JRE) Mil-Std 3011 capabilities including support for 
enhancements and changes to the standard 

• Development of Interoperabilityllnterfaces from U.S. BMD systems and elements to the Israeli 
ARROW Weapon System 

• Investigate and develop proof of concept technologies to enhance command and control, battle 
management, communications, interoperability, and supportability 

• Develop IA/CND plan and assessment 
• Represent MDA interests in the Single Integrated Air Picture (SlAP) Systems Engineering Task 

Force 
Products 

• lPT Hourly Reporting 

5.4 MDAIBCE Support 
Tasks/Responsibilities 

• C4ISR Architecture Framework Definition and Coordination in support of the BMDS C2BMC 
• Develop and maintain data standardization across the kill chain (Data Element Description) 
• Continue collaborative development of the BMD Benchmark tool, 

including incorporation of a sensor registration algorithm 
• Risk Management Plan support 
• Capture Lessons Learned 
• ACSN/ECP review 
• Configuration management/control support 
• Systems Engineering and Analysis 
• Manage MDA JTA migration plan and waiver processes 
• Develop MDA Technical Architecture Profile (TAP) 

Products 
• MDA Annual lnteroperability and Capability report MDA JTA Plan 
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Block 10): 
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(b) Does Potential OCI exist? ( ) Yes ( ) No 
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conflict: 
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INSTRUCTIONS FOR COMPLETING OCI ANALYSIS/DISCLOSURE FORM 

Blocks 3 and 4: Self-explanatory. 

Block 6: Fill in the number and the short, official title by which the contract or subcontract 
requiring analysis and determination is formally known. This is work that has already been 
awarded, is being performed by your company, and requires a comparison with that work 
described in Blocks 1-5. 

NOTE: One OCI Analysis/Disclosure Form shall be submitted for EACH BMD or BMD
related contract or subcontract currently being performed. 

Block 7: Provide a brief, but specific, narrative summary of the SOW and work performed on the 
contract or subcontract listed in Block 6, including the period of performance and the value. 

Block 8: Provide a brief, but specific, narrative summary of ANY relationship between the work 
to be performed under the action listed in Block 1 and the previous work performed under the 
action listed in Block 6. Please be as specific as possible by citing the specific RFP/SOW 
paragraph where possible. 

Block 9: Place an "X" in the appropriate ( ) for your responses. 

Block 10: If you answer yes either to 9(a) or to 9(b), provide a summary of the actual or potential 
OCI. 

Blocks 11, 12. and 13: Provide the name of your company official with responsibility for and/or 
authority to discuss and commit the company on matters relating to OCI issues. That official 
should then sign and date each form. 
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14. DESCRIPTION OF AMENDMENTIMODIFICA TION (Organized by UCF section headings, including solicitation/contract subject matter 
where feasible.) 

The purpose of this modification is to: 1) transfer funding in the amounto~b)(4l !from the BC SETA Labor subCLIN 0001AAACRN AA 
to the BC SETA OOC subCLIN 0001AB ACRN AA; ~~il~rovide incremental funding for theSE Labor subCLIN 0002AA in the tolal amount of 

p>lW ~(ACRN AL ~b)(4) J ACRN AM - b)(4l land ACRN AN_jbX4l f; 3) provide incremental funding for theSE 
OOCs subCLIN 0002AB in the total amount o~bX4l I(ACRN AN .fbXY ~ and 4) change the DFAS Paying Office activity from 
DFAS Columbus-North Entitlements Division to DFAS Columbus-South Entitlements Division. 
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A. SECTION A- SOLICITATION/CONTRACT FORM, SF 26 Block 12, PAYMENT WlLLBE MADE BY, 
from: 

To: 

DFAS-COLUMBUS CENTER 
DFAS-COINEW DOMINION DIVISION 
P.O. BOX 182041 
COLUMBUS OH 43218-2041 

DFAS -CO/SOUTH ENTITLEMENT OPERATIONS 
P.O. BOX 182264 
COLUMBUS OH 43218-2264 

B. SECTION G- CONTRACT ADMINISTRATION DATA, Accounting and Appropriation Data, Summary 
for the Payment Office: 

1. As a result of this modification, the total funded amount for this document was increased by 
$3,456,783.00 from $10,848,000.00 to $14,304,783.00. 

2. SubCLIN 000 1AA, contract ACRN AA and it's associated line of accounting 9740400.2520 
40603889C 2523 012123 BMDOOl37569617 are hereby decreased b b)(4) om*b)(4) Ito 

(b)(4) These funds are hereby transferred to subCLIN OOOIAB. 

3. SubCLIN 0001AB, contract ACRN AA and it's associated line of accounting 9740400.2520 
40603889C 2523 012123 BMD001375696l7 are hereby added and increased bYRbK4) ~ from$0.00 to 
~(4) I These funds are hereby transferred from subCLlN 0001AA. 

4. SubCLIN 0002AA funding is hereby changed as follows: 

a. Contract ACRN ALand it's associated line of accounting 9740400.2520 40603890C 
2523 012123 BMD00144230l60 are hereby added and increased ~(4) from $0.00 toKb)(4) I 

b. Contract ACRN AM and it's associated line of accounting 9740400.2520 40603890C 
2523 012123 BMD00l45973597 are hereby added and increased b b)(4) om $0.00 tdb)(4) I 

c. Contract ACRN AN and it's associated line of accounting 9740400.2520 40603890C 
2523 012123 BMD00145953572 are hereby added and increased b , !ll(4L J om$0.00 toKb)(4) I 

5. SUBCLIN 0002AB, contract ACRN AN and it's associated line of accounting 9740400.2520 
40603890C 2523 012123 BMD00145953572 are hereby added and increased by~b)(4) :=Jfrom $0.00 to 

(b)(4) J 
C. End of Summary of Changes. 
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13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFlES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORD ER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM lOA. 

B. THE A DOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT TIrE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTI!ORrrY OF FAR 43.103(8). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X D. OTHER (Specify type of modification and authority) 
FAR 52.216-24 LIMITATION OF GOVERNMENT LIABILITY 

E. IMPORTANT: Contractor ~ is not, D is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter 
where feasible.) 

The purpose of this modification is to: 1) provide incremental funding in the amount of.bJ(4l ] tor BC SETA Labor subCLIN 0001AA 
under new ACRN AP; 2) provide incremental funding in the amount offbX4l ]10rSE SETA Labor subCLIN 0002AA under new 
ACRN AQ; and 3) provide incremental funding in the amount o{bX4J I for SE SETA OOC subCLIN 0002AB under new ACRN AQ. As 
a result of items 2 and 3, theSE SETA Labor (0002AA) and ODC (0002AB) subCLINs are fully funded. 

See summary of changes, page 2, for details. 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or lOA, as heretofore chllllged, remains unchanged aod in full force and effect. 
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SECTION G- CONTRACT ADMINISTRATION DATA, Accounting and Appropriation Data, Summary for the 
Payment Office: 

As a result of this modification, the total funded amount for this document was increased by $7,959,858.45 
from $14,304,783.00 to $22,264,641.45. 

Line Item Level funding is hereby changed as follows. 

SUBCLIN OOOlAA, contractACRN AP and its associated line of accounting 9750400.2520 40603889C 
2523 012123 BMD00146755074 are hereby added and increased b~H4) ~ om $0.00 to~fi}@) I 

SUBCLIN 0002AA, contract ACRN AQ and its associated line of accounting 9750400.2520 40603890C 
2523 012123 BMD00\46955649 are hereby added and increased b~b)(4) : :Jfrom $0.00 tdlb)(4) , I 

SUBCLIN 0002AB, contract ACRN AQ and its associated line of accounting: 9750400.2520 40603890C 
2523 012123 BMD00146955649 are hereby added and increased b~(4) """""l from $0.00 t<¥b)(4) I 
End of Summary of Changes. 
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Offer must acknowledge receipt of this amendment prior to the hour and date spedfied in the solicimtion or as amended by one of the following methods: 
(a) By completing Items 8 and IS, and returning copies of the amendment; (b) By acknowledging receipt of 01is amendment on each copy of the offer submitted; 
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12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACfS/ORDERS. 
0' MODIFIES THE CONTRACf/ORDER NO. AS DESCRffiED TN O'EM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN O'EM lOA. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECf THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(8). 
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Summary for the Payment Office 
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As a result of this modification, the total funded amount for this document was increased by $1 ,235,000.00 from 
$22,264,641.45 to $23,499,641.45. 

SUBCLIN OOOlAA: 

AP: 9750400.2520 40603889C 2523 012123 BMDOOI46755074 was increased byE ~ from f,_bx_4
_> __ _J 

to~ --, 

SUBCLIN OOOlAB: 

AP: 9750400.2520 40603889C 2523 012123 BMD00146755074 was increased bYc_bx_4>_~lfrom$0.00 to 
~ J 
The contract ACRN AP has been added. 

SUBCLlN 0002AA: 

AR: 9750400.2520 40603890C 2525 012123 BMD00147005795 was increased byfb)(4) I from $0.00 to 
fbX4) :J __ _, 
The contract ACRN AR has been added. 

AS: 9750400.2520 40603890C 2525 012123 BMD00154067208 was increased b~4l :==l from $0.00 to 
~ J 
The contract ACRN AS has been added. 

(End of Summary of Changes) 
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13. 11US lTElo1 APPUES ONLY TO MODIFICATIONS OF CONTRACTSIORDBRS. 
IT MODJF(ES THE CONTRACI'/ORDBR NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDBR 1S ISSUED PURSUA.ton' TO: (Specify autbority) THE CHANGES SET FORTH IN ITEM 14 ARB MADE IN THE 
CONTRACI' ORDER NO. IN ITBM lOA. 

8. THE ABOVE NUMBBREDCONTRACI'IORDER 1S MODIFIED TO Rl!fU!CT THE ADMJN1STRATIVE CHANGES (IUCh u chinlea in payina 
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wbcft feuible.) 

Th4l purpoee of thla modification ia ~: 1) lnoorpon~te revised Conlrad Data Requnmenta UBI (CORL) A005, dated March 1, 2005 ~ reflect 
mon111y reporting In lhe Ccmlllned Acquleltlon Repor11ng and An81ys1s Tool (CARAT); and 2) add Claute DFARS 252.232-7003 Elec:tronlc 
Submission of Payment Requests Into Section I, Contract CIIIUMS, ~reflect monthly lnwldng procedures by elec:tronlc mealltll88. 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION I- CONTRACT CLAUSES 

The following have been added by full text: 

252.232-7003 Electronic Submission or Payment Requests. 

As prescribed in 232.7004, use the following clause: 

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS (JAN 2004) 

(a) Definitions. As used in this clause-
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( l) "Contract financing payment" and "invoice payment" have the meanings given in section 
32.001 of the Federal Acquisition Regulation. 

(2) "Electronic form" means any automated system that transmits information electronically from 
the initiating system to all affected systems. Facsimile, e-mail, and scanned documents are not 
acceptable electronic forms for submission of payment requests. However, scanned documents are 
acceptable when they are part of a submission of a payment request made using one of the 
electronic forms provided for in paragraph (b) of this clause. 

(3) "Payment request" means any request for contract financing payment or invoice payment 
submitted by the Contractor under this contract. 

(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests using 
one of the following electronic fonns: 

( l) Wide Area WorkFlow-Receipt and Acceptance (WA WF-RA). Information regarding W A WF
RA is available on the Internet at https://wawf.eb.mil. 

(2) Web Invoicing System (WinS). Information regarding WinS is available on the Internet at 
https://ecweb.dfas.mil. 

(3) American National Standards Institute (ANSI) X.l2 electronic data interchange (EDI) formats. 

(i) Information regarding EDI formats is available on the Internet at http://www.Xl2.org. 

(ii) EDI implementation guides are available on the Internet at http://www.dfas.miVecedi. 

(4) Another electronic form authorized by the Contracting Officer. 

(c) lftlte Contractor is unable to submit a payment request in electronic form, or DoD is unable to receive a 
payment request in electronic form, the Contractor shall submit the payment request using a method 
mutually agreed to by the Contractor, the Contracting Officer, the contract administration office, and the 
payment office. 

(d) In addition to the requirements of this clause, the Contractor shall meet the requirements of the 
appropriate payment clauses in this contract when submitting payment requests. 

(End of clause) 



SECTION J- LIST OF DOCUMENTS, EXIllBITS AND OTHER ATIACHMENTS 
The following have been added by full text: 

CONTRACf DATA REQUIREMENTS LIST 
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F-Apprnetl 
(1 Dtlt•l .. _l_ OM& N .. 1714-41U 

.... ~ ........ --~.t .............. ....-. .......... )0 ....... ~-...-.-........ .,. .. .... ~ • . ,... • . ,.,..._ ... """""" .. .. ~ .. -..--. .. .M.~-.I~ool~· ... .,...a.d' ..... .t 
ll'lt......:: .. 
~.,...,.,.......l\il'-:l. • .._ __ ,eck# ...,...-,.C6;.~.t' .................... ~k....-.llu ........ O.,.....ror"'-. ........ -=-~~~ ht.-.,._,.0,..~ ..... ,. .... .,_, u., ............. ,., .. 

,=.:-~~~A==;'~LCW..ot...._...._. ..... .........,.__ ......._ ... ~tcr.'(i4.01~ .......... DCJMGI ,__00:«71'UI\..._"'t.,.Jtt._ .. u..rctca-........_ 's-J~hw .... ~ ...... 

A. CONTRA<...'T LINE ITEM NO. B.EXHmlT C. CATEGORY 
0003,0103, 0203 A TIJP rM OTHEA! XX 

D. SYSTEMIITEM E. CONTRAcTIPR. NO F. CONTRACTOR 

Co~ter Sdc:nces Corporation 
SF.TA SuP! ott For MDAIBC & SE HQ0006-o4-C-0002 

I. DATA ITEM 2. TrfLEOF DATA ITEM J. SUBTITLE 
NO. 

AOOS Funds & Manhour Expendirure Report l'unds & labor Hour Expendirure Report 

4. AUTHORITY (Data Acquisition Docunrent No.) S. CONTRACT REFERENCE 6. REQUIRING OFFICE 

SOO and Contract Clause C-1 
DI-FNCL-81537, Mar 1997 MDAIBC &SE 

7. DD2SO REQ 9. DIST I 0. FREQUENCY 12. DATE OF 1-"lltST SUBMISSION 14. DISTRmUTION 
STATEMENT MTHLY LT 

REQUIRED 
Sec Block 16 

h. COPIES 

8. APP CODE See Block 16 I I. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

N/A MTHLY 200ARP 

16. REMARKS 

Block 12: The first submission is due twenty calendar days after the first full month after 
contract Initiation to Include reporting period from the date of contract Initiation. 

Block 14: Dlstrtbutlon to MDA/CT and MDAIPI shall be via electronic means as directed by 
the PCO. FLHER's will be prepared and submitted electronically using the Combined 
Acquisition Reporting and Analysis Tool (CARAT). To establish a Contractor account in 
CARAT, contact 703-882-6586 or 703-882-6433. 

0. PREPARED BY H. DATE 
AI Hemphill, MDAISE March I, 2005 

DD Form 1413-J, JUN 90Previous ~ditiotu fir~ obsoln~. 
1007/ltl 

(End ofSununary of Changes) 

I. APPROVED BY 
Diane Knight, MDA/CTS 

Final 

a. ADDRESSEE Drall Reg Re-pro 
MDNCTS I 
MDNSE I 

I S. TOTAL 

:::::> SEE Blk 16 

J.DATE 
March I, 2005 

Page _j_of_!_ Pages 
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WASHINGTON DC 20301-7t00 

8. NAME AND ADDRESS OF CONTRACfOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO. 
COMPUTER SCIENCES CORPORATION 
PAULPHEENY 

9B. DATED (SEE ITEM I 1) 1725 JEFFERSON DAVIS HIGHWAY 
SUITE 1300 
ARLINGTON VA 22202 lOA. MOD. OF CONTRACf/ORDER NO. X HQ0006-04-C-0002 

lOB. DATED (SEE ITEM 13) 

CODE 52939 IFAC'ITITY CODE X 12-May-2004 

II. HilS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

On.e above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer D is extended, D is not extended. 

Offer must acknowledge receipt of this amendn>ent prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and IS, and returning copies of the amendn>ent; (b) By acknowledging receipt of this amcndn>ent on each copy of the offer submitted; 
or (c) By separate letter or telegram which includes a reference to the solicitation and amendn>ent numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT TI IE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN 

REJECTION OF YOUR OFFER. If by virtue of this amendn>ent you desire to change an offer already submiued, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendn>ent, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACfS/ORDERS. 
IT MODIFIES THE CONTRACf/ORDER NO. AS DESCRIDED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACr ORDER NO. IN ITEM lOA. 

B. THE ABOVE NUMBERED CONTRACf/ORDER IS MODIFIED TO REFLECf THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). 

X C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 
FAR 52.232-22 LIMITATION OF FUNDS 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contracror 0 is not, [R] is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter 
where feasible.) 

The purpose of this modification is to: 1) decrease Labor subCLIN 0001 AA ceiling by
1 
~---· nd subCLIN 0002AA ceiling by 

fb)(4) ! 2) as a result of item (1) ODC for subCLIN 0001AB ceiling is increased b , b)(4l :J and ODC subCLIN 0002AB ceiling is 
increased b>f_bX4> ~ 3) funds in the amount otfb)(4) junder ACRN AP are transferred from subCLIN 0001AA to subCLIN 
0001AB; and 4) funds in the amount o~ ==::Junder ACRN AR are transferred from subCLIN 0002AA to subCLIN 0002AB. 

See Summary of Changes, page 2. 

Except as provided herein, all terms 111d conditioN of the document referenced in Item 9A or lOA, as heretofore changed. remains unchanged and in full force and effect. 

I SA. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

TEL: EMAIL: 

I SB. CONTRACfORIOFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMeRICA 16C. DATE SIGNED 

BY 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

EXCEP riON 1 0 SI• 30 
APPROVED BY OIRM 11 -84 

30-105-{)4 STANDARD FORM 30 (Rev. 10-83) 
Prescribed by GSA 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION B - SUPPLIES OR SERVICES AND PRICES 

SUBCLIN OOOlAA 
The estimated/max cost has decreased b IbX4

> 

The fixed fee has decreased by $bX4l !fro 
The total cost of this line item has decreased by bX4

> 
'-----

SUBCLIN 0002AA 

SUBCLIN 0002AB 
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The estimated/max cost has increased byfbX4> I from~ ~toJbX4> 
The total cost of this line item has increasLe--:-d-:-b-yiiOfbX~4<=> :::!.:~~] frorJbX4

> ~lt:-ofiO~bX~4>p====!---, 

SECT£ ON G - CONTRACT ADMINISTRATION DATA 

Accounting and Appropriation 

Summary for the Payment Office 

SUBCLIN 000 lAA: 

AP: 9750400.2520 40603889C 2523 012123 BMD00146755074 was decreased b){bX4l ]from 
~ ~t~ ::1 

SUBCLIN OOOlAB: 

AP: 9750400.2520 40603889C 2523 012123 BMD00146755074 was increased by.._~bJ_(4> _ _ _,Ifrom Lfbl_(4_> __ _J 

to~ J 
SUBCUN 0002AA: 

AR: 9750400.2520 40603890C 2525 012123 BMD00147005795 was decreased byfbX4
> !from 

fX4l __:] to~~ J 

SUBCLIN 0002AB: 

• [b)(4) I AR: 9750400.2520 40603890C 2525 012123 BMD00147005795 was mcreased by'1....__ _ _ __,from $0.00 to 
~ =t 

The contract ACRN AR has been added. 

(End of Summary of Changes) 
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IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRlBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTI I IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM lOA. 
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SECTION G - CONTRACT ADMINISTRATION DATA 

Accounting and Appropriation 

Summary for the Payment Office 
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As a result of this modification, the total funded amount for this document was increased by $250,000.00 from 
$23,499,64 1.45 to $23,749,641.45. 

SUBCLIN 0002AA: 

AR: 9750400.2520 40603890C 2525 012123 BMD00147005795 was increased b~b)(4) I from 
~4) ~t<®(4) ~ 

(End of Summary of Changes) 
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See page 2 for Summary of Changes. 

Except as provided herein, all terms and conditions of the docwnent referenced in Item 9A or lOA, as heretofore changed, remains unchanged and in full fon:e and effect. 

I SA. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

158. CONTRAC rOR/OFFEROR 

(Signature of person authorized to sign) 
EXCEPTION TO SF 30 
APPROVED BY OLRM 11-84 

DIANE L KNIGHT I CONTRACTING OFFICER, CTS 
TEL: 703-882.e427 EMAIL: Diane.Kiliglll@mda.OSd.mil 

ISC. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED 

BY~~.~ 06-May-2005 
(Signature of Contracting Ofliccr) 

30-105..04 STANDARD FORM 30 (Rev. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



SECfiON SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECfiON G - CONTRACf ADMINISTRATION DATA 

Accounting and Appropriation 

Summary for the Payment Office 
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As a result of this modification, the total funded amount for this document was increased by $235,000.00 from 
$23,749,641.45 to $23,984,641.45. 

SUBCLIN 0001 AA: 

AP: 9750400.2520 40603889C 2523 012123 BMD00146755074 was increased byKb)(4) I from 
r»f4) ~ 

(End of Summary of Changes) 
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The total cost of this contract was increased by$8,934,437.00 fiom$24,183,441.87 to $33, 7,878.87. 

SECTION 8 - SUPPLIES OR SERVICES AND PRICES 

SUBCLIN OOOIAA 
The CLIN extended description has changed; 

FROM: The contractor shall provide technic:al support in accordanc:e with the statement of objectives (SOO), 
attachment I. The estimated cost Mid fee calculations arc baaed on input fiom DCAA that CSC's approved FY 04 
.Indirect rates be applied to applicable c:oet elements as fOllows pending DCAA approval ofCSC's FY 05 Indirect 
rates:A. Approved CSC FY 04 Indirect rates and amounts applied at toe>-" to the applicable cost elements for the 
period 1 January to 31 March 2004;8. Approved CSC FY 04 Indirect rates Mid amounts applied at 85% co the 
applicable cost clements tor the period I April to 31 July 2004; pending final approval of CSC's Fiac:al Year (FY) 05 
indirect naa at which rime the cost clcmcats will be adjusted in acc:ordlmce with the OCAA approved CSC FY 05 
indirect ntes.C. Should OCAA not approve CSC's FY OS Indirect rates by 31 July 2004, the contractor agrees that 
MDA has the unilateral right to modify this subCLIN to adjust the estimated cost and b co reflect the DCAA 
rec:onunended rates for Overhead and G&A fOr the period I August 2004 to 31 March 2005, pending either DCAA 's 
final approval of CSC's FY 05 Indirect l8tes or such rate paclcage as negotiated by MDA and CSC. 

TO: The contractor shall provide technical support in accordance with the statement of objectives (SOO), 
attachment !.Approved CSC FY 05 Indirect rates and amouots (reflected in CSC proposal, dated S/31/0S) were 
applied co the applicable cost clements for the extension period I April to 30 June 200S. Provided CSC's FY06 
Indirect rates (reftectcd in CSC proposal, dated S/18/0S) arc approved by DCAA by 30 June 200S, the cost clements 
will be adjusted in accordance with the DCAA- vcd CSC FY 06 indirect rates. 

Thc~~~costhasi~db.~~~4J~~--------------------r-----~ 
The pricing detail quantity has increased by b)(

4 
bo::;l)("'

4
>----------------, 

The fixed fee bas increased by 1bX4>, Jfrom~;r=~==;:---,=:-~d....-----""""""""1 
The total cost of this line item has increased byL.b:..:..X4 

..... > ..__-.J-'"'" 
L-----------------~ 

SUBCLIN OOOIAB 
The CLIN extended description baa changed; 

FROM: Contractor shall provide travel and miscclllnCOUS ocher direct costs (ODC) on an as required basis. All 
travel and OOCs must be approved in advance and in writing by the Con~ng Officer's Representative prior to 
perfOrmance of travel or incumncc of any costs for misccllancous ODCs.Costs inc:urrcd under this subCLIN arc 
non-fee bearing. 

TO: Contractor shall provide travel and miscellaneous other direct costs (ODC) on an as required basis. All travel 
and ODCs must be approved in advance and in writing by the Contracting Officer's Rcprcaentativc prior to 
performance of travel or incumncc of any C101tS tor miscellaneous ODes. Approved CSC FY OS Indirect J8tcS and 
amounts (~fleeted in CSC proposal, dated S/31/0S) we~ applied to the applicable cost elements for the extension 
period I April to 30 June 200S. Provided CSC's FY06 Indirect J8tcS (reflected in CSC propoul, dated S/18/0S) arc 
tpproved by OCAA by 30 June 200S, the coet clements will be adjusted in accordance with the DCAA·approved 
CSC FY 06 indirect rates.Costa incurred under this subCLIN arc non-fee bearing .. 

Tbc~~~c.osthaai~by:..;..~:..;_4>~==--------------------~---. 
The total cost of this line item bas increased b,:~-ll_><_4> _ ___. _________________ _.._...._.._, 
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The CLIN extended description has changed; 
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FROM: The contractor shall provide technical support in acc:ordanc:e with the statement of objedivea (SOO), 
attKhment I .The estimated c:ost and fee c:alculatioDS are based on input ftom DCAA that CSC's approved FY 04 
Indirect rates be appli~ to applicable c:ost elements as fOllows pending DCAA approval ofCSC's FY OS lndirea 
rates: A. Approved esc FY 04 Indirect rates and arnotmts applied at 100% to the applicable cost elements for the 
period l January to 31 Marc:h 2004;8. Approved CSC FY 04 Indirect rates and amounts applied at 8S% to the 
applicable c:ost elements for the period I April to 31 July 2004; pending final approval of CSC's Fiscal Year (PY) OS 
indirect raleS at wbic:h time the c:ost elements will be adjusted in acc:ordanc:e with the DCAA approved CSC FY OS 
indirect rat.ea.C. Should DCAA oot approve CSC's FY OS Indirect rates by 31 July 2004, the contractor agrees that 
MDA has the unilateral right to modify 1hia subCLIN to adjust the estimated c:ost and ~ to rcftec:t the DCAA 
recommended rates fOr Overhead and G&A for the period 1 August 2004 to 31 MM:h 200S, pending either DCAA's 
final approval of CSC's FY OS IDdir«:t rates or such rate package as negotiated by MOA and CSC. 

TO: The contractor shall provide technic:al support in acc:ordaDc:e with the statement of objectives (SOO), 
auachment 1 .Approved esc PY OS Indirect rates and amounts (refleded in esc proposal, dated S/3 1 /OS) were 
applied to the applicable c:ost elements for the extension period I April to 30 September 200S. Provided CSC's 
FY06 Indirect rates (reflected in CSC proposal, dated Sll8/0S) are approved by DCAA by 30 September 2005, the 
cost elements will be adjusted in acc:ordanc:e with the DCAA-approved CSC FY 06 indirect rates. 

The estimated/max cost bas inc:reased bi bl(4> 
The fixed fee has inc:reued by~IT<'b)(IT:i4'rl ~~-------------,1~--~.........J 

The total c:ost of this line item has inc:reued i)Yf"-· bJ_<4~J ~~~---~-----------------' 
SUBCLIN 0002A8 

The CLIN extended description has changed; 

FROM: Contractor shall provide travel and miscellaneous other direct (:()Sts (ODC) on au as ~uired buis. All 
travel and ODes must be approved in advance aud in ~tiog by the Contracting Officer's Representative prior to 
performance of travel or inc:lll'mlc:e of any costs for misc:ellaneous ODes. Costs inc:um:d wtder this subCLIN are 
non-fee bearing. 

TO: Contractor shall provide travelaud miscellaneous other direct~ (OOC) on an as required basis. All travel 
and ODCs must be approved in advance and in writing by the Contracting Officer's Representative prior to 
pemnnanc:e of travel or incurrence of any costs for miscellaneous OOCs.Costs inc:urrcd under this subCLIN are 
non-fee bearing. Approved CSC FY OS Indirect rates and amounts (reftec:ted in CSC proposal, dated 5/31/0S) were 
applied to the applic:able c:ost elements for the extension period I April to 30 September 200S. Provided CSC's 
FY06 Indirect rates (reflected in esc proposal, dated S/18/0S) are approved by DCAA by 30 September 200S, the 
cost elements will be adjUI&ed in acc:ordance with the DCAA-~~ved esc FY 06 indirect rates .. 

Thees~~costhasi~dbyLfb~J<4~> 15~======================d_---, 
The total cost of this line item has inc:reased by bl<4l 

~~~~~~~~~~~~~~~ 
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The following Delivery &heduJc item ilr SUBCLIN 0001 AA bas been cbaogcd fiom: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01 -JAN-2004 TO N/A MISSILE DEFENSE AGENCY (MDA) HQ0006 
31-MAR-200S P.EOOIE SMn:tJ 

7100 DEFENSE PENTAGON 
WASHINGTON DC 20301·7100 
703-693-6919 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POPOI-JAN-2004 TO N/A MISSILE DEFENSE AGENCY (MDA) HQ0006 
30-JUN-200S ALBERT HEMPHn.L 

7100 DEFENSE PENTAGON 
WASHINGTON DC 20301 -7100 
703-693-6S33 
FOB: Destination 

The fOllowing Delivery Schedule item fur SUBCLIN OOOIAB has been chlllged &om: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01 -JAN-2004 TO NIA MISSILE DEFENSE AGENCY (MDA) HQ0006 
3l-MAR-200S PEGGIE SMlTH 

7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7100 
703-693-6919 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-JAN-2004 TO N/A MISSILE DEFENSE AGENCY (MDA) HQ0006 
30..JUN-200S ALBERT HEMPHILL 

7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7100 
703-693-6S33 
FOB: Dcshnalion 
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The tOIIowing Delivery Sc:bedule item b SUBCLJN 0002AA has been c:haoged &om: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP OI~JAN-2004 TO N/A MISSD..E DEFENSE AGENCY (MDA) HQ0006 
31-MAR-2005 PEGGIE SMITH 

7100 DEFENSE PENTAGON 
WASHINGTON OC 20301-7100 
703~93-6919 
FOB: Destination 

To: 

DBLIVERYDATE QUANTfi'Y SHIP TO ADDRESS Ute 

POP 01 -JAN-2004 TO NIA MISSD..E DEFENSE AdENCY (MDA) HQ0006 
3~EP-200S ALBERT HEMPHn.L 

7100 DEFENSE PENTAGON 
WASHINGTON OC 20301 -7100 
703-693~533 
FOB: Destination 

The tO! lowing Delivery Schedule item for SUBCLIN 0002AB has been changed from 

DELIVERY DATE QUANTTfY SfllP TO ADDRESS UIC 

POP 01-JAN-2004 TO NJA MISSILE DEFENSE AGENCY (MDA) HQ0006 
31-MAR-2005 PEGGIE SMITH 

7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7100 
703-693-6919 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-JAN-2004 TO N/A MISSILE DEFENSE AGENCY (MDA) HQ0006 
3~EP·2005 ALBERT HEMPHn.L 

7100 DEFENSE PENTAGON 
WASHINGTON DC 20301 -7100 
703-693~533 
FOB: Destination 
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The &>I lowing Delivery Schedule item b CLJN 0003 has been c:banged &om: 

To: 

DELIVERY DATE 

POP 01 -JAN-2004 TO 
31-MAR-2005 

DELIVERY DATE 

POP 01-JAN-2004 TO 
30-SEP-2005 

QUANTITY 

N/A 

QUANTITY 

NIA 

SHIP TO ADDRESS 

MISSILE DEFENSE AGENCY (MDA) 
PEOOIB SMJTH 
7100 DEFENSE PENTAGON 
WASHINGTON OC 20301 -7100 
703-693-6919 
FOB: Destination 

SHIP TO ADDRESS 

MISSILE DEFENSE AGENCY (MDA) 
ALBERT HEMPHD..L 
7100 DEFENSE PENT AOON 
WASHINOTON OC 20301 -7100 
703-693-6533 
FOB: Destination 

SECTION G- CONI'RACT ADMlNISTRATJ()N DATA 

Accounting llld Appropriation 

Swnmary fur the Payment Office 

UIC 

HQ0006 

UIC 

,HQ0006 

As a result of this modific:ation, the total funded amount for this document was inc:reascd by $6,526,000.00 
from $23,984,641.45 to $30,510,641.45. 

SUBCLIN 0002AA: 

AQ: 9750400.2520 40603890C 2523 012123 BMD001469SS649 w• inc:rcased byLfbX_4> ____ __, 

f6N ~ 

SUBCLlN 0002AB: 

AQ;_ 9750400.2520 40603890C 2S23 012123 BMDOOI469SS649 w• incrciiSCCl byLfN_4 
___ __J 

[b)(4) ~ 

(End of Summary of Changes) 
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As a result of this modification, the total funded amount for this document was increased by $526,130.00 from 
$30,510,641.45 to $31,036,771.45. 

SUBCLIN 0002AA: 

AQ: 9750400.2520 40603890C 2523 012123 BMD00146955649 was increased by,_,_Kb-'-')(,_4),__ __ ____; 
(bH4) I 

SUBCLIN 0002AB: 

AQ: 9750400.2520 40603890C 2523 012123 BMDOOI46955649 was increased by ~b)(4) 
Kb H 4) l '---------' 

The following have been modified: 

SECTION G - MDA CLAUSES 

G-8 ALLOTMENT OF FUNDS 

Pursuant to FAR 52.232-22, "Limitation of Funds," the total amount of funds presently available for payment and 
obligated to this contract (which covers all items, including fixed fee payable) is $31,036,771.45 for subCLIN 
0001AA thru subCLIN 0002AB. The estimated funds exhaustion date is 30 June 2005 (subCLINs OOOlAA and 
OOOlAB) and 30 September 2005 (subCLINs 0002AA and 0002AB). 

(End of Summary of Changes) 
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~bJ(4l ~)increase the ceiling for subCUN 0002AA in the amount oftbX4J Is) decrease the ceiling for subCLIN 0002AB by an 
amount of fbX4l 16) incorporate clause H-13 CONTROL OF ACCESS TO MDA SPACES AND INFORMATION SYSTEMS/CONTRACTOR 

EMPLOYEE OUT-PROCESSING (OCT 2004) into the contract; and 7) update contract section G-8, Allotment of Funds pursuant to FAR 52.232-22. 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTJON B - SUPPLIES OR SERVICES AND PRICES 

SUBCUN OOOlAA 
The estimated/max cost has increased by~ 
The total cost of this line item has increased by ~b)( 4) 

SUBCLIN OOO IAB 

HQ0006-04-C-0002 
POOOlO 

Page 2 of3 

The estimated/max cost has decreased by~b._,_,)(~4;,.1)r.c :-:-:-,.,--
The total cost of this line item has decreased b,,,_b_)(_4_) ---------------' 

SUBCLIN 0002AA 
The estimated/max cost has increased byLl:b:L.)-'-( 4:.t.)-1ii:"\'77.- ____________ __,-. 
The total cost of this line item has increased by 

SUBCLIN 0002AB 
The estimated/max cost has decreased byKb)(4)

1 The total cost of this line item has decreased b~ 4) 

SECTION G - CONTRACT ADMINISTRATION DATA 

Accounting and Appropriation 

Summary for the Payment Office 

As a result of this modification, the total funded amount for this document was increased by $100,000.00 from 
$31,036,771.45 to $31,136,771.45. 

SUBCLIN OOO IAA: 

AP: 9750400.2520 40603889C 2523 012123 BMD00146755074 was increased by[fiK4)~ from 
Ki?K4) l 

The following have been modified: 

SECTION G - MDA CLAUSES 

G-8 ALLOTMENT OF FUNDS 

Pursuant to FAR 52.232-22, "Limitation ofFunds," the total amount of funds presently available for 
payment and obligated to this contract (which covers all items, including fixed fee payable) is $31,136,771.45 for 
subCLIN OOOIAA thru subCLIN 0002AB. The estimated funds exhaustion date is 30 June 2005 (subCLINs 
0001AA and OOO IAB) and 30 September 2005 (subCLINs 0002AA and 0002AB). 

SECTION H - MDA CLAUSES 

H-13 CONTROL OF ACCESS TO MDA SPACES AND INFORMATION SYSTEMS/CONTRACTOR 
EMPLOYEE OUT-PROCESSING (OCT 2004) 

a. To maintain the security of the MDA spaces and information systems, the Contractor shall notify the 
COR in writing whenever a prime or subcontractor employee included on the current Visit Authorization 
Request/Letter discontinues support to this order. This requirement shall apply to both Contractor and employee 



initiated termination of services and to temporary suspension of services longer than four weeks. 
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b. Upon notification, the COR will ensure that the Technical Area Security Officer/Office Security 
Manager takes timely action to: 

(I) Remove the employee from the current Visit Authorization Request/Letter; 
(2) Cancel the MDA badge, keycard and Pentagon Pass issued pursuant to the Visit Authorization 

Request/Letter; and 
(3) Terminate the MDA LAN account/access privileges. 

c. The contractor shall identify the reason for and date of termination or expected period of suspension and 
submit the notification to the COR within five (5) working days prior to service discontinuation. For unplanned 
termination or suspension of services exceeding four weeks, notification shall be made within one (l) working day 
after termination/suspension action. 

d. Prior to the departure of on-site contractor employees, the departing employee shall complete an out
processing checklist for MDA on-site contractor employees as required by MDA Directive Number 5000.0 I, and 
return the completed checklist (MDA Form 018, Attachment 13), with all required signatures, to the cognizant 
Contracting Officer's Representative (COR). The COR will provide the completed form to the Contracting Officer 
to be retained in the official contract file by the Contracting Officer. 

(End of Summary of Changes) 
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13. THIS ITEM APPLIES ON tV TO MODlFICATIONS OF CONTRACTS/ORDERS. 
IT MODlFlES THE CONTRACT/ORDER NO. AS DESCRlBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM lOA. 

B. THE ABOVE NUMBERED CONTRACf/ORDER IS MODIFIED TO REFLECT THE ADMJNTSTRA TTVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH fN ITEM 14, PURSUANT TO THE AUTHORJTY OF FAR 43.1 03(B). 

X C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 
Mutual agreement of parties and DFARS 252.232-7007 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor D is not, 0 is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter 
where feasible.) 

The purpose of this modification is to extend the period of performance by 14 months of SET A support. This extend will allow continuing 
development of BMDS, while MDA continues its efforts to reengineer MDA organization and revise its program plan. 

See pages 2 - 3 for Summary of Changes. 

Except as provided he.ein, all terms and conditions of the document referenced in Item 9A or lOA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
MARC LESSER I CONTRACTING OFFICER, CTS 

TEL: 703-882·6428 EMAIL: marc.lesser@m<la.mil 

15B. CONTRACI'ORIOFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

BY ~/.7~:~?2-----~ 13-0ct-2005 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

EXCEPTION TO SF 30 
APPROVED BY OIRM 11-84 

30-105-04 STANDARD FORM 30 (Rev. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION A- SOLICITATION/CONTRACT FORM 
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The total cost of this contract was increased by $19, I 02,417.00 from $33,117,878.87 to $52,220,295.87. 

SECTION B - SUPPLIES OR SERVICES AND PRICES 

CLIN 0 I 01 is added as follows: 

ITEM NO SUPPLIES/SERV£CES 
0101 

QUANTITY 
(b)(4) 

14 month Sole Source POP Ext and IF 

CPFF 

UNIT 
Labor 
Hours 

UNITPRICE · 

SE is the requirement organization based on CLIN 0002 of this Contract. 

Funded Amount 

FOB: Destination 

SUBCLIN 010101 is added as follows: 

ITEM NO SUPPLIES/SERVICES 
010101 

POP and IF 

CPFF 

PFR # 51861 Basic 

QUANTITY 

ESTIMATED COST 

FJXEDFEE 

TOTAL EST COST+ FEE 

UNIT 
Labor 
Hours 

UNIT PRICE 

PURCHASE REQUEST NUMBER: 51861, BASIC 

ACRN AT Funded Amount 

FOB: Destination 

ESTIMATED COST 

F£XEDFEE 

TOTAL EST COST + FEE 

SECTION E -INSPECTION AND ACCEPTANCE 

The following Acceptance/Inspection Schedule was added for CLIN 0101: 
INSPECT AT rNSPECT BY ACCEPT AT 
NIA N/A N/A 

AMOUNT 

$17,604,628.00 

$ 1,497,789.00 
$19,102,417.00 

$0.00 

AMOUNT 

$0.00 

$0.00 
$0.00 

$2,289,079.00 

ACCEPT BY 
Government 
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The following Acceptance/Inspection Schedule was added for SUBCLIN 01 0 l 0 l: 
INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

SECTION F - DELIVERIES OR PERFORMANCE 

The following Delivery Schedule item has been added to CLIN 0101: 

DELIVERY DATE 

POP 01-0CT-2005 TO 
30-NOV -2006 

QUANTITY 

N/A 

SHlP TO ADDRESS 

MISSILE DEFENSE AGENCY (MDA) 
MARK NELSON 
CONTRACTS DIRECTORATE 
7100 DEFENSE PENTAGON 
W ASHlNGTON DC 2030 l-71 00 
(703) 614-6053 
FOB: Destination 

The following Delivery Schedule item has been added to SUBCLIN 010101 : 

DELIVERY DATE 

POP 01-0CT-2005 TO 
30-NOV-2006 

QUANTITY 

N/A 

SHIP TO ADDRESS 

MISSILE DEFENSE AGENCY (MDA) 
MARK NELSON 
CONTRACTS DIRECTORATE 
7100 DEFENSE PENTAGON 
WASHINGTON DC 2030 l-71 00 
(703) 614-6053 
FOB: Destination 

SECTION G- CONTRACT ADMINISTRATION DATA 

Accounting and Appropriation 

Summary for the Payment Office 

ACCEPT BY 
Government 

UIC 

HQ0006 

UIC 

HQ0006 

As a result of this modification, the total funded amount for this document was increased by $2,289,079.00 
from $31,136,771.45 to $33,425,850.45. 

SUBCLIN 010101: 
Funding on SUBCLIN 010101 is initiated as follows: 

ACRN:AT 

Acctng Data: 9750400.2520 40603890C 2523 012123 BMDOO 156351861 

Increase: $2,289,079.00 

Total: $2,289,079.00 

(End of Summary of Changes) 
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CODE 52939 IFACCIT JTY CODE X 12-May-2004 

II. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 
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OITer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and I 5, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on eacb copy of the offer submitted; 
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FNLURB OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE! DESIGN A TED FOR ntEl RECF.IPT OF OFFERS PRlOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN 

REJECTION OF YOUR OFFER. If by vinue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening boor and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. TinS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM lOA. 

X B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRA TfVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(8). 

C. THTS SUPPLEMENTAL AGREEMENT IS ENTERED fNTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor [R] is not, D is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDM TlNTfMODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter 
where feasible.) 

This is an administrative modification to correct Modification P00008 which extended the contract. The hours for CLIN 0002AA (Technical 
Labor Hours) were inadvertently left off of P00008. (Note: the dollars for these additional labor hours were added correctly in Mod P00008 
JAW the Contractor's proposal). This modification adds~hours to the existing~(4J :]for a total o~bX4l )abor hours for CLIN 0002AA. 

All other terms and conditions remain the same. 

Except as provided herein, all terms and conditions of the docwnent teferenced in Item 9A or lOA. as beretofo<e c.bangcd, remains unchanged and in full force and effect. 

I SA. NAME AND TITLE OF SIGNER (fype or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
MARC LESSER I CONTRACTING OFFICER, CTS 

TEL: 703-882-8428 EMAIL; marc.resset@mda.mil 

158. CONTRACfORIOFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED 

BY ~n~ c/-~~_.. ~(..----
20-0ct-2005 
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EXCEPTION TO SF 30 
APPROVED BY OIRM I I -84 

30-105-04 STANDARD FORM 30 (Rev. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION A - SOLICITATION/CONTRACT FORM 

HQ0006-04-C-0002 
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Page 2 of2 

The total cost of this contract was decreased by $0.00 from $52,220,295.87 to $52,220,295.87. 

SECTION B- SUPPLIES OR SERVICES AND PRICES 

SUBCLIN 0002AA 
The pricing detail quantity has increased by..._~b.._)(_4 ..... ) .._.._..__.._.._.._.._.._..__.._.._.._.._.._.._ _ ___, 

(End of Summary of Changes} 
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2. AMiiNDMENT/MODfFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. l S. PROJECT NO.(Ifapplicable) 

P00013 27-0ct-2005 51861, BASIC 

6.ISSUEDBY CODE HQ0006 7. ADMINISTERED BY (If other than item 6) CODE I 
MISSILE DEFENSE AGENCY (MDA) 

See Item 6 CONTRACTS DIRECTORATE 
7100 DEFENSE PENTAGON 
WASHINGTON DC 20301·7100 

8. NAME AND ADDRESS OF CONTRACfOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO. 
COMPUTER SCIENCES CORPORATION 
PAULPHEENY 9B. DATED (SEE ITEM II) 1725 JEFFERSON DAVIS HIGHWAY 
SUITE 1300 
ARLINGTON VA 22202 lOA. MOO. OF CONTRACT/ORDER NO. X HQ0006-04-C-0002 

lOB. DATED (SEE ffEM 13) 

CODE 52939 IJ<A('IUTY CODE X 12-May-2004 

II. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

OThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer 0 is extended, D is not ex.tcnded. 

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and IS, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; 
or (c) By separate letter or telegram wbich includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGN A TED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN 
RESECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter malces reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 

13. THIS ITEM APPLIES ONLY TO MOOTFICA TIONS OF CONTRACfS/ORDERS. 
IT MODIFIES THE CONTRACf/ORDER NO. AS DESCRffiED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACf ORDER NO. IN ITEM I OA. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODll7IED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43. 103(8). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED lNTO PURSUANT TO AUTHORITY OF: 

x 0. OTHER (Specify type of modification and authority) 
DFARS 252.232-7007 LIMITATION OF GOVERNMENT'S OBLIGATION (AUG 1993) 

E. IMPORTANT: Contractor ~ is not, D is required to sign this document and return copies to the issuing office. 

14. DESCihPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter 
where feasible.) 

PFR45074 
The purpose of this modification is to add incremental funding in the amount of$113,184.00 under ACRN AP for SubCLIN 0001AA. · 

Continued on page 2. 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or lOA, as heretofore changed, remains unchanged and in full force and effect. 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION A- SOLICITATION/CONTRACT FORM 

HQ0006-04-C-0002 
P00013 

Page 2 of4 

The total cost of this contract was increased by $0.00 from $52,220,295.87 to $52,220,295.87. 

SECTION G- CONTRACT ADMINISTRATION DATA 

Accounting and Appropriation 

Sununary for the Payment Office 

As a result of this modification, the total funded amount for this document was increased by $113,184.00 from 
$33,425,850.45 to $33,539,034.45. 

SUBCLIN OOOlAA: 

AP: 9750400.2520 40603889C 2523 012123 BMD00146755074 was increased by $113,184.00 from 
(b)(4) 

SECTION H - SPECIAL CONTRACT REQUIREMENTS 

The following have been added by full text: 
ORDER OF BODY 

DFARS 252.232-7007 LIMITATION OF GOVERNMENT'S OBUGATION (AUG 1993) 

a. Contract line item(s) 0001 and 0002 are incrementally funded. For these item(s), the. sum of 
$33,539,034.45 of the total price is presently available for payment and allotted to this contract. An allotment 
schedule is set forth in paragraph (i) of this clause. 

b. For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of those 
item(s) for the Government's convenience, approximates the total amount currently allotted to the contract. The 
Contractor will not be obligated to continue work on those item(s) beyond that point. The Government will not be 
obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for those item(s) 
regardless of anything to the contrary in the clause entitled "Termination for Convenience of the Government." As 
used in this clause, the total amount payable by the Government in the event of termination of applicable contract 
line item(s) for convenience includes costs, profit, and estimated termination settlement costs for those item(s). 

c. Notwithstanding the dates specified in the allotment schedule in paragraph (i) of this clause, the 
Contractor will notify the Contracting Officer in writing at least ninety days prior to the date when, in the 
Contractor's best judgment, the work will reach the point at which the total amount payable by the Government, 
including any cost for termination for convenience, will approximate 85 percent of the total amount then allotted to 
the contract for performance ofthe applicable item(s). The notification will state (1) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of applicable 
line items up to the next scheduled date for allotment of funds identified in paragraph (i) of this clause, or to a 
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mutually agreed upon substitute date. The notification will also advise the Contracting Officer of the estimated 
amount of additional funds that will be required for the timely performance of the item(s) funded pursuant to this 
clause, for a subsequent period as may be specified in the allotment schedule in paragraph (i) of this clause or 
otherwise agreed to by the parties. If after such notification additional funds are not allotted by the date identified in 
the Contractor's notification, or by an agreed substitute date, the Contracting Officer will tenninate any item(s) for 
which additional funds have not been allotted, pursuant to the clause of this contract entitled "Tennination for 
Convenience of the Government." 

d. When additional funds are allotted for continued performance of the contract line item(s) identified in 
paragraph (a) of this clause, the parties will agree as to the period of contract performance which will be covered by 
the funds. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the additional 
allotted funds and agreed substitute date, and the contract will be modified accordingly. 

e. If, solely by reason of failure of the Government to allot additional.funds, by the dates indicated below, 
in amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, the 
Contractor incurs additional costs or is delayed in the performance of the work under this contract and if additional 
funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate target, billing, 
and ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure to agree to any such 
equitable adjustment hereunder will be a dispute concerning a question offact within the meaning of the clause 
entitled "Disputes." 

f. The Government may at any time prior to termination allot additional funds for the performance of the 
contract line item(s) identified in paragraph (a) of this clause. 

g. The termination provisions of this clause do not limit the rights of the Government under the clause 
entitled "Default." The provisions of this clause are limited to the work and allotment of funds for the contract line 
item(s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded except 
with regard to the rights or obligations of the parties concerning equitable adjustments negotiated under paragraphs 
(d) and (e) of this clause. 

h. Nothing in this clause affects the right of the Government to terminate this contract pursuant to the 
clause of this contract entitled "Termination for Convenience of the Government." 

i. The parties contemplate that the Government will allot funds to this contract in accordance with the following 
schedule: 
Date: Incremental Funding: 

1 Jan 04 

26 Jul 04 

1 Nov 04 

25 Feb04 

15 Mar 05 

18 Mar 05 

1 Apr 05 

8 Jun 05 

27 Jun 05 

Contract Executed $10,848,000 

$ 3,456,783.00 

$ 7,959,858.45 

$ 1,235,000.00 

$ 250,000.00 

$ 235,000.00 

$ 6,526,000.00 

$ 526,130.00 

$ 100,000.00 



1 Oct05 14 Month Extension 

27 Oct OS 

(End of Summary of Changes) 

$ 2,289,079.00 

$ 113,184.00 
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P00014 17-Nov-2005 SEE SCHEDULE 

6. 1SSUED BY CODE HQ0006 7. AD~flNTSTERED BY (lfolherthan item6) CODE l S2404A 
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MISSILE DEFENSE AGENCY (MDA) 10500 BATTLEVIEW PAAKWAY, SUITE 200 
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COMPUTER SCIENCES CORPORATION 
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

OThe above numbered soli~itation is amended as set forth in Item 14. The hour and date s~ified for re~eipt of Offer D is extended, D is not extended. 

Offer must a~lmowledge receipt oflhis amendment prior to the hour and date s~ified in the solicitation or as amended by one of the following methods: 
(a) By oompleting llems 8 and 15, and returning oopies oflhe amendment; (b) By aclmowledging receipt of this amendment on each oopy of the offer submitted; 

or(~) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN 

REJECl'ION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such ebange may be made by telegram or letter, 
provided each telegram Of leiter makes referenu to the solicitation and this amendment, and is received prior to the opening hour and date s~ified. 

12. ACCOUNTING AND APPROPRIATION DATA {If required) 

See Schedule 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFIES THE CONTRACf/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACf ORDER NO. IN ITEM lOA. 

B. THE ABOVE NUMDERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CIIANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO TirE AUTHORITY OF FAR 43.103(D). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTIIORITY OF: 

x D. OTHER (Specify type of modification and authority) 
DFARS 252.232-7000 LIMITATON OF GOVERNMENrS OBLIGATION (AUG 1993) 

E. IMPORTANT: Contractor ~ is not, D is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMEINT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter 
where feasible.) 

PFR number 60264 
This modification adds funding to CLIN 0101 in the amount of $878,000.00 via SubCLIN 010102, ACRN AU. 

Continued on page 2. 

El«:ept as provided huein, all tmns and conditions of the doc:ument referenced in Item 9A or lOA, as heretofore changed, remains unchanged and in full force and effea. 

I SA. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

I 58. CONTRACfORIOFFEROR 

(Signature of person authorized to sign) 
EXCEPTION TO SF 30 
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MARC LESSER I CONTRACTING OFFICER, CTS 

TEL: 703-882-6428 EMAIL: marc.lessel@mda.mil 

I SC. DATE SIGNED 168. UNITED STATES OF AMERICA l6C. DATE SIGNED 
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(Signature of Contracting Officer) 

30-105-04 STANDARD FORM 30 (Rev. 10-83) 
Prescribed by GSA 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION A - SOLICITATION/CONTRACT FORM 

HQ0006-04-C-0002 
P00014 

Page 2 of4 

The total cost of this contract was decreased by $0.00 from $52,220,295.87 to $52,220,295.87 . 

. SECTION 8- SUPPLIES OR SERVICES AND PRICES 

SUBCLIN 010102 is added as follows: 

ITEM NO SUPPLIES/SERVICES 
010102 

QUANTITY UNIT 
Labor 
Hours 

UNIT PRICE AMOUNT 

HQ0006-04-C-0002 

CPFF 

PURCHASE REQUEST NUMBER: 60264, BASIC 

ACRN AU Funded Amount 

FOB: Destination 

ESTIMATED COST 

FIXED FEE 

TOTAL EST COST + FEE 

SECTION G - CONTRACT ADMINISTRATION DATA 

Accounting and Appropriation 

Summary for the Payment Office 

$0.00 

$0.00 
$0.00 

$878,000.00 

As a result of this modification, the total funded amount for this document was increased by $878,000.00 from 
$33,539,034.45 to $34,417,034.45. 

SUBCLIN 010102: 
Funding on SUBCLIN 010102 is initiated as follows: 

ACRN:AU 

Acctng Data: 9760400 2520 BM2520 40603890COO 2512 MD6010111C0264 620099 S12l35 

Increase: $878,000.00 

Total: $878,000.00 

SECTION H - SPECIAL CONTRACT REQUIREMENTS 



The following have been modified: 
ORDER OF BODY 
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DF ARS 252.232-7007 LIMITATION OF GOVERNMENT'S OBLIGATION (AUG 1993) 

a. Contract line item(s) 0001 and 0002 are incrementally funded. For these item(s), the sum of 
$34,417,034.45 of the total price is presently available for payment and allotted to this contract. An allotment 
schedule is set forth in paragraph (i) of this clause. 

b. For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of those 
item(s) for the Government's convenience, approximates the total amount currently allotted to the contract. The 
Contractor will not be obligated to continue work on those item(s) beyond that point. The Government will not be 
obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for those item(s) 
regardless of anything to the contrary in the clause entitled "Termination for Convenience of the Government." As 
used in this clause, the total amount payable by the Government in the event of termination of applicable contract 
line item(s) for convenience includes costs, profit, and estimated termination settlement costs for those item(s). 

c. Notwithstanding the dates specified in the allotment ·schedule in paragraph (i) of this clause, the 
Contractor will notify the Contracting Officer in writing at least ninety days prior to the date when, in the 
Contractor's best judgmen t, the work will reach the point at which the total amount payable by the Government, 
including any cost for termination for convenience, will approximate 85 percent of the total amount then allotted to 
the contract for performance of the applicable item(s). The notification will state ( 1) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of applicable 
line items up to the next scheduled date for allotment of funds identified in paragraph (i) ofthis clause, or to a 
mutually agreed upon substitute date. The notification will also advise the Contracting Officer of the estimated 
amount of additional funds that will be required for the timely performance o f the item(s) funded pursuant to this 
clause, for a subsequent period as may be specified in the allotment schedule in paragraph (i) of this clause or 
otherwise agreed to by the parties. If after such notification additional funds are not allotted by the date identified in 
the Contractor's notification, or by an agreed substitute date, the Contracting Officer will terminate any item(s) for 
which additional funds have not been allotted, pursuant to the clause of this contract entitled "Termination for 
Convenience of the Government." 

d. When additional funds are allotted for continued performance of the contract line item(s) identified in 
paragraph (a) of this clause, the parties will agree as to the period of contract performance which will be covered by 
the funds. The provisions of paragraphs (b) through (d) of this c lause will apply in like manner to the additional 
allotted funds and agreed substitute date, and the contract will be modified accordingly. 

e. If, solely by reason o f failure of the Government to allot additional funds, by the dates indicated below, in 
amounts sufficient for timely performance of the contract line itern(s) identified in paragraph (a) of this clause, the 
Contractor incurs additional costs or is delayed in the performance o f the work under this contract and if additional 
funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate target, billing, 
and ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure to agree to any such 
equitable adjustment hereunder will be a dispute concerning a question of fact within the meaning of the clause 
entitled "Disputes." 

f. The Government may at any time prior to termination allot additional funds for the performance of the 
contract line item(s) identified in paragraph (a) of this clause. 
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g. The termination provisions of this clause do not limit the rights of the Government under the clause 
entitled "Default" The provisions of this clause are limited to the work and allotment of funds for the contract line 
item(s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded except 
with regard to the rights or obligations of the parties concerning equitable adjustments negotiated under paragraphs 
(d) and (e) of this clause. 

h. Nothing in this clause affects the right of the Government to terminate this contract pursuant to the clause 
of this contract entitled "Termination for Convenience of the Government." 

i. The parties contemplate that the Government will allot funds to this contract in accordance with the following 
schedule: 
Date: Incremental Funding: 

1 Jan 04 Contract Executed 

26 Jul 04 

l Nov 04 

25 Feb 04 

15 Mar 05 

18 Mar 05 

1 Apr 05 

8 Jun 05 

27 Jun 05 

1 Oct 05 14 Month Extension 

27 Oct05 

17 Nov 05 

(End of Summary of Changes) 

$10,848,000 

$ 3,456,783 

$ 7,959,858.45 

$ 1,235,000 

$ 250,000 

$ 235,000 

$ 6,526,000 

$ 526, 130 

$ 100,000 

$ 2,289,079 

$ 113, 184 

$ 878,000 
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SECfiON SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECfiON B- SUPPLIES OR SERVICES AND PRICES 

SUBCLIN 010103 is added as follows: 

ITEM NO SUPPLIES/SERVICES 
010103 

QUANTITY UNIT 
Labor 
Hours 

INCREMENTAL FUNDING FOR HQ0006-04-C-0002 

CPFF 

PFR60364 

PURCHASE REQUEST NUMBER: 60364, BASIC 

UNIT PRICE 

ESTIMATED COST 

FIXED FEE 

TOTAL EST COST + FEE 
ACRN A V Funded Amount 

FOB: Destination 
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AMOUNT 

~b)(4) 

$0.00 

$0.00 
$0.00 



SECfiON G- CONTRACf ADMINISTRATION DATA 

Accounting and Appropriation 

Summary for the Payment Office 
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As a result of this modification, the total funded amount for this document was increased by $1,318,000.00 
from $34,417,034.45 to $35,735,034.45. 

SUBCLIN 010102: 

AU: 9760400 2520 BM2520 40603890COO 2512 MD6010111C0264 620099 S12135 was increased by 
~b)(4) 

SUBCLIN 010103: 
Funding on SUBCUN 010103 is initiated as follows: 

ACRN:AV 

Acctng Data: 9760400 2520 6 BM 2520 40603890COO 2512 Sl2135 MD6010510C0364 620120 

Increasdb )( 4) ~ 

Total:'<!ll{& =:-1 

SECfiON H - SPECIAL CONTRACf REQUIREMENTS 

The following have been modified: 

ORDER OF BODY 

DFARS 252.232-7007 LIMITATION OF GOVERNMENT'S OBLIGATION (AUG 1993) 

a. Contract line item(s) 0001, 0002 and 0101 are incrementally funded. For these item(s), the sum of 
$35,735,034.45 of the total price is presently available for payment and allotted to this contract. An allotment 
schedule is set forth in paragraph (i) of this clause. 

b. For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of those 
item(s) for the Government's convenience, approximates the total amount currently allotted to the contract. The 
Contractor will not be obligated to continue work on those item(s) beyond that point. The Government will not be 
obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for those item(s) 
regardless of anything to the contrary in the clause entitled "Termination for Convenience of the Government." As 
used in this clause, the total amount payable by the Government in the event of termination of applicable contract 
line item(s) for convenience includes costs, profit, and estimated termination settlement costs for those item(s). 

c. Notwithstanding the dates specified in the allotment schedule in paragraph (i) of this clause, the 
Contractor will notify the Contracting Officer in writing at least ninety days prior to the date when, in the 
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Contractor's best judgment, the work will reach the point at which the total amount payable by the Government, 
including any cost for termination for convenience, will approximate 85 percent of the total amount then allotted to 
the contract for perfonnance of the applicable item(s). The notification will state ( I) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of applicable 
line items up to the next scheduled date for allotment of funds identified in paragraph (i) of this ·clause, or to a 
mutually agreed upon substitute date. The notification will also advise the Contracting Officer of the estimated 
amount of additional funds that will be required for the timely performance of the item(s) funded pursuant to this 
clause, for a subsequent period as may be specified in the allotment schedule in paragraph (i) of this clause or 
otherwise agreed to by the parties. If after such notification additional funds are not allotted by the date identified in 
the Contractor's notification, or by an agreed substitute date, the Contracting Officer will terminate any item(s) for 
which additional funds have not been allotted, pursuant to the clause of this contract entitled "Termination for 
Convenience of the Government." 

d. When additional funds are allotted for continued performance of the contract line item(s) identified in 
paragraph (a) ofthls clause, the parties will agree as to the period of contract performance which will be covered by 
the funds. The provisions of paragraphs (b) through (d) of this c lause will apply in like manner to the additional 
allotted funds and agreed substitute date, and the contract will be modified accordingly. 

e. If, solely by reason offailure of the Government to allot additional funds, by the dates indicated below, 
in amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, the 
Contractor incurs additional costs or is delayed in the performance of the work under this contract and if additional 
funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate target, billing, 
and ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure to agree to any such 
equitable adjustment hereunder will be a dispute concerning a question of fact within the meaning of the clause 
entitled "Disputes." 

f. The Government may at any time prior to termination allot additional funds for the perfonnance of the 
contract line item(s) identified in paragraph (a) of this clause. 

g. The termination provisions of this clause do not limit the rights of the Government under the clause 
entitled "Default." The provisions of this clause are limited to the work and allotment of funds for the contract line 
item(s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded except 
with regard to the rights or obligations of the parties concerning equitable adjustments negotiated under paragraphs 
(d) and (e) of this clause. 

h. Nothing in this clause affects the right of the Government to terminate this contract pursuant to the 
clause of this contract entitled "Termination for Convenience of the Government." 

i. The parties contemplate that the Government will allot funds to this contract in accordance with the following 
schedule: 
Date: Incremental Funding: 

1 Jan 04 Contract Executed $10,848,000 

26 Jut 04 $ 3,456,783 

1 Nov 04 $ 7,959,858.45 

25 Feb04 $ 1,235,000 

15 Mar 05 $ 250,000 

18 Mar 05 $ 235,000 

1 Apr 05 $ 6,526,000 



8 Jun 05 $ 

27 Jun 05 $ 

526, 130 

100,000 
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1 Oct05 14 Month Extension $ 2,289,079 

27 Oct 05 $ 113,184 

l7Nov 05 $ 878,000 

13 Dec 05 $ 1,318,000 

SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

The following have been modified: 
SECTION J 

DOCUMENT 

EXHIBIT A 

ATTACHMENT I 

ATTACHMENT 3 

ATTACHMENT4 

(End of S~mmary of Changes) 

TITLE 

Contract Data Requirements Lists (DD Forms 1423-1} 

Statement of Work-- "Scientific, Engineering, and Technical Assistance 
Services for MDA Headquarters Program Planning Support" 

Contract Security Classification Specification (DD Form 254) 

OCI Analysis/Disclosure Form 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I'' CONTRA~ ID CODE I PAGI!OF PAGES 

1 1 4 

2. AMENDMENTIMODIFICA TION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO.(Ifapplicable) 

P00016 12-Jan-2006 SEE SCHEDULE 

6.1SSUEDBY COOE HQOOOS 7. AD~INISTERED BY (lfo!Mrtlwl ilcm6) CODE IS2404A 
OCMA MANASSAS 

MISSILE DEFENSE AGENCY (MOA) 10500 BATilEVIEW PARKWAY, SUITE 200 
CONTRACTS DIRECTORATE MANASSAS VA 22110-23-42 
7100 DEFENSE PENTAGON 
WASHINGTON 0C 20301·7100 

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO. 
COMPUTER SCIENCES CORPORATION 
PAULPHEENY 9B. DATED (SEE ITEM II) 1725JEFFERSON OAVlS HIGHWAY 
SUITE 1300 
ARLINGTON VA 22202 10~. M2D. Ot CONTRACT/ORDER NO. X H 000 ·04· ·0002 

lOB. DATED (SEE ITEM 13) 

CODE 52939 IFAC:Il.ITV C:ODE X 12-May-2004 

II. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICIT A TlONS 

0111e above numbered solicitation is amended as sel forth in Ueon 14. 111e hour and dale specified for receipt of OtTer D is extended* 0 is not extended. 

Off« must acknowledge receipt of this amendment prior to the hour and dale specified in the solicitation or as amended by one of the following methods: 
(a) By completin1: Items 8 and 15, and returning copies ofthe amendment; (h) By acknowledging receipt of this amendment on each copy of the offer submitted; 

or (c) By separate letter or telegram which incluclcs a reference lothe soticitation and amendment numbers. FAILURE 01' YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT TliB PLACE DESIGNATED FOR 'ntF. RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT fN 

REJECTION OF YOUR OFFER. If by virtue of this annendmenl you desire 10 change an offer already submi"ed, such chan;e may be made by lelcgram or letter, 
provided eaeh telegram or lett<r makes referenoe 10 lbe soliciution and this amendmenl, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 

13. THlS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CIIANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM lOA. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(B). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X D. OTHER (Specify type of modification and authority) 
DFARS 252·232·7000 LI MITATION OF GOVERNMENT'S O BLIGATION (AUG 1993) 

E. IMPORT ANT: Contractor [KI is not, D is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter 
where feasible.) 

PFR number 60599 
The purpose of this modification is to provide increm enta l funding in the amount of $4 ,556,921.00 for LabOr CLIN 0101 (14 month e xte nsio n) 
via SubC LIN 010104 , ACRN AW. 

Continued on page 2. 
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SUMMARY OF CHANGES 

SECTION A - SOLICITATION/CONTRACT FORM 
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The total cost of this contract was increased by $0.00 from $52,220,295.87 to $52,220,295.87. 

SECTION B - SUPPLIES OR SERVICES AND PRICES 

SUBCLIN 010104 is added as follows: 

ITEM NO SUPPLIES/SERVICES 
010104 

QUANTITY UNIT 
Labor 

UNIT PRICE AMOUNT 

Hours 
INCREMENTAL FUNDING FOR HQ0006-04-C-0002 
CPFF 
PFR 60599 
PURCHASE REQUEST NUMBER: 60599, BASIC 

ACRN A W Funded Amount 

FOB: Destination 

ESTIMATED COST 

FIXED FEE 

TOTAL EST COST + FEE 

SECTION G - CONTRACT ADMINISTRATION DATA 

Accounting and Appropriation 

Summary for the Payment Office 

$0.00 

$0.00 
$0.00 

$4,556,921.00 

As a result of this modification, the total funded amount for this document was increased by $4,556,921.00 
from $35,735,034.45 to $40,291,955.45. 

SUBCLIN 010104: 
Funding on SUBCLIN 0 I 0 I 04 is initiated as follows: 

ACRN:AW 

Acctng Data: 9760400.2520 6 BM 2520 40603890COO 2512 S 12135 MD60 10 Ill C0599 620099 

Increase: $4,556,921 .00 

Total: $4,556,921.00 



SECTION H - SPEClAL CONTRACT REQUlREMENTS 

The following have been modified: 
ORDER OF BODY 
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DFARS 252.232-7007 LIMITATION OF GOVERNMENT'S OBLIGATION (AUG 1993) 

a. Contract line item(s) 0001,0002 and 0101 are incrementally funded. For these item(s), the sum of 
$40,291,955.45 of the total price is presently available for payment and allotted to this contract. An allotment 
schedule is set forth in paragraph (i) of this clause. 

b. For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of those 
item(s) for the Government's convenience, approximates the total amount currently allotted to the contract. The 

. Contractor will not be obligated to continue work on those item(s) beyond that point. The Government will not be 
obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for those item(s) 
regardless of anything to the contrary in the clause entitled "Termination for Convenience of the Government." As 
used in this clause, the total amount payable by the Government in the event of termination of applicable contract 
line item(s) for convenience includes costs, profit, and estimated termination settlement costs for those item(s). 

c. Notwithstanding the dates specified in the allotment schedule in paragraph (i) of this clause, the 
Contractor will notify the Contracting Officer in writing at least ninety days prior to the date when, in the 
Contractor's best judgment, the work will reach the point at which the total amount payable by the Government, 
including any cost for termination for convenience, will approximate 85 percent of the total amount then allotted to 
the contract for performance of the applicable item(s). The notification will state (I) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of applicable 
line items up to the next scheduled date for allotment of funds identified in paragraph (i) of this clause, or to a 
mutually agreed upon substitute date. The notification will also advise the Contracting Officer of the estimated 
amount of additional funds that will be required for the timely performance of the item(s) funded pursuant to this 
clause, for a subsequent period as may be specified in the allotment schedule in paragraph (i) of this clause or 
otherwise agreed to by the parties. If after such notification additional funds are not allotted by the date identified in 
the Contractor's notification, or by an agreed substitute date, the Contracting Officer will terminate any item(s) for 
which additional funds have not been allotted, pursuant to the clause of this contract entitled "Termination for 
Convenience of the Government." 

d. When additional funds are allotted for continued performance of the contract line item(s) identified in 
paragraph (a) of this clause, the parties will agree as to the period of contract performance which will be covered by 
the funds. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the additional 
allotted funds and agreed substitute date, and the contract will be modified accordingly. 

e. If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, 
in amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, the 
Contractor incurs additional costs or is delayed in the performance of the work under this contract and if additional 
funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate target, billing, 
and ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure to agree to any such 
equitable adjustment hereunder will be a dispute concerning a question of fact within the meaning of the clause 
entitled "Disputes." 

f. The Government may at any time prior to termination allot additional funds for the performance of the 
contract line item(s) identified in paragraph (a) of this clause. 

g. The termination provisions of this clause do not limit the rights of the Government under the clause 
entitled "Default." The provisions of this clause are limited to the work and allotment of funds for the contract line 
item(s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded except 
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with regard to the rights or obligations of the parties concerning eQuitable adjustments negotiated under paragraphs 
(d) and (e) of this clause. 

h. Nothing in this clause affects the right of the Government to terminate this contract pursuant to the 
clause of this contract entitled "Termination for Convenience of the Government." 

i. The parties contemplate that the Government will allot funds to this contract in accordance with the following 
schedule: 
Date: 

I Jan 04 Contract Executed 

26 Jul 04 

I Nov04 

25 Feb 04 

15 Mar05 

18 Mar 05 

I Apr05 

8 Jun 05 

27 Jun 05 

l Oct 05 14 Month Extension 

27 Oct 05 

17 Nov 05 

13 Dec 05 

12Jan06 

(End of Summary of Changes) 

Incremental Funding: 

$10,848,000 

$ 3,456,783 

$ 7,959,858.45 

$ 1,235,000 

$ 250,000 

$ 235,000 

$ 6,526,000 

$ 526,130 

$ 100,000 

$ 2,289,079 

$ 113,184 

$ 878,000 

$ 1,318,000 

$ 4,556,92 1 
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The total cost of this contract was decreased by $0.00 from $52,220,295.87 to $52,220,295.87. 

SECTION B - SUPPLIES OR SERVICES AND PRICES 

SUBCLIN 0101051s added as follows: 

ITEM NO SUPPLIES/SERVICES 
010105 

QUANTITY UNIT 
Labor 

UNIT PRICE AMOUNT 

Hours 
INCREMENTAL FUNDING FOR HQ0006-04-C-0002 

CPFF 

PFR 60722 

PURCHASE REQUEST NUMBER: SE9KNY60722, BASIC 

$0.00 

$0.00 

ACRN AX Funded Amount 

ESTIMATED COST 

FIXED FEE 

TOTAL EST COST + FEE 
$0.00 

$83,000.00 

FOB: Destination 

SECTION E- INSPECTION AND ACCEPTANCE 

The following Acceptance/Inspection Schedule was added for SUBCLIN 010105: 
INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

SECTION G - CONTRACT ADMINISTRATION DATA 

Accounting and Appropriation 

Summary for the Payment Office 

ACCEPT BY 
Government 

As a result of this modification, the total funded amount for this document was increased by $83,000.00 from 
$40,291,955.45 to $40,374,955.45. 

SUBCLIN 010105: 
Funding on SUBCLIN 010105 is initiated as follows: 

ACRN:AX 

Acctng Data: 9760400.2520 6 BM 2520 40603890COO 2512 Sl2135 MD60105IOC0722 620120 



Increase: $83,000.00 

Total: $83,000.00 

SECTION H- SPECIAL CONTRACT REQUlREMENTS 

The following have been modified: 
ORDER OF BODY 

HQ0006-04-C-0002 
P000l7 

Page 3 of4 

DFARS 252.232-7007 LIMITATION OF GOVERNMENT'S OBLIGATION (AUG 1993) 

a. Contract line item(s) 0001, 0002 and 0101 are incrementally funded. For these item(s), the sum of 
$40,374,955.45 of the total price is presently available for payment and allotted to this contract. An allotment 
schedule is set forth in paragraph (i) of this clause. 

b. For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of those 
item(s) for the Government's convenience, approximates the total amount currently allotted to the contract. The 
Contractor will not be obligated to continue work on those item(s) beyond that point. The Government will not be 
obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for those item(s) 
regardless of anything to the contrary in the clause entitled "Termination for Convenience of the Government." As 
used in this clause, the total amount payable by the Government in the event of termination of applicable contract 
line item(s) for convenience includes costs, profit, and estimated termination settlement costs for those item(s). 

c. Notwithstanding the dates specified in the allotment schedule in paragraph (i) of this clause, the 
Contractor will notify the Contracting Officer in writing at least ninety days prior to the date when, in the 
Contractor's best judgment, the work will reach the point at which the total amount payable by the Government, 
including any cost for termination for convenience, will approximate 85 percent of the total amount then allotted to 
the contract for performance of the applicable item(s). The notification will state (I) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of applicable 
line items up to the next scheduled date for allotment of funds identified in paragraph (i) of this clause, or to a 
mutually agreed upon substitute date. The notification will also advise the Contracting Officer of the estimated 
amount of additional funds that will be required for the timely performance of the item(s) funded pursuant to this 
clause, for a subsequent period as may be specified in the allotment schedule in paragraph (i) of this clause or 
otherwise agreed to by the parties. If after such notification additional funds are not allotted by the date identified in 
the Contractor's notification, or by an agreed substitute date, the Contracting Officer will terminate any item(s) for 
which additional funds have not been allotted, pursuant to the clause of this contract entitled "Termination for 
Convenience of the Government." 

d. When additional funds are allotted for continued performance of the contract line item(s) identified in 
paragraph (a) of this clause, the parties will agree as to the period of contract performance which will be covered by 
the funds. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the additional 
allotted funds and agreed substitute date, and the contract will be modified accordingly. 

e. If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, 
in amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, the 
Contractor incurs additional costs or is delayed in the performance of the work under this contract and if additional 
funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate target, billing, 
and ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure to agree to any such 
equitable adjustment hereunder will be a dispute concerning a question of fact within the meaning of the clause 
entitled "Disputes." 
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f. The Government may at any time prior to termination allot additional funds for the performance of the 
contract line item(s) identified in paragraph (a) of this clause. 

g. The termination provisions of this clause do not limit the rights of the Government under the clause 
entitled "Default." The provisions of this clause are limited to the work and allotment of funds for the contract line 
item(s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded except 
with regard to the rights or obligations of the parties concerning equitable adjustments negotiated under paragraphs 
(d) and (e) of this clause. 

h. Nothing in this clause affects the right of the Government to terminate this contract pursuant to the 
clause of this contract entitled "Termination for Convenience of the Government." 

i. The parties contemplate that the Government will allot funds to this contract in accordance with the following 
schedule: 
Date: Incrementa l Funding: 

l Jan 04 Contract Executed $1 0,848,000 

26 Jul 04 $ 3,456,783 

I Nov04 $ 7,959,858.45 

25 Feb 04 $ 1,235,000 

15 Mar05 $ 250,000 

18 Mar 05 $ 235,000 

1 Apr05 $ 6,526,000 

8 Jun 05 $ 526,130 

27 Jun 05 $ 100,000 

I Oct05 14 Month Extension $ 2,289,079 

27 Oct05 $ 113,184 

17Nov05 $ 878,000 

l3 Dec 05 $ 1,3 18,000 

12 Jan 06 $ 4,556,921 

26 Jan 06 $ 83,000 

(End of Summary of Changes) 
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SUMMARY OF CHANGES 

SECTION G - CONTRACT ADMINISTRATION OAT A 

Accounting and Appropriation 

Summary for the Payment Office 
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As a result of this modification, the total funded amount for this document was increased by $3,593,065.00 
from $40,374,955.45 to $43,968,020.45. 

SUBCLIN 010104: 

AW: 9760400.2520 6 BM 2520 40603890COO 2512 Sl2135 MD6010111C0599 620099 was increased by 
$3,593,065.00 from 

SECTION H - SPECIAL CONTRACT REQUIREMENTS 

The following have been modified: 
ORDER OF BODY 

DFARS 252.232-7007 LIMITATION OF GOVERNMENT'S OBLIGATION {AUG 1993) 

a. Contract line item(s) 0001,0002 and 0101 are incrementally funded. For these item(s), the sum of 
$43,968,020.45 of the total price is presently available for payment and allotted to this contract. An allotment 
schedule is set forth in paragraph (i) of this clause. 

b. For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination ofthose 
item(s) for the Government's convenience, approximates the total amount currently allotted to the contract. The 
Contractor will not be obligated to continue work on those item(s) beyond that point. The Government will not be 
obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for those item(s) 
regardless of anything to the contrary in the clause entitled "Termination for Convenience of the Government." As 
used in this clause, the total amount payable by the Government in the event of termination of applicable contract 
line item(s) for convenience includes costs, profit, and estimated termination settlement costs for those item(s). 

c. Notwithstanding the dates specified in the allotment schedule in paragraph (i) of this clause, the 
Contractor will notify the Contracting Officer in writing at least ninety days prior to the date when, in the 
Contractor's best judgment, the work will reach the point at which the total amount payable by the Government, 
including any cost for termination for convenience, will approximate 85 percent of the total amount then allotted to 
the contract for performance of the applicable item(s). The notification will state (I) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of applicable 
line items up to the next scheduled date for allotment of funds identified in paragraph (i) of this clause, or to a 
mutually agreed upon substitute date. The notification will also advise the Contracting Officer of the estimated 
amount of additional funds that will be required for the timely performance of the item(s) funded pursuant to this 
clause, for a subsequent period as may be specified in the allotment schedule in paragraph (i) of this clause or 
otherwise agreed to by the parties. If after such notification additional funds are not allotted by the date identified in 
the Contractor's notification, or by an agreed substitute date, the Contracting Officer will terminate any item(s) for 
which additional funds have not been allotted, pursuant to the clause of this contract entitled "Termination for 
Convenience of the Government." 
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d. When additional funds are allotted for continued perfonnance of the contract line item(s) identified in 
paragraph (a) of this clause, the parties will agree as to the period of contract perfonnance which will be covered by 
the funds. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the additional 
allotted funds and agreed substitute date, and the contract will be modified accordingly. 

e. If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, 
in amounts sufficient for timely perfonnance of the contract line item(s) identified in paragraph (a) of this clause, the 
Contractor incurs additional costs or is delayed in the perfonnance of the work under this contract and if additional 
funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate target, billing, 
and ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure to agree to any such 
equitable adjustment hereunder will be a dispute concerning a question of fact within the meaning of the clause 
entitled "Disputes." 

f. The Government may at any time prior to tennination allot additional funds for the perfonnance of the 
contract line item(s) identified in paragraph (a) of this clause. 

g. The tennination provisions of this clause do not limit the tights of the Government under the clause 
entitled "Default." The provisions of this clause are limited to the work and allotment offunds for the contract line 
item(s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded except 
with regard to the rigbts or obligations of the parties concerning equitable adjustments negotiated under paragraphs 
(d) and (e) of this clause. 

h. Nothing in this clause affects the right of the Government to tenninate this contract pursuant to the 
clause of this contract entitled "Termination for Convenience of the Government." 

i. The parties contemplate that the Government will allot funds to this contract in accordance with the following 
schedule: 
Date: Incremental Funding: 

I Jan 04 Contract Executed $1 0,848,000 

26 Jul 04 $ 3,456,783 

1 Nov 04 $ 7,959,858.45 

25 Feb 04 $ 1,235,000 

15 Mar05 $ 250,000 

18 Mar05 $ 235,000 

I Apr 05 $ 6,526,000 

8 Jun 05 $ 526,130 

27 Jun 05 $ 100,000 

I Oct 05 14 Month Extension $ 2,289,079 

27 Oct 05 $ 113,184 

17 Nov 05 $ 878,000 

13 Dec 05 $ 1,318,000 

12Jan06 $ 4,556,921 



26 Jan 06 

9 Feb 06 

(End of Summary of Changes) 

$ 83,000 

$ 3,593,065 
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I I. TWSITEM ONLY APPLIES TO AMENDMENTS OF ~LICITATIONS 
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12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 

13. THIS ITEM APPLIESONLYTO MODIFICATIONSOFCONTRACT~ORDERS 
IT MODlFlESTHECONTRACT/ORDERNO. ASDEs:RIBED rN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURruANT TO: (Specify al.thority) T HE QlANGESSET FORT II IN ITEM 14 ARE MADE IN T!"IE 
CONTRACT ORDER NO. IN ITEM l OA. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECr THE AOMTNISfRA TIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AlJfHORITY OF FAR43.103(B). 

C. TI-nS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURruANT TO AUTHORITY OF: 

x D. OTHER (~ccify type of modification and authority) 
CFARS 252.232-7007 Urritalion of Governrrent Obligation (AUG 1993) 

E. IMPORT ANT: Contractor ~ is not, D is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headinp;;, including solicitation/contract subject matter 
where feasible.) 
Modification Control Nlunber: nntlickey06109 

The J:>1.1'129Se of this rrodification is to: 1) add increrrental funding in the armunt of $2,125,839.00 to O.IN 0101 (SubCl.IN 00104 in the arrount 
offbX4

> =:lunder A~ A W and SubCl.IN 010105 in the arrount o flbX4l Iunder A~ AX) and 2) update CFARS 
252.232-7007 Unitation of Governrrent Obligation. 

See Sumrery of Olanges on Page 2. 
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As a result of this modification, the total funded amount for this document was increased by $2,125,839.00 
from $43,968,020.45 to $46,093,859.45. 

SUBCLfN 0 10104: 

AW: 9760400.2520 6 BM 2520 40603890COO 2512 S12135 MD6010111C0599 620099 was increased by 
Kb)I4) 

SUBCLLN 010105: 

AX: 9760400.2520 6 BM 2520 40603890COO 25 12 S 12135 MD60 I 051 OC0722 620120 was increased by 

~4) 

SECTION H - SPEClAL CONTRACT REQUIREMENTS 

The following have been modi tied: 
ORDER OF BODY 

DFARS 252.232-7007 LIMITATION OF GOVERNMENT'S OBLIGATION (AUG 1993) 

a. Contract line item(s) 0001, 0002 and 0101 are incrementally funded. For these item(s), the sum of 
$46,093,859.45 of the total price is presently available for payment and allotted to this contract. An allotment 
schedule is set forth in paragraph (i) of this clause. 

b. For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of those 
item(s) for the Government's convenience, approximates the total amount currently allotted to the contract. The 
Contractor will not be obligated to continue work on those item(s) beyond that point. The Government will not be 
obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for those itern(s) 
regardless of anything to the contrary in the clause entitled "Termination for Convenience of the Government." As 
used in this clause, the total amount payable by the Government in the event of termination of applicable contract 
line item(s) for convenience includes costs, profit, and estimated termination settlement costs for those item(s). 

c. Notwithstanding the dates specified in the allotment schedule in paragraph (i) of this clause, the 
Contractor will notify the Contracting Officer in writing at least ninety days prior to the date when, in the 
Contractor's best judgment, the work will reach the point at which the total amount payable by the Government, 
including any cost for termination for convenience, will approximate 85 percent of the total amount then allotted to 
the contract for performance of the applicable item(s). The notification will state (l) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of applicable 
line items up to the next scheduled date for allotment of funds identified in paragraph (i) of this clause, or to a 
mutually agreed upon substitute date. The notification will also advise the Contracting Officer of the estimated 
amount of additional funds that will be required for the timely performance of the item(s) funded pursuant to this 
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clause, for a subsequent period as may be specified in the allotment schedule in paragraph (i) of this clause or 
otherwise agreed to by the parties. If after such notification additional funds are not allotted by the date identified in 
the Contractor's notification, or by an agreed substitute date, the Contracting Officer will terminate any item(s) for 
which additional funds have not been allotted, pursuant to the clause of this contract entitled "Termination for 
Convenience of the Government." 

d. When additional funds are allotted for continued performance of the contract line item(s) identified in 
paragraph (a) of this clause, the parties will agree as to the period of contract performance which will be covered by 
the funds. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the additional 
allotted funds and agreed substitute date, and the contract will be modified accordingly. 

e. If, solely by reason of failure ofthe Government to allot additional funds, by the dates indicated below, 
in amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, the 
Contractor incurs additional costs or is delayed in the performance of the work under this contract and if additional 
funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate target, billing, 
and ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure to agree to any such 
equitable adjustment hereunder will be a dispute concerning a question of fact within the meaning of the clause 
entitled "Disputes." 

f. The Government may at any time prior to termination allot additional funds for the performance of the 
contract line item(s) identified in paragraph (a) of this clause. 

g. The termination provisions of this clause do not limit the rights of the Government under the clause 
entitled "Default." The provisions of this clause are limited to the work and allotment of funds for the contract line 
item(s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded except 
with regard to the rights or obligations of the parties concerning equitable adjustments negotiated under paragraphs 
(d) and (e) of this clause. 

h. Nothing in this clause affects the right of the Government to terminate this contract pursuant to the 
clause of this contract entitled "Termination for Convenience of the Government." 

i. The parties contemplate that the Government will allot funds to this contract in accordance with the following 
schedule: 
Date: Incremental Fu nding: 

l Jan 04 

26 Jul 04 

l Nov 04 

25 Feb 04 

15 Mar05 

18 Mar05 

I Apr 05 

8 Jun 05 

27 Jun 05 

l Oct 05 

27 Oct 05 

Contract Executed 

14 Month Extension 

$10,848,000 

$ 3,456,783 

$ 7,959,858.45 

$ 1,235,000 

$ 250,000 

$ 235,000 

$ 6,526,000 

$ 526,130 

$ 100,000 

$ 2,289,079 

$ 113, 184 



HQ0006-04-C-0002 
P00019 

Page4 of4 

17 Nov 05 $ 878,000 

13 Dec 05 $ 1,318,000 

12 Jan 06 $ 4,556,921 

26 Jan 06 $ 83,000 

9Feb 06 $ 3,593,065 

27 Mar06 $ 2,125,839 

(End of Summary of Changes) 
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As a result of this modification, the total funded amount for this document was decreased by $620,000.00 from 
$46,093,859.45 to $45,473,859.45. 

SUBCLlN 0002AA: 

A :9750400.2520 40603890C 2523 012123 BMD00146955649 was decreased byfui®~~-~ 
~4) 

AS: 9750400.2520 40603890C 2525 012123 BMDOO 154067208 was decreased b>fb )( 4) 
b)(4) ~ '-----~---' 

SECTION H - SPECIAL CONTRACT REQUIREMENTS 

The following have been modified: 
ORDER OF BODY 

DFARS 252.232-7007 LIMITATION OF GOVERNMENT'S OBLIGATION (AUG 1993) 

a. Contract line item(s) 0001,0002 and 0101 are incrementally funded. For these item(s), the sum of 
$45,473,859.45 of the total price is presently available for payment and allotted to this contract. An allotment 
schedule is set forth in paragraph (i) of this clause. 

b. For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
· which the total amount payable by the Government, including reimbursement in the event of termination of those 

item(s) for the Government's convenience, approximates the total amount currently allotted to the contract. The 
Contractor will not be obligated to continue work on those item(s) beyond that point. The Government will not be 
obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for those item(s) 
regardless of anything to the contrary in the clause entitled "Termination for Convenience of the Government." As 
used in this clause, the total amount payable by the Government in the event of termination of applicable contract 
line item(s) for convenience includes costs, profit, and estimated termination settlement costs for those item(s). 

c. Notwithstanding the dates specified in the allotment schedule in paragraph (i) of this clause, the 
Contractor will notify the Contracting Officer in writing at least ninety days prior to the date when, in the 
Contractor's best judgment, the work will reach the point at which the total amount payable by the Governrrient, 
including any cost for termination for convenience, will approximate 85 percent of the total amount then allotted to 
the contract for performance of the applicable item(s). The notification will state ( l) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of applicable 
line items up to the next scheduled date for allotment of funds identified in paragraph (i) of this clause, or to a 
mutually agreed upon substitute date. The notification will also advise the Contracting Officer of the estimated 
amount of additional funds that will be required for the timely performance of the item(s) funded pursuant to this 
clause, for a subsequent period as may be specified in the allotment schedule in paragraph (i) of this clause or 
otherwise agreed to by the parties. If after such notification additional funds are not allotted by the date identified in 
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the Contractor's notification, or by an agreed substitute date, the Contracting Officer will terminate any item(s) for 
which additional funds have not been allotted, pursuant to the clause of this contract entitled "Termination for 
Convenience of the Government." 

d. When additional funds are allotted for continued performance of the contract line item(s) identified in 
paragraph {a) of this clause, the parties will agree as to the period of contract performance which will be covered by 
the funds. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the additional 
allotted funds and agreed substitute date, and the contract will be modified accordingly. 

e. lf, solely by reason offailure of the Government to allot additional funds, by the dates indicated below, 
in amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, the 
Contractor incurs additional costs or is delayed in the performance of the work under this contract and if additional 
funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate target, billing, 
and ceiling ptices where applicable) of the item(s), or in the time of delivery, or both. Failure to agree to any such 
equitable adjustment hereunder will be a dispute concerning a question of fact within the meaning of the clause 
entitled "Disputes." 

f. The Government may at any time prior to termination allot additional funds for the performance of the 
contract line item(s) identified in paragraph (a) of this clause. 

g. The termination provisions of this clause do not limit the rights of the Government under the clause 
entitled "Default." The provisions of this clause are limited to the work and allotment of funds for the contract line 
item(s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded except 
with regard to the rights or obligations of the parties concerning equitable adjustments negotiated under paragraphs 
(d) and (e) of this clause. 

h. Nothing in this clause affects the right of the Government to terminate this contract pursuant to the 
clause of this contract entitled "Termination for Convenience of the Government." 

i. The parties contemplate that the Government will allot funds to this contract in accordance with the following 
schedule: 
Date: Incremental Funding: 

I Jan 04 

26 Jut 04 

I Nov 04 

25 Feb 04 

15 Mar05 

18 Mar05 

I Apr 05 

8 Jun 05 

27 Jun 05 

I Oct 05 

27 Oct 05 

17 Nov 05 

Contract Executed 

14 Month Extension 

$10,848,000 

$ 3,456,783 

$ 7,959,858.45 

$ 1,235,000 

$ 250,000 

$ 235,000 

$ 6,526,000 

$ 526,130 

$ 100,000 

$ 2,289,079 

$ 113,184 

$ 878,000 
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13 Dec 05 $ 1,318,000 

12 Jan 06 $ 4,556,921 

26 Jan 06 $ 83,000 

9 Feb 06 $ 3,593,065 

27 Mar06 $ 2,125,839 

l3 Apr06 $- 620,000 

(End of Summary of Changes) 
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The total cost of this contract was increased by $0.00 from $52,220,295.87 to $52,220,295.87. 

SECTION B- SUPPLIES OR SERVICES AND PRICES 

. SUBCLIN 010106 is added as follows: 

ITEM NO SUPPLIES/SERVICES 
010106 

QUANTITY UNIT 
Labor 

UNIT PRICE 

Hours 
INCREMENTAL FUNDING FOR HQ0006-04-C-0002 

CPFF 

FCR 50498 

FOB: Destination 

ACRNAY 
CIN:OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO 

SUBCLIN 010107 is added as follows: 

ESTIMATED COST 

FIXED FEE 

TOTAL EST COST + FEE 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Labor 

UNTI'PRICE 
010107 

Hours 
iNCREMENTAL FUNDING FOR 04-C-0002 

CPFF 

FCR50497 

FOB: Destination 

ACRNAZ 
CIN:OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO 

ESTIMATED COST 

FIXED FEE 

TOTAL EST COST + FEE 

SECTION E - INSPECTION AND ACCEPTANCE 

AMOUNT 

$0.00 

$0.00 
$0.00 

Kb)(4) I 

AMOUNT 

Kb><4> 

$0.00 

$0.00 
$0.00 



The following Acceptance/Inspection Schedule was added for SUBCLIN 010106: 
INSPECf AT INSPECT BY ACCEPT AT 
NIA NIA NIA 

The following Acceptance/Inspection Schedule was added for SUBCLIN 010107: 
INSPECf AT INSPECf BY ACCEPT AT 
N/A N/A NIA 

SECflON G- CONTRACf ADMINISTRATION DATA 

Accounting and Appropriation 

Summary for the Payment Office 
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ACCEPT BY 
Government 

ACCEPT BY 
Government 

As a result of this modification, the total funded amount for this document was increased by $620,000.00 from 
$45,473,859.45 to $46,093,859.45. 

SUBCLIN 010106: 
Funding on SUBCLIN 010106 is initiated as follows: 

ACRN: AY 

CIN:OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO 

Acctng Data: 9750400.2520 5 BM 2520 40603890COO 25 12 S 12135 MD 50 l 0 15BC0498 520277 

Increascfb5f4) ~ 

Total: K§)(4) :J 

SUBCLIN 010107: 
Funding on SUBCLIN 010 l 07 is initiated as follows: 

ACRN:AZ 

CIN:OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO 

Acctng Data: 9750400.2520 5 BM 2520 40603890COO 2512 Sl2135 MD5010111C0497 520267 

Increase~b )( 4) ] 

Total b)(4) ___] 

SECfiON H - SPECIAL CONTRACT REQUIREMENTS 

The following have been modified: 
ORDER OF BODY 
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(a) Contract line item(s) 0001, 0002 and 0101 are incrementally funded. For these 
item(s), the sum of$46,093,859.45 ofthe total price is presently available for payment 
and allotted to this contract. An allotment schedule is set forth in paragraph (i) of this 
clause. 

(b) For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform 
up to the point at which the total amount payable by the Government, including 
reimbursement in the event of termination of those item(s) for the Government's 
convenience, approximates the total amount currently allotted to the contract. The 
Contractor is not authorized to continue work on those item(s) beyond that point. The 
Government will not be obligated in any event to reimburse the Contractor in excess of 
the amount allotted to the contract for those item(s) regardless of anything to the contrary 
in the clause entitled "Termination for Convenience of the Government." As used in this 
clause, the total amount payable by the Government in the event of termination of 
applicable contract line item(s) for convenience includes costs, profit, and estimated 
termination settlement costs for those item(s). 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (i) of this 
clause, the Contractor will notify the Contracting Officer in writing at least ninety days 
prior to the date when, in the Contractor's best judgment, the work will reach the point at 
which the total amount payable by the Government, including any cost for termination 
for convenience, will approximate 85 percent of the total amount then allotted to the 
contract for performance of the applicable item(s). The notification will state (1) the 
estimated date when that point will be reached and (2) an estimate of additional funding, 
if any, needed to continue performance of applicable line items up to the next scheduled 
date for allotment of funds identified in paragraph (i) of this clause, or to a mutually 
agreed upon substitute date. The notification will also advise the Contracting Officer of 
the estimated amount of additional funds that will be required for the timely performance 
of the item(s) funded pursuant to this clause, for a subsequent period as may be specified 
in the allotment schedule in paragraph (i) of this clause or otherwise agreed to by the 
parties. If after such notification additional funds are not allotted by the date identified in 
the Contractor's notification, or by an agreed substitute date, the Contracting Officer will 
terminate any item(s) for which additional funds have not been allotted, pursuant to the 
clause of this contract entitled "Termination for Convenience ofthe Government." 

(d) When additional funds are allotted for continued performance of the contract line 
item(s) identified in paragraph (a) of this clause, the parties will agree as to the period of 
contract performance which will be covered by the funds. The provisions of paragraphs 
(b) through (d) of this clause win apply in like manner to the additional allotted funds and 
agreed substitute date, and the contract win be modified accordingly. 

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates 
indicated below, in amounts sufficient for timely performance of the contract line item(s) 
identified in paragraph (a) of this clause, the Contractor incurs additional costs or is 
delayed in the performance of the work under this contract and if additional funds are 



Date: 

l Jan 04 
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allotted, an equitable adjustment will be made in the price or prices (including 
appropriate target, billing, and ceiling prices where applicable) of the item(s), or in the 
time of delivery, or both. Failure to agree to any such equitable adjustment hereunder will 
be a dispute concerning a question of fact within the meaning of the clause entitled 
"Disputes." 

(f) The Government may at any time prior to termination allot additional funds for the 
performance of the contract line item(s) identified in paragraph (a) ofthis clause. 

(g) The termination provisions of this clause do not limit the rights of the Govermnent 
under the clause entitled "Default." The provisions of this clause are limited to the work 
and allotment of funds for the contract line item(s) set forth in paragraph (a) ofthjs 
clause. This clause no longer applies once the contract is fully funded except with regard 
to the rights or obligations of the parties concerning equitable adjustments negotiated 
under paragraphs (d) and (e) of this clause. 

(h) Nothing in this clause affects the right ofthe Govermnent to termjnate this contract 
pursuant to the clause of this contract entitled "Termination for Convenience of the 
Government." 

(i) Nothing in this clause shall be construed as authorization of voluntary services whose 
acceptance is otherwise prohibited under 31 U.S.C. 1342. 

G) The parties contemplate that the Government will allot funds to this contract in 
accordance with the following schedule: 

Incremental Funding: 

Contract Executed $10,848,000 

26 Jul 04 $ 3,456,783 

1 Nov04 

25 Feb 04 

15 Mar 05 

18 Mar 05 

l Apr 05 

8 Jun 05 

27 Jun05 

1 Oct05 

27 Oct 05 

17 Nov 05 

14 Month Extension 

$ 7,959,858.45 

$ 1,235,000 

$ 250,000 

$ 235,000 

$ 6,526,000 

$ 526,130 

$ 100,000 

$ 2,289,079 

$ 113,184 

$ 878,000 
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13 Dec 05 $ 1,318,000 

12 Jan06 $ 4,556,921 

26 Jan 06 $ 83,000 

9 Feb 06 $ 3,593,065 

27 Mar06 $ 2,125,839 

13 Apr06 $- 620,000 

04 May06 $ 620,000 

(End of Summary of Changes) 
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The total cost of this contract was decreased by $0.00 from $52,220,295.87 to $52,220,295.87. 

SECTION B- SUPPLIES OR SERVICES AND PRICES 

SUBCLIN 010108 is added as follows: 

ITEM NO SUPPLIES/SERVICES QUANTITY 
010108 

INCREMENTAL FUNDING FOR 04-C-0002 

COST 

FCR 62633 

FOB: Destination 

ACRNBA . 
CIN:OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO 

UNIT 

SECTION G- CONTRACT ADMINISTRATION DATA 

Accounting and Appropriation 

Summary for the Payment Office 

UNIT PRICE 

ESTIMATED COST 

AMOUNT 

$0.00 

$315,000.00 

As a result of this modification, the total funded amount for this document was increased by $315,000.00 from 
$46,093,859.45 to $46,408,859.45. 

SUBCLIN 010108: 
Funding on SUBCLJN 010108 is initiated as follows: 

ACRN:BA 

CIN:OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO 

Acctng Data: 9760400.2520 6 BM 2520 40603890COO 2512 Sl2135 MD601015BC2633 620103 

Increase: $315,000.00 

Total: $315,000.00 

SECTION H - SPECIAL CONTRACT REQUIREMENTS 
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(a) Contract line item(s) 0001, 0002 and 0101 are incrementally funded. For these 
item(s), the sum of$46,408,859.45 of the total price is presently available for payment 
and allotted to this contract. An allotment schedule is set forth in paragraph (i) ofthis 
clause. 

(b) For item( s) identified in paragraph (a) of this clause, the Contractor agrees to perform 
up to the point at which the total amount payable by the Government, including 
reimbursement in the event of termination of those item(s) for the Government's 
convenience, approximates the total amount currently allotted to the contract. The 
Contractor is not authorized to continue work on those item(s) beyond that point. The 
Government will not be obligated in any event to reimburse the Contractor in excess of 
the amount allotted to the contract for those item( s) regardless of anything to the contrary 
in the clause entitled ''Termination for Convenience of the Government." As used in this 
clause, the total amount payable by the Government in the event of termination of 
applicable contract line item(s) for convenience includes costs, profit, and estimated _ 
termination settlement costs for those item(s). 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (i) of this 
clause, the Contractor will notify the Contracting Officer in writing at least ninety days 
prior to the date when, in the Contractor's best judgment, the work will reach the point at 
which the total amount payable by the Government, including any cost for termination 
for convenience, will approximate 85 percent of the total amount then allotted to the 
contract for performance of the applicable item(s). The notification will state (1) the 
estimated date when that point will be reached and (2) an estimate of additional funding, 
if any, needed to continue performance of applicable line items up to the next scheduled 
date for allotment of funds identified in paragraph (i) of this clause, or to a mutually 
agreed upon substitute date. The notification will also advise the Contracting Officer of 
the estimated amount of additional funds that will be required for the timely performance 
of the item(s) funded pursuant to this clause, for a subsequent period as may be specified 
in the allotment schedule in paragraph (i) of this clause or otherwise agreed to by the 
parties. If after such notification additional funds are not allotted by the date identified in 
the Contractor's notification, or by an agreed substitute date, the Contracting Officer will 
terminate any item(s) for which additional funds have not been allotted, pursuant to the 
clause of this contract entitled ''Termination for Convenience of the Government." 

(d) When additional funds are allotted for continued performance of the contract line 
item(s) identified in paragraph (a) ofthis clause, the parties will agree as to the period of 
contract performance which will be covered by the funds. The provisions of paragraphs 
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(b) through (d) of this clause will apply in like manner to the additional allotted funds and 
agreed substitute date, and the contract will be modified accordingly. 

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates 
indicated below, in amounts sufficient for timely performance of the contract line item(s) 
identified in paragraph (a) of this clause, the Contractor incurs additional costs or is 
delayed in the performance of the work under this contract and if additional funds are 
allotted, an equitable adjustment will be made in the price or prices (including · 
appropriate target, billing, and ceiling prices where applicable) of the item(s), or in the 
time of delivery, or both. Failure to agree to any such equitable adjustment hereunder will 
be a dispute concerning a question of fact within the meaning ofthe clause entitled 
"Disputes." 

(f) The Government may at any time prior to termination allot additional funds for the 
performance of the contract line item(s) identified in paragraph (a) of this clause. 

(g) The termination provisions of this clause do not limit the rights of the Government 
under the clause entitled "Default." The provisions ofthis clause are limited to the work 
and allotment of funds for the contract line item(s)-set forth in paragraph (a) of this 
clause. This clause no longer applies once the contract is fully funded except with regard 
to the rights or obligations of the parties concerning equitable adjustments negotiated 
under paragraphs (d) and (e) of this clause. 

(h) Nothing in this clause affects the right of the Government to terminate this contract 
pursuant to the clause of this contract entitled "Termination for Convenience ofthe 
Government." 

(i) Nothing in this clause shall be construed as authorization of voluntary services whose 
acceptance is otherwise prohibited under 31 U.S.C. 1342. 

(j) The parties contemplate that the Government will allot funds to this contract in 
accordance with the following schedule: 

Incremental Funding: 

Contract Executed $10,848,000 

26 Jut 04 $ 3,456,783 

1 Nov04 

25 Feb04 

15 Mar 05 

18 Mar05 

1 Apr05 

8 Jun 05 

$ 7,959,858.45 

$ 1,235,000 

$ 250,000 

$ 235,000 

$ 6,526,000 

$ 526,130 
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27 Jun 05 $ 100,000 

1 Oct 05 14 Month Extension $ 2,289,079 

27 Oct 05 $ 113,184 

17 Nov05 $ 878,000 

13 Dec 05 $ 1,318,000 

12 Jan 06 $ 4,556,921 

26 Jan 06 $ 83,000 

9 Feb 06 $ 3,593,065 

27 Mar 06 $ 2,125,839 

13 Apr 06 $- 620,000 

04 May06 $ 620,000 

23 May06 $ 315,000 

(End of Summary of Changes) 
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As a result of this modification, the total funded amount for this document was increased by $969,134.40 from 
$46,408,859.45 to $47,377,993.85. 

SUBCLlN 010104: 

AW: 9760400.2520 6 BM 2520 40603890COO 2512 Sl2135 MD6010111C0599 620099 was increased by 
Kb)(4) l 

SUBCLlN 010108: 

BA: 9760400.2520 6 BM 2520 40603890COO 2512 Sl2135 MD601015BC2633 620103 CIN 
000000000000000000000000000000) was increased by b)(4) 

L-----------------------------~ 

SECTrON H- SPECIAL CONTRACT REQUIREMENTS 

The following have been modified: 
ORDER OF BODY 

· LIMITATION OF GOVERNMENT'S OBLIGATION (MAY 2006) 

(a) Contract line item(s) 000 through 0101 are incrementally funded. For these item(s), the sum of 
$47,377,993.85 of the total price is presently available for payment and allotted to this contract. An allotment 
schedule is set forth in paragraph (j) of this clause. 

(b) For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of 
those item(s) for the Government's convenience, approximates the total amount currently allotted to the 
contract. The Contractor is not authorized to continue work on those item(s) beyond that point. The Government 
will not be obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for 
those item( s) regardless of anything to the contrary in the clause entitled ''Termination for Convenience of the 
Government." As used in this clause, the total amount payable by the Government in the event of termination of 
applicable contract line item(s) for convenience includes costs, profit, and estimated termination settlement 
costs for those item(s). 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause, the Contractor 
will notify the Contracting Officer in writing at least ninety days prior to the date when, in the Contractor's best 
judgment, the work will reach the point at which the total amount payable by the Government, including any 
cost for termination for convenience, will approximate 85 percent of the total amount then allotted to the 
contract for performance of the applicable item(s). The notification will state (1) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of 
applicable line items up to the next scheduled date for allotment of funds identified in paragraph (j) of this 
clause, or to a mutually agreed upon substitute date. The notification will also advise the Contracting Officer of 
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the estimated amount of additional funds that will be required for the timely performance of the item(s) funded 
pursuant to this clause, for a subsequent period as may be specified in the allotment schedule in paragraph (j) of 
this clause or otherwise agreed to by the parties. If after such notification additional funds are not allotted by the 
date identifie<i in the Contractor's notification, or by an agreed substitute date, the Contracting Officer will 
terminate any item(s) for which additional funds have not been allotted, pursuant to the clause of this contract 
entitled "Termination for Convenience of the Government." 

(d) When additional funds are allotted for continued performance of the contract line item(s) identified in 
paragraph (a) of this clause, the parties will agree as to the period of contract performance which will be 
covered by the funds. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to 
the additional allotted funds and agreed substitute date, and the contract will be modified accordingly. 

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, in 
amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, 
the Contractor incurs additional costs or is delayed in the performance of the work under this contract and if 
additional funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate 
target, billing, and ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure to 
agree to any such equitable adjustment hereunder will be a dispute concerning a question of fact within the 
meaning o~the clause entitled "Disputes." 

(f) The Government may at any time prior to termination allot additional funds for the performance of the 
contract line item(s) identified in paragraph (a) of this clause. 

(g) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default." The provisions of this clause are limited to the work and allotment of funds for the contract line 
item(s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded 
except with regard to the rights or obligations of the parties concerning equitable adjustments negotiated under 
paragraphs (d) and (e) of this clause. 

(h) Nothing in this Clause affects the right of the Government to terminate this contract pursuant to the clause of 
this contract entitled "Termination for Convenience of the Government." 

(i) Nothing in this clause shall be construed as authorization of voluntary services whose acceptance is 
otherwise prohibited under 31 U.S.C. 1342. 

(j) The parties contemplate that the Government will allot funds to this contract in accordance with the 
following schedule: 

Date: 

1 Jan 04 

26 Jul 04 

1 Nov04 

25 Feb 04 

15 Mar05 

18 Mar05 

l Apr05 

8 Jun 05 

Contract Executed 

Incrementa l Funding: 

$1 0,848,000 

$ 3,456,783 

$ 7,959,858.45 

$ 1,235,000 

$ 250,000 

$ 235,000 

$ 6,526,000 

$ 526,130 
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27 Jun 05 $ 100,000 

I Oct 05 14 Month Extension $ 2,289,079 

27 Oct 05 $ 113,184 

17Nov 05 $ 878,000 

13 Dec 05 $ 1,318,000 

12 Jan 06 $ 4,556,921 

26 Jan 06 $ 83,000 

9 Feb 06 $ 3,593,065 

27 Mar06 $ 2, 125,839 

13 Apr 06 $- 620,000 

04 May06 $ 620,000 

23 May06 $ 315,000 

10 Ju1 06 $ 969,134.40 

(End of Summary of Changes) 
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IT MODIFIESTHECONTRACf/ORDERNO. ASDEs::RIBEDINITEM 14. 

A. THIS CHANGE ORDER ISI~ED PURruANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACf ORDER NO. IN ITEM lOA. 

B. THE ABOVE NUMBERED CONTRAcr /ORDER IS MODIFIED TO REFLECf THE ADMIN I Sf RA TIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR43.103(B). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x D. OTHER (Specify type of modification and authority) 
a=ARS 252.232-7007 Urritation of Governrrent's Obligation (Tiley 2006) 

E. IMPORT ANT: Contractor ~ is not, D is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section heading;, including solicitation/contract subject matter 
v.here feasible.) 
Modification Control Number: nrrhickey06671 

The purpose of this rrodification is to: 1) provide increrrental funding in the arrount of $20,000.00 to QJN 0101 Labor (via Suba..IN 010109, 
A~ 88) and 2) update a=ARS 252.232-7007 Linitatioo of Governrrenfs Obligation. 

See Su111TBry of Olanges on Page 2. 

Except as provided herein, all temJ> and conditions oft he docU~rent re&cnced in ltem9A or 1 OA, as beretof>re changed, remtios unchanged and in it II f>rceand efi:d. 

IS A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACfiNG OFFICER (Type or print) 
GROVER J. MCVEY /CONTRACTING OFFICER 

TEl: 703-$32-~ EMAIL: Gro.er.McVe)@rral.nil 

ISB. CONTRACfOR/OFFEROR 15C. DATE SIGNED 168. UNITED Sf ATESOF AMERICA 16C DATE SIGNED 

BY 4Ac9--~-~ /. ~v~ 01-Aug-2006 
(ggnature of person authorized to sign) (ggnature of Contracting Officer) 

EXCEPTION TO SF 30 
APPROVED BY OIRM 11-84 

30-105-04 Sf ANDARD FORM 30 (Rev. I 0-83) 
Prescribed by rnA 
FAR(48 CFR) 53.243 



SECfiON SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION B • SUPPLIES OR SERVICES AND PRICES 

SUBCLfN 010109 is added as follows: 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Labor 010109 
Hours 

INCREMENTAL FUNDfNG FOR H0006-04-C-0002 

COST 

FCR63013 

FOB: Destination 

PURCHASE REQUEST NUMBER: AS9SKP63013BASIC 

ACRNDB 
CIN: AS9SKP63013BASICOOOI 

SECTION E -INSPECTION AND ACCEPTANCE 

UNIT PRICE 

ESTIMATED COST 

The following Acceptance/Inspection Schedule was added for SUBCLfN 010109: 
INSPECT AT INSPECT BY ACCEPT AT 
NIA N/A N/A 

SECTION G ·CONTRACT ADMINISTRATION DATA 

Accounting and Appropriation 

Summary for the Payment Office 
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AMOUNT 

$0.00 

$20,000.00 

ACCEPT BY 
Government 

As a result of this modification, the total funded amount for this document was increased by $20,000.00 from 
$47,377,993.85 to $47,397,993.85. 

SUBCLIN 0 I 0 I 09: 
Funding on SUBCLIN 0 I 0 I 09 is initiated as follows: 

ACRN: BB 

CIN: AS9SKP63013BASICOOOI 

Acctng Data: 9760400.2520 6 BM 2520 30603175COO 255Y S 12135 MD6050811C3013 620011 

Increase: $20,000.00 



Total: $20,000.00 

SECTION H - SPECIAL CONTRACT REQUIREMENTS 

The following have been modified: 
ORDER OF BODY 

LIMIT ATJON OF GOVERNMENT'S OBLIGATION (MAY 2006) 
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(a) Contract line item(s) 000 through 0101 are incrementally funded. For these item(s), the sum of 
$47,397,993.85 of the total price is presently available for payment and allotted to this contract. An allotment 
schedule is set forth in paragraph (j) of this clause. 

(b) For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of 
those item(s) for the Government's convenience, approximates the total amount currently allotted to the 
contract. The Contractor is not authorized to continue work on those item(s) beyond that point. The Government 
will not be obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for 
those item(s) regardless of anything to the contrary in the clause entitled 'Termination for Convenience of the 
Government." As used in this clause, the total amount payable by the Government in the event of termination of 
applicable contract line item(s) for convenience includes costs, profit, and estimated termination settlement 
costs for those item(s). · 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause, the Contractor 
will notify the Contracting Officer in writing at least ninety days prior to the date when, in the Contractor's best 
judgment, the work will reach the point at which the total amount payable by the Government, including any 
cost for termination for convenience, will approximate 85 percent of the total amount then allotted to the 
contract for performance of the applicable item(s). The notification will state (1) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of 
applicable line items up to the next scheduled date for allotment of funds identified in paragraph (j) of this 
clause, or to a mutually agreed upon substitute date. The notification will also advise the Contracting Officer of 
the estimated amount of additional funds that will be required for the timely performance of the item( s) funded 
pursuant to this clause, for a subsequent period as may be specified in the allotment schedule in paragraph (j) of 
this clause or otherwise agreed to by the parties. If after such notification additional funds are not allotted by the 
date identified in the Contractor's notification, or by an agreed substitute date, the Contracting Officer will 
terminate any item(s) for which additional funds have not been allotted, pursuant to the clause of this contract 
entitled 'Termination for Convenience of the Government." 

(d) When additional funds are allotted for continued performance of the contract line item(s) identified in 
paragraph (a) of this clause, the parties will agree as to the period of contract performance which will be 
covered by the funds. The provisions of paragraphs (b) through (d) ofthis clause will apply in like manner to 
the additional allotted funds and agreed substitute date, and the contract will be modified accordingly. 

(e) If, solely by reason offailure of the Government to allot additional funds, by the dates indicated below, in 
amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, 
the Contractor incurs additional costs or is delayed in the performance of the work under this contract and if 
additional funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate 
target, billing, and ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure to 
agree to any such equitable adjustment hereunder will be a dispute concerning a question of fact within the 
meaning of the clause entitled "Disputes." 

(f) The Government may at any time prior to termination allot additional funds for the performance of the 
contract line item(s) identified in paragraph (a) of this clause. 
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(g) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default." The provisions ofthis clause are limited to the work and allotment of funds for the contract line 
item(s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded 
except with regard to the rights or obligations of the parties concerning equitable adjustments negotiated under 
paragraphs (d) and (e) of this clause. 

(h) Nothing in this clause affects the right of the Government to terminate this contract pursuant to the clause of 
this contract entitled "Termination for Convenience of the Government." 

(i) Nothing in this clause shall be construed as authorization of voluntary services whose acceptance is 
otherwise prohibited under 31 U.S.C. 1342. 

(j) The parties contemplate that the Government will allot funds to this contract in accordance with the 
following schedule: 

Date: Incremental Fundine:: 

l Jan 04 Contract Executed $10,848,000 

26 Jut 04 $ 3,456,783 

l Nov 04 $ 7,959,858.45 

25 Feb 04 $ 1,235,000 

15 Mar05 $ 250,000 

18 Mar05 $ 235,000 

1 Apr05 $ 6,526,000 

8 Jun 05 $ 526,130 

27 Jun 05 $ 100,000 

I Oct 05 14 Month Extension $ 2,289,079 

27 Oct05 $ 113,184 

17 Nov 05 $ 878,000 

13 Dec 05 $ 1,318,000 

12 Jan 06 $ 4,556,921 

26 Jan 06 $ 83,000 

9 Feb 06 $ 3,593,065 

27 Mar06 $ 2,125,839 

13 Apr 06 $- 620,000 

04 May06 $ 620,000 

23 May06 $ 315,000 



10 Jut 06 

26 Jut 06 

(End of Summary of Changes) 

..... _, _ --------

$ 969,134.40 

$ 20,000.00 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
,I . CON·ffiA~· 10 CODE I PAGE OF PAGES 

1 1 4 
2. AMENDMENT/ MODIFICA 110N NO. 3. EFFECllVE DATE 4. REQU1Sl110N/PURCHASE REQ. NO. , 5. PROJECl' NO.(Ifapplicable) 

F00025 30-Aug-2006 SEE SCHEDULE 

6.1SSUEDBY CODE 1-00006 7. ADMINlS'IERED BY (lfotherthan item6) . CODE IS2404A 
OCMA MPJ<IPSS.A$ 

MISSILE DEFENSE AGENCY (MDA) 10600 BAlTLEVIEWPARKWAY. SUITE 200 
CONTRACTS DIRECTORATE MANPSS.A$ VA 22110-2342 
7100 DEFENSE PENTAGON 
WASHINGTON DC ml1·7100 

8. NAME AND ADDRESS OF CONTRACfOR (No. , Street, County, State and Zip Code) 9A. AMENDMENT OF roLICIT AITON NO. 
COMPUTER SCIENCES CORPORATION 
PAULPHEENY 

9B. DATED (SEE ITEM II) 1725JEFFERSON OAVlS HIGHWAY 
SUITE 1XO 
ARUNGTON VA 22202 I OA. MOD. OF CONTRACf /ORDER NO. X 1-00006-04-C-0002 

l OB. DATED (SEE ITEM t3) 

CODE 52939 IFACILITY CODE X 01-Jan-2004 

II. TIDS TT EM ONLY APPLIES TO AMENDMENTS OF roLIOT A TIONS 

DThe above nurrbered solicitation is am:uded as set i>rtb in Item 14. The hour and date specified i>r receipt ofOfrr D is extended, D is not extended. 

Ofi!r 11\JSt acknowledge receipt ofthis arrendment prior to the hour and date specified in the solicitation or as am:nded by one oft he i>llowing m:thods: 
(a) By eonpleting Items 8 and 15,and returning copies of the amendm:nt; (b) By acknowledging receipt o ftbis arrendment on each copy ofthe o!i:r suboitted; 
or(c) By separate letter or telegram which includes arei:rence to the solicitation and am:ndn-entnurrbers. FAILURE OF YOURACKNOWLEDGMENTTO BE 
RECEIVED A T1liE PLACE DESIGNATED FOR 1liE RECEIPT OF OFFERS PRIOR TO 1liE HOUR AND DATE SPECIFIED MAY RESULT IN 

REJECTION OF YOUR OFFER. lfby virtue ofthis amendment you desire to change an o!i:r already subnitted, such change rmy be rrade by telegram or letter, 
provided each telegramor letter rrakes rei!rence to the solicitation and this an-endment, and is recei ved prior to the opening hour and date specified. 

12. ACCO~ING AND APPROPRIATION DATA (If required) 

See Schedule 

13. THIS IT EM APPLIES ONLY TO MODIFICATIONS OF CONTRACfS'ORDERS. 
IT MODIFIESTHECONTRACT/ORDERNO. ASDESCRIBEDIN ITEM 14. 

A. TfUSCHANGE ORDERISI~EDPURSUANT TO: (~ecify authority) THE CHANGES SET FORTHlN ITEM 14 ARE MADE IN THE 
CONTRACf ORDER NO. IN ITEM lOA. 

B. THE ABOVE NUMBERED CONTRACf /ORDER IS MODIFIED TO REFLECr THE ADMJNISfRATTVE CHANGES (such as changes in paying 
office, appropriat ion date, etc.) SET FORTH IN ITEM 14, PURSUANf TO T HE AUTHORITY OFFAR43.103(B). 

C. TIDS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X D. OTHER (~ecify type of modification and authority) 
DFARS 252.232-7007 lirritation of Govemrrenrs Obligation (Mly 2006) 

E. IMPORT ANT: Contractor 0 is not , 
D 

is required to sign this docmnent and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT IMODIFICA TION (Org;~nized by UCF section heading-;, including solicitation/contract subject matter 
where feasible.) 
Modification Contml Nwnber: nrmickey06815 

The ~rpose of this rrodification is to: 1) provide increrrental funding in the arrount of $163,430.00 fbX4
) Ito SubO..IN 010110, ACR-IBC 

af1dbX4
> to Suba..IN 010108 ACR-1 BA) and 2) update DFARS 252.232-7007 Lirritation of Governrrent's Obligation. 

See Surrrrery of 01anges on page 2. 

Except as provided herein, all tertr6 and conditions ofthe docnn-ent rei:renced in ltem9A or I OA, as heretof>re changed, reltBins unchanged and in illl i>rce and e!i:ct. 
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~~CO<R...IA .a.aQQI. BY 30-Aug-2006 
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Prescribed by GSA 
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SUMMARY OF CHANGES 

SECTION B -SUPPLIES OR SERVICES AND PRICES 

SUBCLIN 010110 is added as follows: 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
010110 

INCREMENTAL FUNDING FOR CLIN 0101 

COST 

FCR 63180 

FOB: Destination · 

PURCHASE REQUEST NUMBER: MK9TJU63180BASIC 

ACRNBC 
CIN: MK.9TJU63180BASIC0001 

SECTION G - CONTRACT ADMINISTRATION DATA 

Accounting and Appropriation 

Summary for the Payment Office 

ESTIMATED COST 

~b)(4) 

As a result of this modification, the total funded amount for this document was increased by $163,430.00 from 
$47,397,993.85 to $47,561,423.85. 

SUBCLIN 010108: 

BA: 9760400.2520 6 BM 2520 40603890COO 2512 Sl2135 MD601015BC2633 620103 CIN 
000000000000000000000000000000) was increased b b)(4) 

~~~--~~~~~~~~~~ 

SUBCLIN 010110: 
Funding on SUBCLIN 010110 is initiated as follows: 

ACRN:BC 

CIN: MK9TJU63180BASIC0001 

Acctng Data: 9760400.2520 6 BM 2520 40603894COO 2512 S12135 MD6051504C3180 620369 

Increase:~b )( 4) 

Total:._~b ...... )( 4~)~ ............ .-. 

SECTION H - SPECIAL CONTRACT REQUIREMENTS 

The following have been modified: 

$0.00 



ORDEROFBODY 

LIMITATION OF GOVERNMENT'S OBLIGATION (MAY 2006) 

HQ0006-04-C-0002 
P00025 

Page 3 of4 

(a) Contract line item(s) 000 through 0101 are incrementally funded. For these item(s), the sum of 
$47,561,423.85 of the total price is presently available for payment and allotted to this contract. An allotment 
schedule is set forth in paragraph (j) of this clause. 

(b) For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event oftermination of 
those item(s) for the Government's convenience, approximates the total amount currently allotted to the 
contract. The Contractor is not authorized to continue work on those item(s) beyond that point. The Government 
will not be obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for 
those item(s) regardless of anything to the contrary in the clause entitled "Termination for Convenience of the 
Government." As used in this clause, the total amount payable by the Government in the event of termination of 
applicable contract line item(s) for convenience includes costs, profit, and estimated termination settlem~nt 
costs for those item(s). 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause, the Contractor 
will notify the Contracting Officer in writing at least ninety days prior to the date when, in the Contractor 's best 
judgment, the work will reach the point at which the total amount payable by the Government, including any 
cost for termination for convenience, will approximate 85 percent of the total amount then allotted to the 
contract for performance of the applicable item(s). The notification will state (1) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of 
applicable line items up to the next scheduled date for allotment of funds identified in paragraph (j) of this 
clause, or to a mutually agreed upon substitute date. The notification will also advise the Contract4Ig Officer of 
the estimated amount of additional funds that will be required for the timely performance of the item(s) funded 
pursuant to this clause, for a subsequent period as may be specified in the aUotment schedule in paragraph (j) of 
this clause or otherwise agreed to by the parties. If after such notification additional funds are not allotted by the 
date identified in the Contractor's notification, or by an agreed substitute date, the Contracting Officer will 
terminate any item(s) for which additional funds have not been allotted, pursuant to the clause of this contract 
entitled ''Termination for Convenience of the Government." 

(d) When additional funds are allotted for continued performance of the contract line item(s) identified in 
paragraph (a) of this clause, the parties will agree as to the period of contract performance which will be 
covered by the funds. The provisions of paragraphs {b) through (d) of this c lause will apply in like manner to 
the additional allotted funds and agreed substitute date, and the contract will be modified accordingly. 

(e) If, solely by reason offailure of the Government to allot additional funds, by the dates indicated below, in 
amounts sufficient for timely performance of the contract Line item(s) identified in paragraph (a) of this clause, 
the Contractor incurs additional costs or is delayed in the performance of the work under this contract and if 
additional funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate 
target, billing, and ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure to 
agree to any such equitable adjustment hereunder will be a dispute concerning a question of fact within the 
meaning of the clause entitled ''Disputes." 

(f) The Government may at any time prior to termination allot additional funds for the performance of the 
contract line item(s) identified in paragraph (a) of this clause. 

(g) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default." The provisions of this clause are limited to the work and allotment of funds for the contract line 
item(s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded 
except with regard to the rights or obligations of the parties concerning equitable adjustments negotiated under 
paragraphs (d) and (e) of this clause. 

(h) Nothing in this clause affects the right of the Government to terminate this contract pursuant to the clause of 
this contract entitled ''Termination for Convenience of the Government." 
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(i) Nothing in this clause shaU be construed as authorization of voluntary services whose acceptance is 
otherwise prohibited under 31 U.S.C. 1342. 

G) The parties contemplate that the Government will allot funds to this contract in accordance with the 
following schedule: 

Date: 

1 Jan 04 

26 Jul 04 

1 Nov 04 

25 Feb 04 

15 Mar 05 

18 Mar 05 

1 Apr 05 

8 Jun 05 

27 Jun 05 

1 Oct 05 

27 Oct 05 

17 Nov 05 

13 Dec 05 

12 Jan 06 

26 Jan 06 

9 Feb 06 

27 Mar06 

13 Apr 06 

04 May06 

23 May06 

10 Jul 06 

26 Jul 06 

28 Aug 06 

Contract Executed 

14 Month Extension 

End of Summary of Changes 

Incr ementa l Funding: 

$10,848,000 

$ 3,456,783 

$ 7,959,858.45 

$ 1,235,000 

$ 250,000 

$ 235,000 

$ 6,526,000 

$ 526, 130 

$ 100,000 

$ 2,289,079 

$ 113,184 

$ 878,000 

$ 1,3 18,000 

$ 4,556,921 

$ 83,000 

$ 3,593,065 

$ 2,125,839 

$- 620,000 

$ 620,000 

$ 3 15,000 

$ 969,134.40 

$ 20,000.00 

$ 163,430.00 
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SECfiON G- CONTRACT ADMINISTRATION DATA 

Accounting and Appropriation 

Summary for the Payment Office 
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As a result of this modification, the total funded amount for this document was increased by $650,000.00 from 
$47,561,423.85 to $48,211,423.85. 

SUBCLlN 010104: 

AW: 9760400.2520 6 BM 2520 40603890COO 2512 S12135 MD6010111C0599 620099 was increased by 
$650,000.00 from $11,034,959.40 to $11,684,959.40 

SECfiON H - SPECIAL CONTRACf REQUIREMENTS 

The following have been modified: 
ORDER OF BODY 

LIMITATION OF GOVERNMENT'S OBLIGATION (MAY 2006) 

(a) Contract line item(s) 0001 through 0101 are incrementally funded. For these item(s), the sum of 
$48,211,423.85 of the total price is presently available for payment and allotted to this contract. An allotment 
schedule is set forth in paragraph U) of this clause. 

(b) For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of 
those item(s) for the Government's convenience, approximates the total amount currently allotted to the 
contract. The Contractor is not authorized to continue work on those item(s) beyond that point. The Government 
will not be obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for 
those item( s) regardless of anything to the contrary in the clause entitled "Termination for Convenience of the 
Government." As used in this clause, the total amount payable by the Government in the event of termination of 
applicable contract line item(s) for convenience includes costs, profit, and estimated termination settlement 
costs for those item(s). 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause, the Contractor 
will notify the Contracting Officer in writing at least ninety days prior to the date when, in the Contractor's best 
judgment, the work will reach the point at which the total amount payable by the Government, including any 
cost for termination for convenience, will approximate 85 percent of the total amount then allotted to the 
contract for performance of the applicable item(s). The notification will state ( 1) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of 
applicable line items up to the next scheduled date for allotment of funds identified in paragraph (j) of this 
clause, or to a mutually agreed upon substitute date. The notification will also advise the Contracting Officer of 
the estimated amount of additional funds that will be required for the timely performance of the item(s) funded 
pursuant to this clause, for a subsequent period as may be specified in the allotment schedule in paragraph (j) of 
this clause or otherwise agreed to by the parties. If after such notification additional funds are not allotted by the 
date identified in the Contractor's notification, or by an agreed substitute date, the Contracting Officer will 
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terminate any item(s) for which additional funds have not been allotted, pursuant to the clause of this contract 
entitled "Termination for Convenience of the Government." 

(d) When additional funds are allotted for continued performance of the contract line item(s) identified in 
paragraph (a) of this clause, the parties will agree as to the period of contract performance which will be 
covered by the funds. The provisions of paragraphs (b) through (d) ofthis clause will apply in like manner ~o 
the additional allotted funds and agreed substitute date, and the contract will be modified accordingly. 

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, in 
amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, 
the Contractor incurs additional costs or is delayed in the performance of the work under this contract and if 
additional funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate 
target, billing, and ceiling prices where applicable) of the item(s), or in the 'time of delivery, or both. Failure to 
agree to any such equitable adjustment hereunder will be a dispute concerning a question of fact within the 
meaning of the clause entitled "Disputes." 

(f) The Government may at any time prior to termination allot additional funds for the performance ofthe 
contract line item(s) identified in paragraph (a) of this clause. 

(g) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default." The provisions of this clause are limited to the work and allotment of funds for the contract line 
item(s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded 
except with regard to the rights or obligations of the parties concerning equitable adjustments negotiated under 
paragraphs (d) and (e) of this clause. 

(h) Nothing in this clause affects the right of the Government to terminate this contract pursuant to the clause of 
this contract entitled "Termination for Convenience of the Government." 

(i) Nothing in this clause shall be construed as authorization of voluntary services whose acceptance is 
otherwise prohibited under 31 U.S.C. 1342. 

U) The parties contemplate that the Government will allot funds to this contract in accordance with the 
following schedule: 

Date: Incremental Funding: 

1 Jan 04 

26 Jut 04 

1 Nov04 

25 Feb 04 

15 Mar 05 

18 Mar 05 

1 Apr 05 

8 Jun 05 

27 Jun 05 

1 Oct 05 

Contract Executed 

14 Month Extension 

$10,848,000 

$ 3,456,783 

$ 7,959,858.45 

$ 1,235,000 

$ 250,000 

$ 235,000 

$ 6,526,000 

$ 526,130 

$ 100,000 

$ 2,289,079 
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27 Oct 05 $ 113,184 

17 Nov 05 $ 878,000 

13 Dec 05 $ 1,318,000 

12 Jan 06 $ 4,556,921 

26 Jan 06 $ 83,000 

9 Feb 06 $ 3,593,065 

27 Mar06 $ 2,125,839 

13 Apr 06 $- 620,000 

04 May06 $ 620,000 

23 May 06 $ 315,000 

10 Jul 06 $ 969,134.40 

26 Jul 06 $ 20,000.00 

28 Aug06 $ 163,430.00 

12 Sep 06 $ 650,000.00 

(End of Summary of Changes) 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION B - SUPPLIES OR SERVICES AND PRICES 

SUBCLIN 010111 is added as follows: 

ITEM NO SUPPLIES/SERVICES QUANTITY 
010111 

INCREMENTAL FUNDING FOR CLIN 0101 

COST 

FOB: Destination 

UNIT UNIT PRICE 

PURCHASE REQUEST NUMBER: SE9KNY60599AMENDMENT4 

ESTIMATED COST 

ACRNAW 
CIN: SE9KNY60599AMENDMENT40001 

SECTION G- CONTRACT ADMINISTRATION DATA 

Accounting and Appropriation 

Summary for the Payment Office 
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AMOUNT 

$0.00 

$650,000.00 

As a result of this modification, the total funded amount for this document was increased by $650,000.00 from 
$48,211,423.85 to $48,861,423.85. 

SUBCLIN 010111: 
Funding on SUBCLIN 010111 is initiated as follows: 

ACRN:AW 

CIN: SE9KNY60599AMENDMENT40001 

Acctng Data: 9760400.2520 6 BM 2520 40603890COO 2512 S12135 MD6010111C0599 620099 

Increase: $650,000.00 

Total: $650,000.00 

SECTION H - SPECIAL CONTRACT REQUIREMENTS 

The following have been modified: 

LIMITATION OF GOVERNMENT'S OBLIGATION (MAY 2006) 

(a) Contract line item(s) 0001 through 0101 are incrementally funded. For these item(s), the sum of 
$48,861,423.85 of the total price is presently available for payment and allotted to this contract. An aiiotment 
schedule is set forth in paragraph (j) of this clause. 
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(b) For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of 
those item(s) for the Government's convenience, approximates the total amount currently allotted to the 
contract. The Contractor is not authorized to continue work on those item(s) beyond that point. The Government 
will not be obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for 
those item(s) regardless of anything to the contrary in the clause entitled "Termination for Convenience of the 
Government." As used in this clause, the total amount payable by the Government in the event of termination of 
applicable contract line item(s) for convenience includes costs, profit, and estimated termination settlement 
costs for those item(s). 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause, the Contractor 
will notify the Contracting Officer in writing at least ninety days prior to the date when, in the Contractor's best 
judgment, the work will reach the point at which the total amount payable by the Government, including any 
cost for termination for convenience, will approximate 85 percent of the total amount then allotted to the 
contract for performance of the applicable item(s). The notification will state (1) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of 
a pplicable line items up to the next scheduled date for allotment of funds identified in paragraph (j) of this 
clause, or to a mutually agreed upon substitute date. The notification will also advise the Contracting Officer of 
the estimated amount of additional funds that will be required for the timely performance of the item(s) funded 
pursuant to this clause, for a subsequent period as may be specified in the allotment schedule in paragraph (j) of 
this clause or otherwise agreed to by the parties. If after such notification additional funds are not allotted by the 
date identified in the Contractor's notification, or by an agreed substitute date, the Contracting Officer will 
terminate any item(s) for which additional funds have not been allotted, pursuant to the clause of this contract 
entitled "Termination for Convenience of the Government." 

(d) When additional funds are allotted for continued performance of the contract line item(s) identified in 
paragraph (a) of this clause, the parties will agree as to the period of contract performance which will be 
covered by the funds. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to 
the additional allotted funds and agreed substitute date, and the contract will be modified accordingly. 

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, in 
amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, 
the Contractor incurs additional costs or is delayed in the performance of the work under this contract and if 
additional funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate 
target, billing, and ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure to 
agree to any such equitable adjustment hereunder will be a dispute concerning a question of fact within the 
meaning of the clause entitled "Disputes." 

(f) The Government may at any time prior to termination allot additional funds for the performance of the 
contract line item(s) identified in paragraph (a) of this clause. 

(g) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default. " The provisions of this clause are limited to the work and allotment of funds for the contract line 
item(s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded 
except with regard to the rights or obligations of the parties concerning equitable adjustments negotiated under 
paragraphs (d) and (e) of this clause. 

(h) Nothing in tltis clause affects the right of the Government to terminate this contract pursuant to the clause of 
this contract entitled "Termination for Convenience of the Government." 

(i) Nothing in this clause shall be construed as authorization of voluntary services whose acceptance is 
otherwise prohibited under 31 U.S.C. 1342. 

(j) The parties contemplate that the Government will allot funds to this contract in accordance with the 
following schedule: 

Date: Incremental Funding: 
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1 Jan 04 Contract Executed $10,848,000 

26 Jul 04 $ 3,456,783 

1 Nov 04 $ 7,959,858.45 

25 Feb 04 $ 1,235,000 

15 Mar 05 $ 250,000 

18 Mar05 $ 235,000 

1 Apr05 $ 6,526,000 

8 Jun 05 $ 526,130 

27 Jun 05 $ 100,000 

l Oct05 14 Month Extension $ 2,289,079 

27 Oct05 $ 113,184 

17 Nov 05 $ 878,000 

13 Dec 05 $ 1,318,000 

12 Jan 06 $ . 4,556,921 

26 Jan 06 $ 83,000 

9 Feb06 $ 3,593,065 

27 Mar06 $ 2,125,839 

13Apr06 $- 620,000 

04May06 $ 620,000 

23 May06 $ 315,000 

10 Jul 06 $ 969,134.40 

26 Jul 06 $ 20,000.00 

28 Aug06 $ 163,430.00 

12 Sep 06 $ 650,000.00 

21 Sep 06 $ 650,000.00 

(End of Summary of Changes) 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ra>NlRA;IDa>DE I PAGEOP PAGES 

1 1 4 
2. AMENDMENT/MOOIFICA TION NO. 3. EFFEC11VE DATE 4. REQUISITIONIPURCHASE REQ. NO. I S. PROJECfNO.(Ifapplicable) 

F00028 29-Sep-2006 SCESCHEOULE 

6. 1SSUEDBY a> DE H:l0006 7. ADMINISTERED BY (lfotberthan item6) rooE IS2404A 
OCMA MANASSAS 

MISSILE DEFENSE AGENCY (MDA) 10600BA1TLEVIEWPARKWAY, SUITE 200 
CONTRACTS DIRECTORATE MANASSAS VA 22110.2342 
7100 DEFENSE PENTAGON 
W>\SHINGTON DC 20001· 7100 

8. NAME AND ADORE~ OF CONTRACTOR (No., Street, Cotmty, State and Zip Code) 9A. AMENDMENf OF SOLICIT ATlON NO. 
COMPUTER SCIENCES CORPORATION 
PAULPHEENY 

9B. DATED (SEE ITEM II) 1725 JEFFERSON DAVIS HIGHWAY 
surre t:nJ 
ARUNGTON VA 22202 I OA. MOD. OF CONfRACT /ORDER NO. X 1-00006-04-C-0002 

lOB. DATED (SEE ITEM 13) 
CODE 52939 !FACILITY CODE X 01-Jan-2004 

II . THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOL! CITATIONS 

OThe above nurrbcred solicitation is ammded as set i>rth in heml4. The hour and date specified i>r receipt ofOfir D is extended, D is not extended. 

Oli!r nus! acknowledge receipt ofthis arrendrnent prior to the hour and date speciied in the solicitation or as amended by one ofthe i>llowing ~thods: 
(a)Bycorrpleting ltc!T\18 and I S, and returning copies ofthcarrenclrrent; (h) By acknowledging receipt oflhis an-cndrreot on each copy oftheofir subrrinid; 
or (c) By separate leneror telegram which includes a n:i:rence to the solicitation and arrendn"Cnt nurrbcrs. FAILURE OF YOUR ACKNOWLEOGMENTTO BE 
RECEIVED AT'IliB PLACE DESIGNAlUD FOR THE RECEIPT OF OFFERS PRlOR 10 THE HOUR AND DA'IE SPECIFIED MAY RESULT IN 

REJBCnON OF YOUR OFFER. lfby virtue ofthis arrendrnent you desire to change an ofir already subnined,such change nuy be made by telegramorletter, 
provided each tclcgramor lettcrnkes reirence to the solicitation and this amendrrcnt, and is received prior to the opening hour and date speciicd. 

12. ACCOUNTING AND APPROPRIATION DATA Qfrequired) 

See Schedule 

13. T HIS ITEM APPLIESONLYTO MODIFICATIONS OF CONTRACTS'ORDERS. 
IT MODIFiES THE CONTRACT/ORDER NO. AS DESCRIBED lN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (~ecify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM lOA. 

X B. THE AOOVE NUMBERED CONTRACT /ORDER IS MODIFIED TO REFLECI' THE ADMINlSf RAT lYE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE Al!fHORITY OF FAR 43.1 03(8). 

C T illS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUfHORIT Y OF: 

D. OTHER (~ecify type of modification and authority) 

E. IMPORTANT: Contractor D is not, ~ is required to sign this document and return 1 copies to the issuing office. 

14. DESCRI PT LON OF AMENDMENT IMOD!F!CATlON (OrJ!ilnized by UCF section headings, including solicitation/contract subject matter 
where feasible.) 
Modification Control Number: nrrnickey061 014 

The purpose of this rroditicatlon is to: 1) correct F00027 by rermving $650,000.00. This funding was already added on R)()()26 and 2) 
update a=ARS 252.232-7007 Lirritation of Governrrent's Obligation (Way 2006). 

See page 2 for Surnrery of Olanges. 

Except as provided herein, all tcnrs and conditions ofthe document re&enced in ltcm9A or lOA, as hen:toi>re changed, renuins unchanged and in it II i>rce and eJl:ct. 

!SA. NAME AND TITLE Of SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (fype or print) 
CAROUNECOUSMAN/CONTRACTINGOFFCER 

Ta.: 703-682-6115 EMAIL: Cardine.Cd~rril 

15B. CONTRACTOR/OFFEROR !5C DATE SIGNED 16B. UNITED ST ATESOF AMERICA 16C DATE SIGNED 

BY ~ ~-(_ ~~ 29-Sep-2006 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

EXCEPTION TO Sf 30 
APPROVED BY OIRM I 1-84 

30-105-04 STANDARD FORM 30 (Rev. I 0-83) 
Prescribed by GSA 
FAR ( 48 CFR) 53.243 



SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION G- CONTRACT ADMINISTRATION DATA 

Accounting and Appropriation 

Sununary for the Payment Office 
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As a result of this modification, the total ftmded amount for this document was decreased by $650,000.00 from 
$48,861 ,423.85 to $48,211,423.85. 

SUBCLIN 010111: 

AW: 9760400.2520 6 BM 2520 40603890COO 2512 Sl2135 MD6010111C0599 620099 (CIN 
· SE9KNY60599AMENDMENT40001) was decreased by $650,000.00 from $650,000.00 to $0.00 

SECTION H - SPECIAL CONTRACT REQUIREMENTS 

The following have been modified: 
ORDER OF BODY 

LIMITATION OF GOVERNMENT'S OBLIGATION (MAY 2006) 

(a) Contract line item(s) 0001 through 0101 are incrementally funded. For these item(s), the sum of 
$48,211,423.85 of the total price is presently available for payment and allotted to this contract. An allotment 
schedule is set forth in paragraph (j) of this clause. 

(b) For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of 
those item(s) for the Government's convenience, approximates the total amount currently allotted to the 
contract. The Contractor is not authorized to continue work on those item(s) beyond that point. The Government 
will not be obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for 
those item(s) regardless of anything to the contrary in the clause entitled ''Termination for Convenience of the 
Government." As used in this clause, the total amount payable by the Government in the event of termination of 
applicable contract line item(s) for convenience includes costs, profit, and estimated termination settlement 
costs for those item(s). 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause, the Contractor 
will notify the Contracting Officer in writing at least ninety days prior to the date when, in the Contractor's best 
judgment, the work will reach the point at which the total amount payable by the Government, including any 
cost for termination for convenience, will approximate 85 percent of the total amount then allotted to the 
contract for performance of the applicable item(s). The notification will state (1) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of 
applicable line items up to the next scheduled date for allotment of funds identified in paragraph (j) ofthis 
clause, or to a mutually agreed upon substitute date. The notification will also advise the Contracting Officer of 
the estimated amount of additional funds that will be required for the timely performance of the item(s) funded 
pursuant to this clause, for a subsequent period as may be specified in the allotment schedule in paragraph (j) of 
this clause or otherwise agreed to by the parties. If after such notification additional funds are not allotted by the 
date identified in the Contractor's notification, or by an agreed substitute date, the Contracting Officer will 
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terminate any item(s) for which additional funds have not been allotted, pursuant to the clause of this contract 
entitled ''Termination for Convenience of the Government." 

(d) When additional funds are allotted for continued performance of the contract line item(s) identified in 
paragraph (a) of this clause, the parties will agree as to the period of contract performance which will be 
covered by the funds. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to 
the additional allotted funds and agreed substitute date, and the contract will be modified accordingly. 

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, in 
amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, . 
the Contractor incurs additional costs or is delayed in the performance of the work under this contract and if 
additional funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate 
target, billing, and ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure to 
agree to any such equitable adjustment hereunder will be a dispute concerning a question of fact within the 
meaning of the clause entitled "Disputes." 

(f) The Government may at any time prior to termination allot additional funds for the performance ofthe 
contract line item(s) identified in paragraph (a) of this clause. 

(g) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default." The provisions of this clause are limited to the work and allotment of funds for the contract line 
item(s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded 
except with regard to the rights or obligations of the parties concerning equitable adjustments negotiated under 
paragraphs (d) and (e) of this clause. 

(h) Nothing in this clause affects the right of the Government to terminate this contract pursuant to the clause of 
this contract entitled ''Termination for Convenience of the Government." 

(i) Nothing in this clause shall be construed as authorization of voluntary services whose acceptance is 
otherwise prohibited under 31 U.S.C. 1342. 

(j) The parties contemplate that the Government will allot funds to this contract in accordance with the 
following schedule: 

Date: 

1 Jan 04 

26 Jul 04 

l Nov04 

25 Feb 04 

15 Mar 05 

18 Mar 05 

1 Apr 05 

8 Jun 05 

27 Jun 05 

1 Oct 05 

Contract Executed 

14 Month Extension 

Incremental Fundin2: 

$10,848,000 

$ 3,456,783 

$ 7,959,858.45 

$ 1,235,000 

$ 250,000 

$ 235,000 

$ 6,526,000 

$ 526,130 

$ 100,000 

$ 2,289,079 
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27 Oct05 $ 113,184 

17 Nov 05 $ 878,000 

13 Dec 05 $ 1,318,000 

12 Jan 06 $ 4,556,921 

26 Jan 06 $ 83,000 

9 Feb 06 $ 3,593,065 

27 Mar06 $ 2,125,839 

13 Apr 06 $- 620,000 

04 May06 $ 620,000 

23 May06 $ 315,000 

10 Ju1 06 $ 969,134.40 

26 Jul 06 $ 20,000.00 

28 Aug 06 $ 163,430.00 

12 Sep 06 $ 650,000.00 

21 Sep 06 $ 650,000.00 

28 Sep 06 $ - 650,000.00 

(End of Summary of Changes) 
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MISSilE DEFENSEAGENCY(MDA) 1~ BATTlEVIEWPAru<YIAY, SUITE 200 
CONTRACTS DIRECTORATE MANASSAS VA 22110.2342 
7100 DEFENSE PENTAGON 
WASHINGTON DC :21XJ)1-7100 

8. NAME AND ADD~ OF CONTRACfOR (No., Street, Cotmty, State and Zip Code) 9A. AMENDMENT OF OOUCITATION NO. 
COMPUTER SCIENCES CORPORATION 
PAULPHEENY 

9B. DATED (SEE ITEM II) 1725JEFFERSON DAVIS HIGHWAY 
SUITE 1:m 
ARUNGTON VA 22202 I OA. MOD. OF CONTRACf /ORDER NO. X tQXJOE>-04-~0002 

I OB. DATED (SEE ITEM 13) 

CODE 52939 I FACILITY CODE X 01-Jan-2004 

II. TIDSITEM ONLY APPLIES TO AMENDMENTS OF OOLICIT ATTONS 

D"lbe above nurrbered solicilalion is am:nded as sel flrth in Uem 14. 'lbe hour and dale specified flr rcceip1 ofOiir D is extended, D is no! extended. 

Olir nllst acknowledge receipt oflhis arrcndn:ent prior to the hour and date specified in. the solicitalion or as an'Cilded by one oflhe flllowing m:thods: 
(a) By conlJfeling Uem18 and IS,and ret~tming copies oftheaii'Cildn-eot; (b) By acknowledging receipt ofthis anudm:nt on each copy oft be olir suboitted; 
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REJECnON OF YOUR OFFER. lfby virtue oftbis am:ndm:nt you desire to change an olir already submned, sueb change rray be rrade by telegramorletter, 
provided each !elegramor lener 011kes ~E.reoce to the solicitation and !his aii'Cildii'Cilt, and is received priorto 1he opening bOilr and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 

13. THIS ITEM APPLIESONLYTO MODIFICATIONS OF CONTRACf&'ORDERS. 
IT MODIFIESTHECONTRACf/ORDERNO. ASDESCRIBEDIN ITEM 14. 

A. THIS CHANGE ORDERISI~D PURSUANT TO: (SpecifY authority) THE CHANGES SET fORTI! IN ITEM 14 ARE MADE IN THE 
CONTRACf ORDERNO. IN ITEM lOA. 

B. THE ABOVE NUMBERED CONrRACf/ORDER IS MODIFIED TO REFLECr THE ADMINISI'RATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUfHORITY OF FAR43.103(B). 

C. TIUS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X D. OTHER (Specify type of modification and authority) 
DFARS 252.232-7007 Lirritation of Governrrenrs Obligation (Miy 2006). 

E. IMPORTANT: Contractor ~ is not, D is required to sign this docwnent and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODifiCATION (Or~nized by UCF section headin~, including solicitation/contract suQject matter 
where feasible.) 
Modification Control Number: nrrflickey0781 

The purpose of this rrodification is to: 1) provide increrrentat funding in the arrount of $1,520,948.60 to Q.!N 0101 via SubCLN 010112, 
ArnN BD and 2) update DFARS 252.232-7007 Lirritation of Govemrrenfs Obligation (Miy 2006). 

See page 2 for SuiTlTElry of 0\anges. 

Except as provided herein, all temtl and conditions oflhe docuDEilt re&alced in ltem9A or lOA, as bere1oflrechanged, remains unchanged and in ull flrce and elb:t. 

!SA. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF COI'{TRACfiNG OFFICER (Type or print) 
PENELOPE B. RUSSELL/ CONTRACTING OFFICER 
Ta.: 703-882-6628 EMAIL: l'a:"eq;e.Russel(j1rcil.rril 

158. CONTRACfORIOFFEROR l5C. DATE SIGNED 168. uNITEDSTATESOF AMERICA 16C. DATE SIGNED 
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19-0ct-2006 

(Signature of person authorized to sign) (Signature of Contracting Officer) 
EXCEPTION ro SF 30 
APPROVED BY OIRM 11 -84 

30-105-04 Sf ANDARD FORM 30 (Rev. 10-83) 
Prescribed by GSA 
FAR(48 CFR) 53.243 
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SUMMARY OF CHANGES 

SECfiON B- SUPPLIES OR SERVICES AND PRICES 

SUBCLIN 010112 is added as follows: 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
010112 

INCREMENTAL FUNDING FOR CLIN 0101 

FCR 70058 
FOB: Destination 
PURCHASE REQUEST NUMBER: DE9KNY70058 BASIC 

ACRNBD 
CIN: DE9KNY70058BASIC0001 

SECTION G- CONTRACf ADMINTSTRATION DATA 

Accounting and Appropriation 

Summary for the Payment Office 

UNIT PRICE 

NET AMT 
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AMOUNT 

$1,520,948.60 

As a result of this modification, the total funded amount for this document was increased by $1,520,948.60 
from $48,2 11,423.85 to $49,732,372.45. 

SUBCLlN 010112: 
Funding on SUBCLIN 0101 12 is in itiated as follows: 

ACRN:BD 

CIN: DE9KNY70058BASIC0001 

Acctng Data: 9770400.2520 7 BM 2520 40603890COO 25 12 Sl2135 MD7010 111C0058 72H002 

Increase: $1 ,520,948.60 

Total: $ 1,520,948.60 

SECfiON H - SPECIAL CONTRACf REQUIREMENTS 



The following have been modified: 
ORDER OF BODY 

LIMITATION OF GOVERNMENT'S OBLIGATION (MAY 2006) 
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(a) Contract line item(s) 0001 through 0101 are incrementally funded. For these item{s), the sum of 
$49,732,372.45 of the total price is presently available for payment and allotted to this contract. An allotment 
schedule is set forth in paragraph U) of this clause. 

(b) For item(s) identified in paragraph {a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of 
those item(s) for the Government's convenience, approximates the total amount currently allotted to the 
contract. The Contractor is not authorized to continue work on those item(s) beyond that point. The Government 
will not be obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for 
those item(s) regardless of anything to the contrary in the clause entitled "Termination for Convenience of the 
Government." As used in this clause, the total amount payable by the Government in the event of termination of 
applicable contract line item(s) for convenience includes costs, profit, and estimated termination settlement 
costs for those item(s). 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph U) of this clause, the Contractor 
will notify the C<>ntracting Officer in writing at least ninety days prior to the date when, in the Contractor's best 
j udgment, the work will reach the point at which the total amount payable by the Government, including any 
cost for termination for convenience, will approximate 85 percent of the total amount then allotted to the 
contract for performance of the applicable item{s). The notification will state {1) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of 
applicable line items up to the next scheduled date for allotment of funds identified in paragraph (j) of this 
clause, or to a mutually agreed upon substitute date. The notification will also advise the Contracting Officer of 
the estimated amount of additional funds that will be required for the timely performance of the item(s) funded 
pursuant to this clause, for a subsequent period as may be specified in the allotment schedule in paragraph (j) of 
this clause or otherwise agreed to by the parties. If after such notification additional funds are not allotted by the 
date identified in the Contractor's notification, or by an agreed substitute date, the Contracting Officer will 
terminate any item(s) for which additional funds have not been allotted, pursuant to the clause of this contract 
entitled "Termination for Convenience of the Government." 

{d) When additional funds are allotted for continued performance of the contract line item(s) identified in 
paragraph (a) of this clause, the parties will agree as to the period of contract performance which will be 
covered by the funds. The provisions of paragraphs (b) through {d) of this clause will apply in like manner to 
the additional allotted funds and agreed substitute date, and the contract will be modified accordingly. 

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, in 
amounts sufficient for timely performance of the contract line item( s) identified in paragraph (a) of this clause, 
the Contractor incurs additional costs or is delayed in the performance of the work under this contract and if 
additional funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate 
target, billing, and ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure to 
agree to any such equitable adjustment hereunder will be a dispute concerning a question offact within the 
meaning of the clause entitled "Disputes." 

(f) The Government may at any time prior to termination allot additional funds for the performance of the 
contract line item(s) identified in paragraph (a) of this clause. 

(g) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default. " The provisions ofthis clause are limited to the work and allotment of funds for the contract line 
item{s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded 
except with regard to the rights or obligations of the parties concerning equitable adjustments negotiated under 
paragraphs (d) and {e) of this clause. 
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(b) Nothing in this clause affects the right of the Government to terminate this contract pursuant to the clause of 
this contract entitled "Termination for Convenience of the Government." 

(i) Nothing in this clause shall be construed as authorization of voluntary services whose acceptance is 
otherwise prohibited under 31 U.S.C. 1342. 

U) The parties contemplate that the Government will allot funds to this contract in accordance with the 
following schedule: 

Date: Incremental Funding: 

1 Jan 04 Contract Executed $10,848,000 

26 Jul 04 $ 3,456,783 

1 Nov 04 $ 7,959,858.45 

25 Feb 04 $ 1,235,000 

15 Mar05 $ 250,000 

18 Mar05 $ 235,000 

1 Apr 05 $ 6,526,000 

8 Jun 05 $ 526, 130 

27 Jun 05 $ 100,000 

1 Oct 05 14 Month Extension $ 2,289,079 

27 Oct05 $ 113,184 

17Nov 05 $ 878,000 

13 Dec 05 $ 1,318,000 

12 Jan 06 $ 4,556,921 

26 Jan 06 $ 83,000 

9 Feb 06 $ 3,593,065 

27 Mar06 $ 2,125,839 

13 Apr06 $- 620,000 

04May06 $ 620,000 

23 May06 $ 315,000 

10 Jul 06 $ 969,134.40 

26 Jul 06 $ 20,000.00 

28 Aug06 $ 163,430.00 



12 Sep 06 

21 Sep 06 

28 Sep 06 

19 Oct 06 

(End of Summary of Changes) 

$ 650,000.00 

$ 650,000.00 

$ - 650,000.00 

$ 1,520,948.60 
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SECflON SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION A -SOLICITATION/CONTRACT FORM 

The total cost of this contract was increased by $2,943,000.00 from $52,220,295.87 to $55,163,295.87. 

SECTION B- SUPPLIES OR SERVICES AND PRICES 

CUN 0101 
The CLIN description has changed to SET A Support. 
The CLIN extended description has changed to SETA Support as part of Missile Defense System 

Engineering Team (MDSET) National Team. 

Breakout: LOE $2,912,263.00 
ODC $ 30,737.00 
Total increase $2,943,000.00. 

The total cost of this line item bas increased by $2,943,000.00 from$19,102,417.00 to $22,045,417.00. 

SUBCLIN 010113 is added as follows: 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
010113 

INCREMENTAL FUNDING FOR CLJN 0101 
FFP 
FCR 70058 - Amend 1 
FOB: Destination 
PURCHASE REQUEST NUMBER: DE9KNY70058AMENDMENT 1 

NETAMT 

ACRNBD 
CIN: DE9KNY70058AMENDMENT10001 

SECTION F -DELIVERIES OR PERFORMANCE 

The following Delivery Schedule item for CLJN 0101 has been changed from: 

$0.00 

$2,900,000.00 
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DELIVERY DATE QUANTITY SHIP TO ADDRESS me 

POP 01-0CT-2005 TO N/A MISSILE DEFENSE AGENCY (MDA) HQ0006 
30-NOV-2006 MARK NELSON 

CONTRACfS DIRECTORATE 
7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7100 
(703) 614-6053 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01 -0CT-2005 TO N/A MISSILE DEFENSE AGENCY (MDA) HQ0006 
31-JAN-2007 MARK NELSON 

CONTRACTS DIRECTORATE 
7100 DEFENSE PENTAGON 
WASHINGTON DC 20301-7100 
(703) 614-6053 
FOB: Destination 

SECTION G- CONTRACT ADMINISTRATION DATA 

Accounting and Appropriation 

Summary for the Payment Office 

As a result of this modification, the total funded amount for this document was increased by $2,900,000.00 
from $49,732,372.45 to $52,632,372.45. 

SUBCLIN 010113: 
Funding on SUBCLIN 010113 is initiated as follows: 

ACRN:BD 

CIN: DE9KNY70058AMENDMENTlOOOI 

Acctng Data: 9770400.2520 7 BM 252040603890COO 2512 Sl2135 MD7010liiC0058 72H002 

Increase: $2,900,000.00 

Total: $2,900,000.00 

G-8 AJ,LOTMENT OF FUNDS 

Pursuant to FAR 52.232-22, "Limitation of Funds," the total amount of funds presently available for 
payment and obligated to this contract (which covers all items, including fixed fee payable) is $52,632,372.45 for 
CUNs 0001 thru CLIN 0 lO 1. The estimated funds exhaustion date is 31 January 2007. 
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The following have been modified: 

ORDER OF BODY 

LIMITATION OF GOVERNMENT'S OBLIGATION (MAY 2006) 

(a) Contract line item(s) 0001 through 0101 are incrementally funded. For these item(s), the sum of 
SS2,63l,J72.45of the total price is presently available for payment and allotted to this contract. An allotment 
schedule is set forth in paragraph (j) of this clause. 

(b) For item(s) identified in paragraph (a) ofthis clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event oftermination of 
those item(s) for the Government's convenience, approximates the total amount currently allotted to the 
contract. The Contractor is not authorized to continue work on those item(s) beyond that point. The Government 
will not be obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for 
those item(s) regardless of anything to the contrary in the clause entitled "Termination for Convenience of the 
Government." As used in this clause, the total amount payable by the Government in the event of termination of 
applicable contract line item(s) for convenience includes costs, profit, and estimated termination settlement 
costs for those item(s). 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause, the Contractor 
will notify the Contracting Officer in writing at least ninety days prior to the date when, in the Contractor's best 
judgment, the work will reach the point at which the total amount payable by the Government, including any 
cost for termination for convenience, will approximate 85 percent of.the total amount then allotted to the 
contract for perfonnance of the applicable item(s). The notification will state ( 1) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue perfonnance of 
applicable line items up to the next scheduled date for allotment of funds identified in paragraph (j) of this 
clause, or to a mutually agreed upon substitute date. The notification will also advise the Contracting Officer of 
the estimated amount of additional funds that will be required for the timely perfonnance ofthe item(s) funded 
pursuant to this clause, for a subsequent period as may be specified in the allotment schedule in paragraph (j) of 
this clause or otherwise agreed to by the parties. If after such notification additional funds are not allotted by the 
date identified in the Contractor's notification, or by an agreed substitute date, the Contracting Officer will 
terminate any item(s) for which additional funds have not been allotted, pursuant to the clause of this contract 
entitled "Termination for Convenience of the Government." 

(d) When additional funds are allotted for continued perfonnance of the contract line item(s) identified in 
paragraph (a) of this clause, the parties will agree as to the period of contract performance which will be . 
covered by the funds. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to 
the additional allotted funds and agreed substitute date, and the contract ~ill be modified accordingly. 

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, in 
amounts sufficie~t for timely performance of the contract line item(s) identified in paragraph (a) of this clause, 
the Contractor incurs additional costs or is delayed in the performance of the work under this contract and if 
additional funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate 
target, billing, and ceiling prices where applicable) of the item(s), or in the time of delivery,'or both. Failure to 
agree to any such equitable adjustment hereunder will be a dispute concerning a question of fact within the 
meaning of the clause entitled "Disputes." 

(f) The Government may at any time prior to termination allot additional funds for the performance of the 
contract line item(s} identified in paragraph (a) of this clause. 

(g) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default." The provisions of this clause are limited to the work and allotment of funds for the contract line 
item(s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded 
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except with regard to the rights or obligations of the parties concerning equitable adjustments negotiated under 
paragraphs (d) and (e) of this clause. 

(h) Nothing in this clause affects the right of the Government to terminate this contract pursuant to the clause of 
this contract entitled ''Termination for Convenience of the Government." 

(i) Nothing in this clause shall be construed as authorization of voluntary services whose acceptance is 
otherwise prohibited under 31 U.S.C. 1342. 

G) The parties contemplate that the Govenunent will allot funds to this contract in accordance with the 
following schedule: 

Date: 
1 Jan 04 

26 Ju104 

I Nov04 

25 Feb 04 

15 Mar05 

18 Mar05 

1 Apr05 

8 Jun05 

27 Jun05 

1 Oct05 

27 Oct05 

17Nov 05 

13 Dec 05 

12 Jan06 

26 Jan06 

9Feb06 

27Mar06 

13 Apr 06 

04May06 

23 May06 

10 Jul06 

26 Ju106 

Contract Executed 

14 Month Extension 

Incremental Funding: 
. $10,848,000 

$ 3,456,783 

$ 7,959,858.45 

$ 1,235,000 

$ 250,000 

$ 235,000 

$ 6,526,000 

$ 526,130 

$ 100,000 

$ 2,289,079 

$ 113,184 

$ 878,000 

$ 1,318,000 

$ 4,556,921 

$ 83,000 

$ 3,593,06? 

$ 2,125,839 

$- 620,000 

$ 620,000 

$ 315,000 

$ 969,134.40 

$ 20,000.00 



28 Aug06 

12 Sep 06 

21 Sep06 

28 Sep 06 

19 Oct 06 

29Nov06 

(End of Summary of Changes) 

$ 163,430.00 

$ 650,000.00 

$ 650,000.00 

$ - 650,000.00 

$ 1,520,948.60 

$ 2,900,000.00 

HQ0006-04-C-0002 

Page 6 of6 


