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Section B - Supplies or Services and Prices 

ITEM NO SUPPLIES/SERVICES 

0001 Research &. Development 

The Contractor shall furnish the necessary 
personnel, materials, facilities and other 
services as may be requjred to perform 
Contract Line Item Number (CLIN) 0001, 
0003, in accordance with the Statement of 
Work, Attachment I hereto, and as specified 
in ·thC Contrac:tor's proposal entitled, 
"Station-Keeping Buoy," dated December 
20, 2004, copies of which arc in possession 
of both parties. 

ACRNAA 

ITEM NO SUPPLIES/SERVICES 

0003 R&D Technical, Business Status &. Final 

CPFF 

ESTIMATED 
COST 

FIXED 
FEE 

MDA972-0t-D-OOOS 
0050 

Page 2 of8 

TOTAL EST. 
COST PLUS 
FIXED FEE 

$2,240,858.00 

$2,240,858.00 

TOTAL EST. 
ESTIMATED FIXED COST PLUS 
COST FEE FIXED FEE 

$0.00 $0.00 $0.00 

NSP 



ITEM NO SUPPUES/SERVICES 

0004 Station-Keeping Buoy 

OPTION!- The Contractor shall furnish the 
necessary personnel, materials, facilities and 
other services as may be required to perform 
Contract Line Item Number (CLIN) 0001, 
0003, in accordance with the Statement of 
Wortc. Attachment 1 hereto. and as specified 
in the Contractor's proposal entided, 
"Station-Keeping Buoy," dated December 
20,2004, copies of which arc in possession 
of both parties. 

ITEM NO SUPPLIES/SERVICES 

OOOS R&D Technical, Business Status & Final 

OPTIONJ 

ESTIMATED 
COST 

FIXED 
FEE 

MDA972-0 1-D-OOOS 
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TOTAL EST. 
COST PLUS 
FIXED FEE -- $2,] 78,423.00 

TOTAL EST. 
ES~TED FIKED COSTPLUS 
COST FEE FIKED FEE 

$0.00 $0.00 $0.00 

NSP 



SECTION D Packaging and Marking 
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CLAUSES INCORPORATED BY FULL TEXT 

D-1 Packaging and Marking 

All items shall be preserved, packaged, packed and marked in accordance with best commercial practices to meet the 
packing requirements of the earner, and to ensure safe delivery at destination. 

SECTION E Inspection and Acceptance 

Supplies/services will be inspected/accepted at: 

CLIN INSPECr AT 
0001 Destination 
0003 Destination 

OPTION1 
CLINS INSPECT AT 
0004 Destination 
0005 Destination 

SECTION F Deliveries or Perfonnance 

INSPECT BY 
Government 
Government 

INSPECT BY 
Government 
Government 

ACCEPT AT 
Destination 
Destination 

ACCEPT AT 
Destination 
estination 

ACCEPT BY 
Government 
Government 

ACCEPT BY 
Government 
Government 

CLAUSES INCORPORATED BY FULL TEXT 

F-1 Term of Contract 

The term of this task order commences on the effective date of the task order and continues through twelve (12) 
months there~er. The Option 1, if exercised by the government, shall run twelve (12) months from date of 
execution. 

F-2 Reports and Other Deliverables- lliU/ APL shall submit the following reports: 

CLIN Description 

0003 Technical and Business Status Reports 

0003 Final Report 

0005 Technical and Business Status Reports 
OPTION 1 

0005 Final Report 
OPTION! 

Due Date 

30 days after the effective date of the Task 
Order and monthly thereafter 

Upon Completion of Task Order 

30 days after the effective date of the Task Order 
Option 1 and monthly thereafter 

Upon Completion of Task Order Option 1 



F-3 Report Distnbution 

(a) DARPA/CMO 
Attn: Patricia S. Matyskiela, Contracting Officer 
3701 North Fairfax Drive 
Arlington, VA 22203-1714 
Phone: (571) 218-4686 
FAX: (703) 696-2208 
Email: pmatyskiela@darpa.mil 
(one copy each report) 

(h) DARPAIATO 
Attn: Dr. Khine Latt, Program Manager 
3701 North Fairfax Drive 
Arlington, VA22203-1714 
Phone: (571) 218-4203 
FAX: (703) 696-9781 
Email: klatt@darpa.mil 
(one copy each report) 

(c) DARPA/ATO 
Attn: Patrick Bailey, Assistant Director for Program Management 
3701 North Fairfax Drive 
Arlington, VA 22203-1714 
Phone: (703) 696-5277 
FAX: (703) 696-9781 
Email: pbailev@darpa.mil 
(one copy each report) 

(c) DARPA/ATO 
Attn: Cathy Fortier, Program Specialist Assistant 
3701 North Fairfax Drive 
Arlington, VA 22203-1714 
Phone: (571) 218-4313 
FAX: (703) 696-9781 
Email: cfortier@darpa.mil 
(one copy each report) 

(e) DCMA/Maryland 
Attn: Diane Rich, ACO 
217 E. Redwood Street 
Suite 1800 
Baltimore, MD 21202-5299 
Phone: ( 41 0) 962-9253 
FAX: (401) 962-3405 
Email: Joyce.Rich@dcma.mil. 
(one copy each report) 

MDA972-0 1-D-0005 
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(t) DARPA/Library 
3701 North Fairfax Drive 
Arlington, VA 22203-1714 
Email: library@darpa.mil 
(One copy of the Final Technical Report) 

(g) Defense Technical Information Center 

(1) Email: TR@dtic.mil 
OR 

(2) Attn: DTIC-BCS 
8725 John J. Kingman Road, Suite 0944 
Fort Belvoir, VA 22060-0944 
(two bard copies of the Final Technical Report ifunclassified) 

F-4 Notice Regarding Late Deliverv 
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In the event the Contractor anticipates difficulty in complying with the contract delivery schedule, the Contractor 
shall immediately notify the Contracting Officer in writing, giving pertinent details, including the date by which it 
expects to malce delivery; PROVIDED, however, that this date shall be informational only in character and the 
receipt thereof shall not be construed as a waiver by the Government of any contract delivery schedule, or any rights 
or remedies provided by law or under this contract. 

SECTION G Contract Administration Data 

ACCOUNTING AND APPROPRIATION DATA 

AA: 9740400 1320 U014 P4B20 2525 DPAC 4 5586 812136 63763E 
AMOUNT: $1,614,316. (U014/00) 

AB 9750400 1320 U014 PSX20 2525 DPAC 5 5201 S12136 63766E 
AMOUNT: $626,542 (U014/0l) 

TOTAL AMOUNT: $2,240,858 

SECTION H Special Contract Requirements 

CLAUSES INCORPORATED BY FULL TEXT 

H-1 Contracting Officer 

The Contracting Officer is the only individual authorized to redirect the effort or in any way amend or modify any of 
the terms of this Task Order. If, as a result of technical discussions, it is desirable to alter the Task Order obligations 
or statement of work, a modification must be issued in writing and signed by the Contracting Officer. 



H-2 Travel 
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Travel costs in the amount of$24,327 arc authorized during the period ofpcrfonnance of the Basic Task Order. 

Travel costs in the amount of $30,462 for Option 1, if exercised by the govcmmcnt, shall be authorized during the 
period of performance of Option 1. 

*NOTE: The prime contractor may deviate +/- 20 percent from the individual values delineated above for travel 
without prior authorization from the DARPA Contracting Officer. In no event, however, will the contractor exceed 
the maximum value of this task order for the BASE effort. 

Travel costs are authorized in accordance with the master IDIQ MDA972-0 1-D-0005 contract and the following: 

(a) Travel authorization changes shall be approved by the DARPA Contracting Officer. 

(b) Travel shall be approved in advance by the DARPA Program Manager. 

(c) Travel costs shall be reimbursed in accordance with applicable Federal Joint Travel Regulations and 
Federal Acquisition Regulation (FAR) 31.205-46. 

(d) Travel costs are authorized only to the Dlinimum extent necessary to perform the objectives of the Task 
Order Statement of Work. 

(e) Travel costs for events not directly related to the Task Order Statement of Work (to include training, 
seminars, etc.) shall be approved in advance, in writing, by the DARPA Contracting Officer. 

(f) All foreign travel shall be authorize<t'30 days in advance and approved by the Administrative 
Contracting Officer. 

H-3 SUbcOAttaC~ 

(a) Pusuant to FAR 44-202 and Subpart 52.244-2, the following subcontractors are approved 
under this Order. 

Subcontractors Base Estimate - --
--

(b) Pusuant to FAR 44-202 and Subpart 52.244-2, tbe-tbllowing subcontractor is approved under 
this Order subject to the concurrence of the ACO/Diane Rich/DCMA/Baltimore 

Subcontractors Base Estimate 

- -



Subcontractors Option 1 (If exercised) 

- -
MDA972-0l-D-OOOS 
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(c) The subcontractor's estimated price shall not exceed the total amount unless approval is 
coordinated with the Contracting Officer. 

SECfiON J List of Attachments 

Attachment 1-Statement of Work entitled, "Station-Keeping Buoy," dated February 14, 2004. 



Statement of Work 

Station-Keeping Buoy 
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This proposal is focused on developing and demonstrating an environmentally powered 
station-keeping buoy. The buoy package will unfold into a vessel that is capable of harvesting 
wind and solar energy and efficiently using the environmentally derived energy in a station
keeping mode. This statement of work outlines the developmental, integration and testing for 
design and development of a functional station-keeping buoy prototype. Designing, purchasing 
or developing appropriate assemblies and sensors per se is simply the first step in developing a 
station-keeping vessel. An iterative, build I test I build approach is envisioned to accomplish 
station-keeping. Once the initial design is determined and a prototype developed, a series of 
basin and at-sea tests are planned to refine the systems autonomous station-keeping ability. 

In-addition, a high fidelity simulation model will be developed to determine the system's 
station-keeping ability as a function of design details. The model will utilize environmental 
inputs from the National Security Technology Department (NSTD) of the JHUIAPL 
Environmental Support System climatological and sea test data archives, the Naval Climatology 
Data Center, the National Oceanographic Data Center and NA VOCEANO. Data from at-sea 
prototype testing will be fed back to refine the simulation model. 

Phase 1 (Base) Statement of Work 
1. Management and oversight 

a. Review designs, subcontracts and prototype development 
b. Develop and manage tests phases 
c. Task budget management 

2. Design system 
a. Hull I sail 

1. Determine technical constraints of system including size, shape, power 
consumption,,weight, packaging capability, wind harvesting ability 

ii. Utilize consultants to define hull and sail parameters 
b. Power distribution system 

1. Determine most suitable high energy density, rechargeable battery suites 
u. Develop battery charging circuitry to harvest energy from solar cells and 

thruster-based water turbine 
111. Develop power distribution system to all motor controllers and thruster 

c. Controls systems 
i. Develop control system algorithms for autonomous sail control 

ii. Design I determine control system hardware (mechanical and electronic) 
d. Sensor development 

i. Determine sensors required for station-keeping operation 
ii. Evaluate suitability of available sensors 
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e. Solar system- Evaluate available solar panels; specifically, flexibility (to package 
in a standard buoy) and derived energy density 

f. Thruster 
1. Subcontract with TSL Technology to develop asymmetric thruster 

1. Size versus efficiency (design only in phase 1) 
2. Thruster utilized as a water turbine (lab testing only in phase 1) 

g. Mechanical structure- Design basic structure 
1. Structural assembly for all major sub-systems 
2. Flexible packaging links 

3. Characterize environmental parameters 
a. Utilize in simulation model 
b. Determine desigri requirement and develop prototype 

4. Develop high fidelity simulation model 
a. Utilize environmental inputs from multiple locations 
b. Determine station-keeping performance as a function of design 
c. Quantify hydrophone performance 

5. Prototype development 
a. Hull I sail - Build 1 or 2 most promising hull shapes from the design phase 
b. Power distribution system 

i. Select batteries 
ii. Build charging circuit 

iii. Build electronic link between batteries, thruster and motors 
c. Control systems 

i. Build prototype control circuitry 
ii. Write version 1 autonomous sailing software 

d. Solar system - Select, modify and mount solar panels 
e. Thruster 

i. Lab-tested TSL prototype sent to APL 
ii. Thruster installation I testing 

f. Incotporate GPS - required for station-keeping navigation 
g. Documentation 

i. Mechanical drawings 
ii. Schematics 

iii. Software documentation 
6. Sub system testing 

a. Laboratory testing of major subsystems 
b. Near-by creek testing- Prototype system (essential sub-system testing) 

i. Hull I sail, power system, controls, GPS and thruster 
7. System Integration 

a. Adjust I refine sub-systems based on Part 5 test results and integrate 
8. Basin and at-sea testing 

-·"··--·---·-·-·"---·-----a.--MAST trials (4 day trial at Naval Surface Warfare Cemer/Carderock(NSWC-
CD)) 

b. Near shore testing (RIV Chessie)- 2 trials planned 
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c. Advanced near shore testing (RIV Chessie)- 2 trials planned (solar system and 
thruster 

9. Phase 1 DARPA demonstration- Demonstrate station-keeping technology to maintain 
250 m water radius over a 24 hr period 

10. Prepare for and attend DARPA quarterly reviews 

Phase 2 (Option 1) Statement of Work 
1. Management and oversight 

a. Review designs, subcontracts and prototype development 
b. Develop and manage tests phases 
c. Task budget management 

2. Refine station-keeping technology designs or change techniques based on Phase 1 
results: Sails I controls, GPS, Thruster, Solar, Battery Charging system 

3. Replace insufficient energy harvesting equipment, lab testing, integration testing, near 
shore testing 

4. Update simulation model - demonstrate endurance of one month. 
a. Upgrade buoy model dynamics to six degrees of freedom 
b. Conduct parametric design and performance studies 

5. Incozporate energy harvesting techniques and refine system- Near shore testing(Chessie) 
a. Sails I controls, GPS, Thruster as energy generator (water turbine), Solar- flexible 

panels for packaging and battery charging system 
6. Lab I at sea testing - System refinements (Mk 2) 

a. Sails I controls, GPS, Thruster as energy generator (water turbine), Solar- flexible 
panels for packaging and Battery charging system 

7. Prepare and attend DARPA quarterly reviews 
8. Prepare Phase 3 proposal 
9 DARPA Phase 2 demonstration - Demonstrate station-keeping and energy-harvesting 
technologies to maintain 250 m water radius over a 7 day period. 

Deliverables 

Phase I (Base) Deliverables 

Quarterly status reports 
Quarterly financial reports 
A final report that summarizes the project and tasking involved at the conclusion of Phase 1 
performance period. 

Phase 2 (Option 1) Deliverables 

Quarterly status reports 
Quarter! financial reports 
Prototype hardware (as required) and a level 2A drawing package 
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A fmal report that summarizes the project and tasking involved at the conclusion of Phase 2 
performance period. 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

The following items are applleable to this modification: 

SECTION B- SUPPLIES OR SERVICES AND PRICES 
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The purpose of this modification is to correct Option 1 total and make administrative changes to ITEM NO 0004, 
Supplies/Services as follows: 

DELETE 

ITEM NO 

0004 

INSERT 

ITEM NO 

0004 

ESTIMATED FIXED 
SUPPLIES/SERVICES COST FEE 

Station Kccpins Buoy --OPTION I - The contractor shall furnish 
the necessary personnel, materials, facilities 

· and other sCJVices as may be required to perform 
contract Line Item Number (CLIN) 0001, 
0003, in accordance with the Statement of 
Work, Attachment 1 bema, and as specified 
in the Contractor's proposal entitled, 
"Station-Kcepins Buoy," dated December 
20, 2004, copies ofwbicb are in possession 
of both parties. 

SUPPLIES/SERVICES 
ESTIMATED 
COST 

Station Kcepins Buoy -OPTION I - The contractor shaD furnish 
the necessary personnel, materials, facilities 
and other services as may be required to perform 
contract Unc Item Number(CLIN) 0001, 
0003, in accordance with the Statement of 
Work, Attachment I hereto, and as specified 
in the Contractor's proposal entitled, 
"Station-Kecpins Buoy," dated December 
20, 2004, copies of which arc in possession 
of both parties. The contractor shall also furnish 
a prototype hardware (as required) and a level 2A 
drawing package as delivcrables. 

FIXED 
FEE -

TOTAL EST. 
COST PLUS 
FIXED FEE 

$2,178,423.00 

TOTAL EST. 
COST PLUS 
FIXED FEE 

$2,172,307.00 

Except as provided herein, all other terms and conditions of MDA972-0 1-D-000510053 remain unchanged and in full force and effect. 


	00002
	00003
	00004
	00005
	00006
	00007
	00008
	00009
	00010
	00011
	00012
	00013
	00014
	00015

