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HQ0147-13-C-CXXl4 
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~OLlnTATION 
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Section A - Solicitation/Contract Form 

AWARD NARRATIVE 

The purpose of this action is to award the First Year Option against contract number NOO 178-04-D-406 l I FC02. 

The period of performance for this exercised option is 22 Dec 2012 thru 2 l Dec 2013. 

This contract option, along with three additional one year options, will be administered by Missile Defense Agency 

(MDA) Huntsville, Alabama. 

NOOl 78-04-D-4061 I FC02 is incorporated in its entirety into this contract as Attachment 01. Attachment 02 

incorporates clauses from the basic contract N00178-04-D-4061 as they pertain to this exercised option. Attachment 

03 incorporates all GFE. 

All other terms and conditions of NOO 178-04-D-406 l I FC02 remain unchanged. 

Points of Contact for this contract are: 

Contracting Officer._l<b_l(_6l ___ _. 

Phone: ._l<b_l<_6l __ _, 

l(b)(6) 

Contracting Officer Representative j._<b_l_<6_) _ _, 

Phone: ._l<b_)(_6l ___ _, 

l(b)(6) 



Section B - Supplies or Services and Prices 

ITEM NO SUPPLIES/SERVICES QUANTITY 

000 l ... l(b-)(_
4 

)_ ..... 

Labor - O&S Support 

CPIF 

SBX Mission Integration O&S Support 
See Attachment I Notes A and B 

Option Year 1 

FOB: Destination 

UNIT 

Labor 

Hours 

UNIT PRICE 

PURCHASE REQUEST NUMBER: SBXI0032012PLANPRAC 

TARGET COST 

TARGETFEE 

TOT AL TGT COST + FEE 

MINIMUM FEE 

MAXIMUM FEE 

SHARE RATIO ABOVE TAR GET 

SHARE RA TIO BELOW TARGET 

HQ0147-13-C-0004 
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AMOUNT 

l<b)(4) 

(b)(4) 



ITl::.M NO SUPPLIES/SERVICES QUANTITY 

000101 

Incremental Funding 

CPIF 

FOB: Destination 

UNIT U IT PRICE 

PURCl'"I ASE REQUEST NUMBER: HQ014732 1778 

ACRN AA 

CIN: HQ0147321780001 

TARG8T COST 

TARGET FEE 

TOT AL TGT COST + FEE 

MfNIMUM FEE 

MAXIMUM FEE 

SHARE RATIO ABOVE TARGET 

SHARE RA TIO BELOW TARGET 

HQO 147-13-C-0004 
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AM OU T 



ITEM NO SUPPLIES/SER VICES QUANTITY 

r b){4) 0002 

Labor - Surge 

CPFF 

Surge SBX Mission lntegration O&S Support 

See Attachment l Notes B and C 

Option Year I 

FOB: Destination 

UNlT 

Labor 
Hours 

UNIT PRlCE 

ESTIMATED COST 

FfXED FEE 

TOT AL EST COST+ FEE 

ITEM NO SUPPUES/SERVICES QUANTITY 

0003 

ODC 

COST 

See Attachment I Notes B and D 

Option Y car I 

FOB: Destination 

UNIT UNIT PRICE 

Lot 

ESTIMATED COST 

HQ0147-13-C-0004 
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AMOUNT 

AMOUNT 

(b){4) 



ITEM NO SUPPLIES/SERVICES QUANTITY 

000301 

Incremental Funding 

COST 

FOB: Destination 

UNIT 

PURCHASE REQUEST NUMBER: HQ0147321786 

ACRN AA 

CIN: HQ01473217860001 

ITEM NO SUPPLIES/SERVICES QUANTITY 

0004 

Travel ODC Surge 

COST 

See Attachment 1 Notes B, C, D 

Option Year 1 

FOB: Destination 

UNIT 

Lot 

HQ0147-13-C-0004 
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UNIT PRICE AMOUNT 

(b)(4) 

ESTIMATED COST 

UNIT PRICE AMOUNT 

(b)(4) 

ESTIMATED COST 



ITEM NO SUPPLIES/SERVICES QUANTITY 

1001 

OPTION Labor - O&S Support 

CPIF 

l(b)(4) 

SBX Mission Integration O&S Support 

See Attachment l Notes A and B 
Option Year 2 

FOB: Destination 

UNIT UNIT PRICE 

Hours 

TARGET COST 

TARGET FEE 

TOT AL TOT COST + FEE 

MINIMUM FEE 

MAXIMUM FEE 

SHARE RATIO ABOVE TAR GET 

SHARE RA TIO BELOW TARGET 

HQ0147-13-C-0004 
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AMOUNT 

(b)(4) 



ITEM NO SUPPLI ES/SERVICES QUANTITY 

l(b)(4) 1002 

OPTION Labor - Surge 

CPFF 

Surge SBX Mission Integration O&S Support 

See Attachment l Notes B and C 

Option Yem· 2 

FOB: Destinatfoo 

UNlT UNITPRJCE 

Hours 

ESTlMA TED COST 

FIXED FEE 

TOT AL EST COST + FEE 

ITEM NO SUPPLI ES/SERVICES QUANTITY 

1003 

OPTION ODC 

COST 

Sec Attachment 1 Notes B and D 

Option Year 2 

FOB: Destination 

l 

UNlT UNl.T PRICE 

Lot 

ESTIMATED COST 

HQ0147- J3-C-0004 
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AMOUNT 

(b)(4) 

AMOUNT 

(b)(4) 



ITEM NO SUPPLIES/SERVICES QUANTITY 

1004 

OPTION Travel ODC Surge 

COST 

Sec Attachment I Note B. C, D 
Option Y car 2 

FOB: DcMination 

1 

HQ0147-13-C-0004 
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UNIT UNIT PRICE AMOUNT 

Lot 
b){4) 

ESTIMATED COST 



ITl::.M NO SUPPLIES/SERVICES QUANTITY 

2001 

Labor - O&S Suppon 

CPIF 

SBX Mis~ion Integration O&S Support 
See A11achmcn1 I Notes A and B 
Option Year 3 

FOB: Destination 

UNIT U IT PRICE 

TARGET COST 

TARGET FEE 

TOT AL TGT COST + FEE 

MINIMUM FEE 

MAX IMUM FE.E 

SHARE RATIO ABOVE TARGET 

SHARE RATIO BELOW TARGET 

HQO 147-13-C-0004 
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AMOU T 

b)(4) 



ITEM NO SUPPLIES/SERVICES QUANTITY 

r b)(4) 2002 

OPTION Labor - Surge 

CPFF 

Surge SBX Mission lntegrntion O&S Support 
Sec Attachment I Notes B and C 
Option Year 3 

FOB: Destinnlion 

UNIT UNIT PRICE 

Hours 

ESTIMATED COST 

FIXED FEE 

TOTAL EST COST + FEE 

ITEM NO SUPPLI ES/SERVICES QUANTITY 

2003 

OPTION ODC 

COST 

Sec Attachment l Notes B and D 
Option Year 3 

FOB: Destination 

l 

UNIT UNJTPRICE 

Lot 

ESTIMATED COST 

HQ0147-l3-C-0004 
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AMOUNT 

(bX4) 

AMOUNT 



ITEM NO SUPPLIES/SERVICES QUANTITY 

2004 

OPTION Travel ODC Surge 

COST 

Sec Attachment I Notes B and D 

Option Y car 3 

FOB: DcMination 

1 

HQ0147-13-C-0004 
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UNIT UNIT PRICE AMOUNT 

Lot 
(b)(4) 

ESTIMATED COST 



ITl::.M NO SUPPLIES/SERVICES QUANTITY UNIT U IT PRICE 

300 I ... rb-)(4_> __ ...J 

Labor - O&S Suppon 

CPIF 

SBX Mis~ion Integration O&S Support 
See A11achmcn1 I Notes A and B 
Option Year 4 

FOB: Destination 

TARGET COST 

TARGET FEE 

TOT AL TGT COST + FEE 

MINIM UM FEE 

MAX IMUM FE.E 

SHARE RATIO ABOVE TARGET 

SHARE RATIO BELOW TARGET 

HQO 147-13-C-0004 
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AMOU T 



ITEM NO SUPPLIES/SERVICES QUANTITY 

3002 

OPTION Labor - Surge 

CPFF 

EJ 

Surge SBX Mission Integration O&S Support 
See Attachment l Notes B and C 

Option Year 4 

FOB: Destination 

UNIT UNIT PRICE 

Hours 

ESTIMATED COST 

FIXED FEE 

TOT AL EST COST + FEE 

ITEM NO SUPPLIES/SERVICES QUANTITY 

3003 

OPTION ODC 

COST 

See Attachment 1 Notes B and D 
Option Year 4 

FOB: Destination 

UNIT UNIT PRICE 

Lot 

ESTIMATED COST 

HQ0147-13-C-0004 
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AMOUNT 

(b)(4) 

AMOUNT 

(b)(4) 



ITEM NO SUPPLIES/SERVICES QUANTITY 

3004 

OPTION Travel ODC Surge 

COST 

Sec Attachment I Notes B. C, D 
Option Y car 4 

FOB: DcMination 

1 

HQ0147-13-C-0004 
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UNIT UNIT PRICE AMOUNT 

Lot 
(b){4) 

ESTIMATED COST 
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Section E - Inspection and Acceptance 

INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CUN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY 

0001 Destination Government Destination Government 

000101 NIA NIA NIA Government 

0002 Destination Government Destination Government 

0003 Destination Government Destination Government 

000301 NIA NIA NIA Government 

0004 Destination Government Destination Government 

1001 Destination Government Destination Government 

1002 Destination Government Destination Government 

1003 Destination Government Destination Government 

1004 Destination Government Destination Government 

2001 Destination Government Destination Government 

2002 Destination Government Destination Government 

2003 Destination Government Destination Government 

2004 Destination Government Destination Government 



3001 

3002 

3003 

3004 

Destination 

Destination 

Destination 

Destination 

Government 

Government 

Government 

Government 

Destination 

Destination 

Destination 

Destination 

HQ0147-13-C-0004 
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Govenunent 

Government 

Government 

Government 



Section F - Deliveries or Performance 

DELIVERY INFORMATION 

CUN DELIVERY DATE 

0001 POP 22-DEC-2012 TO 

21-DEC-2013 

000101 NIA 

0002 POP 22-DEC-2012 TO 

21-DEC-2013 

QUANTITY 

NIA 

NIA 

NIA 

HQ0147-13-C-0004 

SHIP TO ADDRESS 

MISSILE DEFENSE AGENCY (MDA) 

CONTRACTS DIRECTORATE 

BLDG 5222 MARTIN RD 

REDSTONE ARSENAL AL 35898-0001 

FOB: Destination 

NIA 

MISSILE DEFENSE AGENCY (MDA) 

CONTRACTS DIRECTORATE 

BLDG 5222 MARTIN RD 

REDSTONE ARSENAL AL 35898-0001 

FOB: Destination 

Page 18 of22 

UJC 

HQ0147 

NIA 

HQ0147 



0003 POP 22-DEC-2012 TO 

21 -DEC-2013 

000301 NIA 

0004 POP 22-DEC-2012 TO 

21-DEC-2013 

1001 POP 22-DEC-2013 TO 

21 -DEC-2014 

1002 POP 22-DEC-2013 TO 

21-DEC-2014 

1003 POP 22-DEC-2013 TO 

21-DEC-2014 

1004 POP 22-DEC-2013 TO 

21-DEC-2014 

2001 POP22-DEC-2014TO 

21-DEC-2015 

NIA 

NIA 

NIA 

NIA 

NIA 

NIA 

NIA 

NIA 

HQ0147-13-C-0004 

(SAME AS PREVIOUS LOCATION) 

FOB: Destination 

NIA 

MISSILE DEFENSE AGENCY (MDA) 

CONTRACTS DIRECTORATE 

BLDG 5222 MARTIN RD 

REDSTONE ARSENAL AL 35898-0001 

FOB: Destination 

(SAME AS PREVIOUS LOCATION) 

FOB: Destination 

(SAME AS PREVIOUS LOCATION) 

FOB: Destination 

(SAME AS PREVIOUS LOCATION) 

FOB: Destination 

(SAME AS PREVIOUS LOCATION) 

FOB: Destination 

(SAME AS PREVIOUS LOCATION) 

FOB: Destination 

Page 19 of22 

HQ0147 

NIA 

HQ0147 

HQ0147 

HQ0147 

HQ0147 

HQOl.47 

HQ0147 



2002 POP 22-DEC-2014 TO 

2l -DEC-2015 

2003 POP 22-DEC-2014 TO 

21-DEC-2015 

2004 POP 22-DEC-2014 TO 

21-DEC-2015 

3001 POP 22-DEC-2015 TO 

21-DEC-2016 

3002 POP 22-DEC-2015 TO 

21-DEC-2016 

3003 POP 22-DEC-2015 TO 

21 -DEC-2016 

3004 POP 22-DEC-2015 TO 

21 -DEC-2016 

NIA 

NIA 

NIA 

NIA 

NIA 

NIA 

NIA 

HQ0147-13-C-0004 

(SAME AS PREVIOUS LOCATION) 

FOB: Destination 

(SAME AS PREVIOUS LOCATION) 

FOB: Destination 

(SAME AS PREVIOUS LOCATION) 

FOB: Destination 

(SAME AS PREVIOUS LOCATION) 

FOB: Destination 

(SAME AS PREVIOUS LOCATION) 

FOB: Destination 

(SAME AS PREVIOUS LOCATION) 

FOB: Destination 

(SAME AS PREVIOUS LOCATION) 

FOB: Destination 

Page 20 of22 

HQ0147 

HQ0147 

HQOl47 

HQ0147 

HQ0147 

HQ0147 

HQ0147 
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Section G - Contract Administration Data 

ACCOUNTING AND APPROPRIATION DATA 

AA: 044411 097 0400 000 N 20132014 D 2520 XP SP346_FY13 A0-FY1314 710000 255 

AMOUNT..,!(b ... )(._.4) __ __, 

CIN HQ014732 I 78000 '1._(b_)(_4 > ___ _. 

CIN HQO 147321786000 I :._l<b_)(4_l __ __. 
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Section J - List of Documents, Exhibits and Other Attachments 

LIST OF ATTACHMENTS 

Attachment 1 NOOl 78-04-D-4061 Task Order FC02 thru Mod 11 

Attachment 2 NOOl 78-04-D-4061 Applicable Clauses 

Attachment 3 Government Furnished Equipment 



15-F-1562 Doc 02 

PAGE OF PAGES 

AMENDMENT OF SOLICIT ATION/MOOIFICATION OF CONTRACT 
1. CONTRACT ID CODE 

u 1 2 

2. AMENDMENT/MODIFICATION NO. 

11 
6 ISSUED BY CODE 

NSWC, PORT HUENEME DIVISION 

4363 Missile Way, BLDG 1217 

Port Hueneme CA 93043-4307 

l<b)(6) 

3. EFFECTIVE DATE 

14-Dec-2012 

N63394 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State, and Zip Code) 

Gryphon Technologies 

6301 Ivy Lane Suite 300 

Greenbelt MD 20770 

CAGE 
CODE 

05TP2 I FACILITY CODE 

I 

4. REQUISITION/PURCHASE REQ. NO. 

N/A 
7. ADMINISTERED BY (If other than Item 6) 

DCMA Baltimore 

15. PROJECT NO. (If applicable) 

N/A 
CODE I S2101A 

217 EAST REDWOOD STREET, SUITE 1800 

BALTIMORE MD 21202-5299 

9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

lOA. MODIFICATION OF CONTR.ACT/ORDER NO. 

[X] 
N00178-04-D-4061 -FC02 

10B. DATED (SEE ITEM 13) 

22-Dec-201 1 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

]The above numbered solicitation is amended as set forth in Item 14. The hour and date speci fied for receipt of Offers [ ] is extended, [ ] is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing Items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE 
PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. II by virtue of this 
amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation 
and this amendment, and is received prior to the opening hour and date specified. 
12. ACCOUNTING AND APPROPRIATION DATA (If required) 

13. TH IS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

(*} A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN 
ITEM 10A. 

I l 
( ) B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation 

date, etc.)SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

[ J C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

[X] D. OTHER (Specify type of modification and authority) 
FAR 43.103(b) 

E. IMPORTANT: Contractor [ X ] is not, [ ] is required to sign this document and return _ copies to the issuing office. 
14. DESCRIPTION OF AMENDMENTfMODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

SEE PAGE 2 

15A. NAME AND TITLE OF SIGNER (Type or print) 

158. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
PREVIOUS EDITION UNUSABLE 

15C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

l(b)(6) 1 Contracting Officer 
168. UNITED STATES OF AMERICA 16C. DATE SIGNED 

BY 

30-105 

l(b)(6) I 14-Dec-2012 
(Signature of c;ontracting Officer) 

STANDARD FORM 30 (Rev. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTRACT NO. 

NOO 17 8-04-D-406 I 
DELIVERY ORDER NO. 

FC02 

GENERAL INFORMATION 

AMENDMENT/MODIFICATION NO. PAGE FINAL 

11 2 of2 

This Modification is issued for administrative purposes to facilitate continued contract performance due to 
the transition of SBX MI responsibilities to the Missile Defense Agency (MDA). This Modification is 
authorized in accordance with DFARS 204.7001(c). 

Supplies and services already acquired under N00178-04-D-4061/FC02 shall remain solely under this 
contract for purposes of Government inspection, acceptance, payment, and closeout. Any future options 
exercised will be accomplished under continued contract number HQ0147-13-C-0004. The effective date of 
this transfer to MDA is 22 December 2012. 

A conformed copy of this Task Order is attached to this modification for informational purposes only. 

The Line of Accounting information is hereby changed as follows: 

The total amount of funds obligated to the task is hereby increased frornl<bl(4) 
l<b)(4) I ......_ ____ ___, 

The total value of the order is hereby increased frorrl<bl(4) 
l<b)(4) I ---------



CONTRACT NO. 

NOO 17 8-04-D-406 I 
DELIVERY ORDER NO. 

FC02 
AMENDMENT/MODIFICATION NO. PAGE 

11 I of82 

SECTION B SUPPLIES OR SERVICES AND PRICES 

CLIN - SUPPLIES OR SERVICES 

For Cost Type Items : 

FINAL 

Item Supplies/Services Qty Unit Target Cost Target Fee CPIF 

4000 Base Year Labor - l<b)(4) 
SBX Mission '--~~~-' 

Integration O&S 
Support 
See Note A (TBD) 
Max Fee 
Min Fee 

LH _l(b-)(-4)~~~~~~~~~~~~~~~~~~~~~-

(b)(4) 

Government Overrun Share Line (b)(4) 

Government Underrun Share Line 

400001 Base Year Labor -
SBX Mission 
Integration O&S 
Support - TI 001 , 
TI 002 , and TI 
003 

(OTHER) 

400002 Base Year Labor -
SBX Mission 
Integration O&S 
Support - TI 001 , 
TI 002 , and TI 
003 

(OTHER) 

400003 Funding Document 

1300257019- 00003 
in support of SBX 
Mission 
Integration O&S 
support - TI 001 , 
TI 002 , and TI 
003 

(RDT&E) 

400004 Funding Document 

1300257019- 00005 
in support of SBX 
- TI 001 , TI 002 , 
and TI 003 

(RDT&E) 

400005 Funding Document 



CONTRACT NO. 

NOO 17 8-04-D-406 I 
DELIVERY ORDER NO. 

FC02 

13002570 19- 00007 
in support o f SBX 
Miss i on 
I ntegration O&S -
TI 001 , TI 002, 
and TI 003 

(RDT&E) 

AMENDMENT/MODIFICATION NO. PAGE FINAL 

11 2 of 82 

Item Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF 

4100 Base Year Labor 
Surge 
SBX Mission 
I ntegration O&S 
Support 
See Notes B and C 
(TBD) 

Option 

..... l<b-)(4-) _ __,I LH l(b)(4) 

Item Supplies/Services Qt y Unit Target Cost Tar get Fee CP I F 

4200 Option Year 1 
Labor - SBX 
Miss i on 
I ntegrat i on O&S 
Support 
See Note A and B 
(TBD) 
Option 
Max Fee 
Min Fee 

... l<b_)<_4) ____ 1 LH l(b)(4) 

Governmen t Overrun Share Line (b)(4) 

Government Unde r run Share Line ...._ __ __, 

Item Supplies/Services Qt y Unit Est. Cost Fi xed Fee CPFF 

4300 Option Year 1 
Labor Surge 
SBX Mission 
I ntegrat i on O&S 
Support 
See Notes B and C 
(TBD) 
Option 

l(b)(4) LH l(b)(4) 

Item Supplies/Services Qt y Unit Target Cost Tar get Fee CP I F 

4400 Option Year 2 
Labor - SBX 
Miss i on 
I ntegration O&S 
Support 
See Note 'fl.. and B 
(TBD) 

l(b)(4) 
LH ._l(b-)(-4)--------------------------------------' 



CONTRACT NO. 

NOO 17 8-04-D-406 I 

Option 
Max Fee 
Min Fee 

DELIVERY ORDER NO. 

FC02 
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Governmen t Overrun Share Line (b)(4) 

Government Unde r run Share Line 

FINAL 

Item Supplies/Services Qty Unit Est. Cost Fi xed Fee CPFF 

4500 Option Year 2 
Labor Surge 
SBX Mission 
I ntegration O&S 
Support 
See Notes B and C 
(TBD) 
Option 

For ODC Items : 

l(b)(4) I LH l(b)(4) 

Item Supplies/Services Qt y Unit Est. Cost 

6000 

600001 

600002 

600003 

600004 

Base Year ODC 
See Note D (TBD) 

TI 001 , TI 002, 
TI 003 Base Year 
ODC - SBX Miss i on 
I ntegration O&S 
Support 

(OTHER) 

TI 001 , TI 002, 
TI 003 Base Year 
ODC - SBX Miss i on 
I ntegration O&S 
Support - TI 001 , 
TI 002 , and TI 
003 

(OTHER) 

Funding Document 
- 13002570 19 
Miss i on 
I ntegration O&S -
TI 001 , TI 002, 
and TI 003 

(RDT&E) 

Funding Document 
- 13002570 19 IAW 
SOW . TI 001 , TI 
002 , and TI 003 

(RDT&E) 

1 . 0 LO ._l(b-)(-4) _____ _. 
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600005 Fundi ng Document 

13 002570 19- 0000 4 
i n support of SBX 
Miss i on 
I ntegration O&S 
support - TI 001 , 
TI 002 , and TI 
003 

(RDT&E) 

600006 Fundi ng Document 

1300257019- 00006 
i n support of SBX 
- TI 001 , TI 002 , 
and TI 003 

(RDT&E) 

600007 Fundi ng Document 

6010 

6100 

6110 

6200 

6210 

1300257019- 00008 
i n support of SBX 
Miss i on 
I ntegrat i on O&S 
support - TI 00 1 , 
TI 002 , and TI 
003 

(RDT&E) 

Base Year 1 
Travel ODC Surge 
See Note B, C, D 
(TBD) 
Option 

Option Year 1 
ODC 
See Notes B and D 
(TBD) 
Option 

Option Year 1 
Tr avel ODC Surge 
See Note B, C, D 
(TBD) 
Option 

Option Year 2 
ODC 
See Notes B and D 
(TBD) 
Option 

Option Year 2 
Travel ODC Surge 
See Note B, C, D 

1.0 LO 

1. 0 LO 

1.0 LO 

1 . 0 LO 

1.0 LO 
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l(b)(4) 

l(b)(4) 

l(b)(4) 

l<b)(4) 

l<b)(4) 
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Item Supplies/Services Qt y Unit Target Cost Tar get Fee CP I F 

7000 Option Year 3 
Labor - SBX 
Miss i on 
I ntegration O&S 
Support 
See Note A and B 
(TBD) 
Option 
Max Fee 
Min Fe e 

(b)(4) 

Governmen t Over r un Share Line 
Governmen t Unde r run Share Line 

(b)(4) 

Item Supplies/Services Qt y Unit Est . Cost Fixed Fee CPFF 

7100 Option Year 3 
Labor Surge 
SBX Miss i on 
I ntegration O&S 
Support 
See Notes B and C 
(TBD) 
Option 

l(b)(4) LH (b)(4) 

Item Supplies/Services Qty Unit Target Cost Ta r get Fee CP I F 

7200 Option Year 4 
Labor - SBX 
Miss i on 
I ntegration O&S 
Support 
See Note A and B 
(TBD) 
Option 
Max Fee 
Min Fee 

l(b)(4) 
LH _l(b-)(_4_) -------------------------------------------

(b)(4) 

Government Overr un Share Line 
Governmen t Unde r run Share Line 

(b)(4) 

------
Item Supplies/Services Qty Unit Est . Cost F ixed Fee CPFF 

7300 Option Year 4 l(b)(4) LH l(b)(4) 

Labor Surge 
SBX Miss i on 
I ntegration O&S 
Support 
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See Note s B a n d C 
(TBD) 

Op t ion 

For ODC Items : 

I tem Sup plies/Serv i ces Qt y Unit Est. Cost 
------ ----------------- --------- ----------------
9000 Op t ion Year 3 1. 0 LO 

l(b)(4) 

ODC 
See Notes B and D 

(TBD ) 
Op t ion 

9010 Opt ion Year 3 1. 0 LO 
l(b)(4) 

Travel ODC Su r ge 
See Note B, C, D 
(TBD ) 

Op t ion 

9100 Op t ion Year 4 1. 0 LO l(b)(4) 

ODC 
See Note s B a n d D 

(TBD) 
Op t ion 

911 0 Op t ion Year 4 1. 0 LO l(b)(4) 

Tra vel ODC Su r ge 
See Note B, C, D 
(TBD ) 

Opt ion 

NOTE A: LEVEL OF EFFORT 

For labor items, Offerors shall propose man-hours recommended in Section B to perform requirements of the 
Statement of Work (SOW) provided for the period of performance specified in Section F. The PAYMENT OF 
FEE(S) (LEVEL OF EFFORT) clause applies to these items. The Government estimate isl(b)(4) lnan-hours per 
year, with the mix recommended in Attachment 9 in Section J (excludes estimate man-hours for surge). The 
Govenunent estimate is based on the total anticipated Level of Effort (LOE) for all tasks combined per CUN. 

NOTE B: OPTION 

Option item to which the option clause in Section I applies and which is to be supplied only if and to the extent 
that said option is exercised. 

NOTE C: SURGE 

If the Government determines that an increased LOE or travel is required, the Government reserves the right to 
exercise "surge" option CLINs for additional hours or travel in accordance with the SOW. In the event that the 
Gov~rnment does elect to exercise the surge option i~em, ~h~ a~propriate ceiling and LOE or trav~l doll~1~ 
re-aligned under labor or travel CLINs for each task identified m the SOW. The Government estunate 1s~ 
man-hours per ea (b)(4) for labor surge option items anl(b)(4) ler year for travel surge 
option item, (b)(4) Offerors should propose surge options wi.th the same labor mix and composite 
rate as the basic e ort. surge a or CLINs should be proposed as CPFF, and is not to exceed the prime Offeror's 
maximum fee percent in their SeaP011 Enhanced (Seaport-e) Multiple Award Contract (MAC). All surge travel 
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The Government estimates total ODCs for this TO to b (b)(4) excludes ODC for travel surge). The 
'---~~---. 

Government estimate for ODCs for the travel surge CLINs is (b)(4) DCs should be proposed as prescribed 
in Section L 4.4.1.3. 

CLAUSES INCORPORTED IN FULL TEXT: 

HQ B-2-0007 LIMITATION OF COSTS OR LIMITATION OF FUNDS LANGUAGE 

The clause ent.itled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF FUNDS" (FAR 
52.232-22), as appropriate, shall apply separately and independently to each separately identified estimated cost. 

HQ B-2-0021 CONTRACT SUMMARY FOR PAYMENT OFFICE (COST TYPE) (NA VSEA) (FEB 1997) 

This entire TO is cost type. The CLINs for the base labor requirements are Cost Plus Incentive Fee (CPIF), the 
CLINs for surge are Cost Plus Fixed Fee and ODC CLINs are Costs Only. 

Note: Upon award, the successful Offeror's proposed Maximum Incentive Fee percentage, if less than the 
solicitation stated thresholds, will be incorporated in the below clause and in FAR clause 52.216-10 INCENTIVE 
FEE in Section I. Offeror shall fill in the below table wherever ''$TBD" is indicated. 

The first incentive fee calculation will be at the end of the second year of the TO. 

The min fee shall be ._l<b_)(_4l ____ ~I Target fee shall bJ .. <b_)(_4l ____ __.lfaximumfee shall be._l<b_)(_4l ___ _. 

l<b)(4) I 
( 1) The final target cost, target fee amounts shall be based upon the actual level qf effort the contractor provides 
as explained in the following paragraph. 

New Weighted Average Loaded Labor Rates (WALLR): 

Labor Items I Labor Hours I Tarn:et Cost I Tarn:et Fee I Total Amount I 
CUN 4000 (b)(4) 

CUN 4200 

I I I I 
CUN 4400 (b)(4) 

Rate/Hour 

CUN 7000 
Rate/Hour 

CUN 7200 
Rate/Hour 

I I I I 

(i) The final CPIF target cost for CLIN 4000 (and if to the extent Options are exercised) Option CLIN(s) 4200, 
4400, 7000 and 7200 shall be determined by multiplying the allowable hours worked, including subcontractor 
hours, under the CLIN by the rate/hour in the target cost column including cost of money, in the preceding table. 

I 

I 
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(ii) The final CPIF target fee for CUN 4000 (if and to the extent Options are exercised) Option CUN(s) 4200, 
4400, 7000, and 7200 shall be determined by multiplying the allowable hours worked, including subcontractor 
hours, under the CUN by the rate/hr in the target fee column of the preceding table. 

(iii) The share ratio for the CPIF portion of the fee structure isl<b)(4) l'or 
both underruns and overruns. The fee earned under the CPIF portion of the fee structure will be based on the total 
allowable cost incurred by the contractor in comparison to the j1nal target cost for each of the aforementioned labor 
CLINs. See the Incentive Fee clause (FAR 52.216-10) in Section I of this TO for further information on how the 
target cost and target fee are determined and the fee earned is calculated. 

HQ B-2-0015 PAYMENTS OFFEE(S) (LEVEL OF EFFORT -ALTERNATE 1) (NAVSEA) (MAY 2010) 

(a) For purposes of this contract, "fee" means "target fee" in cost-plus-incentive-fee type contracts, "base fee" in 
cost-plus-award-fee type contracts, or ''fixed fee" in cost-plus-fixed-fee type contracts for level of effort type contracts. 

(b) The Government shall make payments to the Contractor, subject to and in accordance with the clause in this 
contract entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE", (FAR 52.216- 10), as applicable. Such 
payments shall be submitted by and payable to the Contractor pursuant to the clause of this contract entitled 
"ALLOW ABLE COST AND PAYMENT" (FAR 52.216-7), subject to the withholding terms and conditions of the 
"FIXED FEE" or "TNCENTJVE FEE" clause, as applicable, and shall be paid fee at the hourly rate(s) specified 
above per man-hour performed and invoiced. Total fee(s) paid to the Contractor shall not exceed the fee amount(s) 
set forth in this contract. In no event shall the Government be required to pay the Contractor any amount in excess 
of the funds obligated under this contract. 

HQ-B-2-0004 EXPEDITING CO NTRACT CLOSEOUT (NA VSE A) (DE C 1995) 

(a) As part of the negotiated fixed price or total estimated amount of this contract, both the Government and the 
Contractor have agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar 
amount of $500 or less at the time of final contract closeout. The term "residual dollar amount" shall include all 
money that would otherwise be owed to either part at the end of the contract except that, amounts connected in any 
way with taxation, allegations of fraud and/or antitrust violations shall be excluded. For purposes of determining 
resiclual dollar amounts, offsets of money owed by one party against money that would otherwise be paid by that 
party may be considered to the extent permitted by law. 

(b) This agreement to waive entitlement to residual dollar amounts has been considered by both parties. It is 
agreed that the administrative costs for either party associated with collecting such small dollar amounts could 
exceed the amount to be recovered. 

HQ B-2-0020 TRAVEL COSTS - ALTERNATE I (NA VSEA) (DEC 2005) (Applicable to CLINs 6000, 6010, 
6100, 6110, 6200,6210, 9000, 9010, 9100,9110) 

(a) Except as otherwise provided herein, the Contract.or shall be reimbursed for its reasonable actual travel costs in 
accordance with FAR 31 .205-46. The costs to be reimbursed shall be those costs accepted by the cognizant DCAA. 

(b) Reimbursable travel costs include only that travel performed from the Contractor's facility to the worksite, in 
and around the worksite, and from the worksite to the Contractor's facility. 

(c) Relocation costs and travel costs incident to relocation are allowable to the extent provided in FAR 31.205-35; 
however, Contracting Officer approval shall be required prior to incurring relocation expenses and travel costs 
incident to relocation. 

(d) The Contractor shall not be reimbursed for the following daily local travel costs: 

(i) travel at U.S. Military Installations where Government transportation is available, 

(ii) travel performed for personal convenience/errands, including commuting to and from work, and 

(iii) travel costs incurred in the replacement of personnel when such replacement is accomplished for the 
Contractor's or employee's convenience. 
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SECTION C DESCRIPTIONS AND SPECIFICATIONS 

SBX-1 Mission Integration 
Statement of Work 

FINAL 

CLIN 4000, 4200, 4400, 7000, and 7200 Mission Integration O&S Support Services shall 
be performed IA W the Statement of Work (SOW) below. All non-labor costs (i.e., travel, 
licensing agreements, training costs, incidental material, etc.) shall be billed against 
ODC CLINs 6000, 6010, 6100, 6110, 6200, 6210, 9000, 9010, 9100, 9110. Applicable 
sections are identified in the SOW. 

1.0 Scope 

This SOW defines the Mission Integration (Ml) support services, research and development, 
engineering, analysis, configuration management, information technology management, supply, 

programmatic, functional, and administrative tasking required in support of operation and 
sustainment of the Sea-Based X-Band Radar (SBX-1). The efforts under this TO will enable the 
SBX-1 to meet its operational requirements during and after transition from the Missile Defense 
Agency (MDA) to the US Navy. Task performance will primarily take place onboard SBX-1, 

with additional requirements at NSWC Port Hueneme, CA (NSWC PHD); Huntsville, Alabama; 
Pearl Harbor, HI; Dutch Harbor, AK; San Diego, CA; San Francisco, CA; and Washington, 
District of Columbia (DC). 

1.1. Background 

The SBX-1 was developed by the MDA and is a component of the Ballistic Missile Defense 
System (BMDS). In accordance with the MDA charter, when BMDS components reach Spiral 
Capability Delivery (SCD), they are to be transitioned to a lead service. A Memorandum of 

Agreement (MOA) was signed between the head of the MDA and the Chief of Navy Operations 
(CNO) in September 2008, establishing the framework for the transition and transfer of SBX-1 

to the US Navy. The SBX-1 Navy Transition Office (NTO) has been established and NSWC 
PHD has been designated to lead the Mission Integration Operations and Sustainment of SBX-1. 

The SBX-1 consists of an advanced radar system mounted on a modified oil-drilling vessel 

designed for exceptional stability in high winds and storms. The platform's mobility allows the 
Warfighter to relocate SBX-1 to accommodate future "layers" of the BMDS. 

SBX-1 tracks, discriminates, and assesses long-range ballistic missiles as part of the 
Ground-Based Midcourse Defense (GMD) system. The X-Band radar itself, which sits atop a 

floating platform, is the largest, most sophisticated phased array, electro-mechanically steered 
X-band radar in the world. It consists of thousands of antennae driven by transmit/receive (T/R) 
modules. The X-band radar provides the full fire control sensor functions for the GMD system, 
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including search, acquisition, tracking, discrimination, and kill assessment. 

The MI contractor provides overall coordination of the radar, platform, and mission integration 

activities. MI activities include Operation and Sustainment (O&S) of the Non-BMDS Electronic 
Systems which included: SBX-1 Non-Mission Communications (NMC) systems; Weather and 
Air Surveillance (WxASR) system; Integrated Electronic Security System (IESS); and Direct

to-Sailor Entertainment system. Other MI activities included storeroom operations; Forward 
Support Team (FST) operations; Maintenance Integration/ de-confliction; Facility Security 
(FSO) and Information System Security Officers (ISSO); Configuration Management (CM); and 

mission planning/management. 

The SBX WxASR system provides coverage by utilizing two WxASR systems; one unit is 

mounted Port Forward, and the other is mounted Starboard Aft. The WxASR, when in weather 
mode (WX), detects, collects, and processes weather products to warn ship personnel of severe 
weather phenomena. In Air Search (AS) mode, aircraft can be detected up to 45,000 ft in altitude. 

A second trace is created out to 80 nautical miles and provides warning of aircraft intrusion 
around the vessel. MI provides for the operation and maintenance of the WxASR system and 
equipment. 

MI NMC technicians maintain the SBX-1 NMC equipment providing internal communication 
onboard SBX-1 as well as data transfers between SBX-1 and most external locations not 
associated with the GMD Communications Network (GCN). NMC includes telephone services, 

Internet Web browsing, email, a SECRET level Virtual Private Network (VPN) with nodes 
onboard SBX-1 and at Vendor Depots. 

IBSS provides alarms, access, and camera surveillance of designated areas of the vessel. 
Monitoring of the system is performed by the SBX Security contractor while the MI staff 

maintains and supports the systems. 

The FSO has been responsible for tasks such as, but not limited to, providing security training, 

processing visit requests, handling classified documents, etc. The ISSO has been responsible for 
tasks such as, but not limited to, information assurance, network security, etc. 

The FST travels to the location of departure to process spares, materials, supplies, and 
personnel for transfer to and from the SBX-1. Also provides the processing of incoming and 
outgoing shipments of goods and arranging for movement of personnel to support crew rotation 

and vendor support visits. On Site Support Center (OSSC) personnel provide for shipping, 
receiving, inventory control, and property management of materials aboard the SBX-1. 

Mission planning and management is accomplished by the Mission Director, coordinating efforts 
between the appropriate agencies and platform payloads. 

Maintenance integration, de-confliction, and coordination are accomplished by a coordinated 
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effort between payloads, the MI Maintenance Manager and Controller/Scheduler. As a BMDS 

asset, some maintenance must be coordinated through the BMDS Operational Schedule and 

Weekly Activity Message process. CM tasks associated with maintenance and upgrades are 

supported by MI personnel. 

1.2. Applicable Paragraphs 

The following paragraphs and functional service areas of SeaPort Enhanced (SeaPort-e) MAC are 

applicable to this TO: 

Basic SOW Paragraph Task Requirements 

3.1 Research and Development Support 

3.2 Engineering, System Engineering and Process Engineering Support 

3.3 Modeling, Simulation, Stimulation, and Analysis Suppo11 

3.4 Prototyping, Pre-Production, Model-Making, and Fabrication Support - NIA 
3.5 System Design Documentation and Technical Data Support- NIA 
3.6 Software Engineering, Development, Programming, and Network Support - NI A 

3.7 Reliability, Maintainability, and Availability (RM&A) Support 

3.8 Human Factors Engineering Support 

3.9 System Safety Engineering Support 

3.10 Configuration Management (CM) Support 

3.11 Quality Assurance (QA) Support 

3.12 Information System (IS) Development, Information Assurance (IA), and Information 

Technology (IT) Support 

3.13 Ship Inactivation and Disposal Support-NIA 

3.14 Interoperability, Test and evaluation, Trials Support 

3.15 Measurement Facilities, Range, and Instrumentation Support - NI A 

3.16 Logistics Support 

3.17 Supply and Provisioning Support 

3.18 Training Support 

3.19 In-Service Engineering, Fleet Introduction, Installation and Checkout Support - NI A 

3.20 Program Support 

3.21 Administrative Support 

2.0 Applicable Documents 

The following documents of the revision or issue in effect at the date of Order, or as otherwise 

specified by the TI, form a part of this SOW for reference. In the event of conflict between the 

documents referenced herein and the contents of this SOW, the contents of this SOW shall 

prevail. 
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2.1. MILITARY SPECIFICATIONS AND STANDARDS 

MIL-STD-1388-1 LOGISTIC SUPPORT ANALYSIS 

MIL-STD-1388-2 DOD REQUIREMENTS FOR A LOGISTIC SUPPORT ANALYSIS 
RECORD 

MIL-STD-130 DEPARTMENT OF DEFENSE STANDARD 
PRACTIVCE IDENTIFICATION MARKING OF U.S. MILITARY PROPERTY 

MIL-STD-481 MILITARY STANDARD, CONFIGURATION CONTROL-ENGINEERING 
CHANGES (SHORT FORM), DEVIATIONS AND WAIVERS 

MIL-STD-973 CONFIGURATION MANAGEMENT 

2.2. OTHER GOVERNMENT DOCUMENTS 

BS ISO 10007 QUALITY MANAGEMENT-GUIDELINES FOR CONFIGURATION 
MANAGEMENT 

DOD-STD-480 CONFIGURATION CONTROL - ENGINEERING CHANGES, 
DEVIATIONS AND WAIVERS 

DOD 8570.01-M INFORMATION ASSURANCE WORKFORCE IMPROVEMENT 
PROGRAM 

DOD-STD-2167A MILITARY STANDARD, DEFENSE SYSTEM SOFTWARE 
DEVELOPMENT (29 FEB 1988) 

DOD-STD-1703(NS) SOFTWARE PRODUCT STANDARDS (SIS BY MIL-STD-498) 

DOD 8320.02-G GUIDANCE FOR IMPLEMENTING NET-CENTRIC DATA SHARING 

OOK INTERACTIVE COMPUTER AIDED PROVISIONING SYSTEM 

lSO 9001:2000 QUALITY MANAGEMENT SYSTEMS REQUIREMENTS 
NPO SBX CM PLAN (DRAFT) 

COMSC INSTRUCTION 5521.lA SECURITY SCREENING OF PERSONS WITH 
ACCESS TO MSC SHIPS 

2.3. TECHNICAL DOCUMENTATION LIBRARY 

THE TECHNICAL DOCUMENTATION LIBRARY IS A LIBRARY OF DOCUMENTS 
RELATED TO THE NON-BMDS ELECTRONIC SYSTEMS AND OPERATION OF 
SBX-1 . THE LIST OF DOCUMENT FILES CAN BE FOUND AS ATTACHMENT 6 fN 
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SECTION J AND WILL BE PROVIDED AS GFI. 

3.0 TASK REQUIREMENTS 

THE CONTRACTOR SHALL PERFORM DUTIES AS THE MISSION INTEGRATOR 
FOR O&S OF THE SBX-1 AND IN ADDITION SHALL OPERATE, MAINTAIN, AND 
SUSTAIN THE SBX-1 NON-BMDS ELECTRONIC SYSTEMS, WHICH ARE THE 
IESS, WXASR, DIRECT TO SAILOR ENTERTAINMENT SYSTEM, AND NMC (SEE 

ATTACHMENT 5 - GOVERNMENT FURNISHED EQUIPMENT (GFE) IN SECTION J). 

THE CONTRACTOR SHALL INTEGRATE THE O&S ACTIVITIES OF THE FOLLOWING 
SEPARATELY CONTRACTED ELEMENTS: X-BAND RADAR (XBR); PLATFORM 

HULL; MECHANICAL AND ELECTRICAL; PHYSICAL SECURITY FORCE; IN-FLIGHT 
INTERCEPTOR COMMUNICATIONS SYSTEM (IFICS) DATA TERMINAL (IDT); GCN; 
EMBEDDED TEST, OFF-SHORE SUPPORT VESSEL (OSV); AND THE NON-BMDS 

ELECTRONIC SYSTEMS. THE CONTRACTOR SHALL SUPPORT THE NA VY 
PROGRAM OFFICE VESSEL SITE MANAGER IN EXECUTION OF DAILY SBX-1 

OPERATIONS AND INTEGRATION OF BMDS TEST EVENTS. THE CONTRACTOR 
SHALL ALSO PROVIDE SHORE-SIDE SUPPLY CHAIN AND LOGISTICS SUPPORT IN 
THE SBX-1 AREA OF OPERATIONS TO FACILITATE AVAILABILITY OF SUNDRIES, 

MATERIALS, AND SPARES AS WELL AS PROCESSING PERSONNEL FOR TRANSIT TO 
SBX-1. 

THE CONTRACTOR SHALL FURNISH ALL LABOR, FACILITIES, MATERIAL, AND 
EQUIPMENT EXCEPT FOR MATERIAL, FACILITIES, AND EQUIPMENT TO BE 
PROVIDED BY THE GOVERNMENT AND LISTED IN EACH TECHNICAL 
INSTRUCTIONS (Tl) AS GOVERNMENT FURNISHED INFORMATION (GFI), 

GOVERNMENT FURNISHED MATERIAL (GFM), GOVERNMENT FURNISHED 
PROPERTY (GFP), AND GFE. SPECIFIC TASKING WILL BE IN ACCORDANCE 
WITH TL 

THE CONTRACTOR SHALL COLLECT, INSPECT, VALIDATE, AND DELIVER DATA; 

OPERATE, MAINTAIN, AND MONITOR SYSTEMS, SUBSYSTEMS, EQUIPMENT, AND 
COMPONENTS; ASSESS PROBLEMS; RECOMMEND CORRECTIVE ACTIONS; 
AND MAKE REPAIRS, TEST, AND MONITOR AS REQUIRED BY TI. 

3.1. RESEARCH AND DEVELOPMENT SUPPORT 

3.1.1. DESIGN AND DEVELOPMENT 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 

DESIGN AND DEVELOPMENT: 

PREPARE, REVIEW, OR SUPPORT THE DESIGN OF IMPROVEMENTS TO EXISTING 
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SBX-1 NON-BMDS ELECTRONIC SYSTEMS OR EQUIPMENT. ALL DESIGNS AND 
DESIGN CHANGES SHALL BE DOCUMENTED IN THEIR AS-BUILT 
CONFIGURATION AND PRESENTED AS LEVEL II OR LEVEL III DRAWINGS AND 

SPECIFICATIONS, UNLESS OTHERWISE REQUESTED IN THE Tl. PRESENTATION 
SHALL BE IN ELECTRONIC FORMAT ACCESSIBLE TO GOVERNMENT PERSONNEL 
AS REQUESTED IN THE Tl. 

3.2. ENGINEERING. SYSTEM ENGINEERING AND PROCESS ENGINEERING 
SUPPORT 

3.2.1. ENGINEERING AND TECHNICAL SUPPORT SERVICES 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 
ENGINEERING AND TECHNICAL SUPPORT SERVICES: 

PROVIDE ENGINEERING AND TECHNICAL SUPPORT FOR THE OPERATION, 
MAINTENANCE, SUSTAINMENT, INTEGRATION, TEST, REPAIR, AND 
ENGINEERING RELATED LOGISTICS OF SBX-1. PROVIDE THE PROCUREMENT OF 

MATERIAL INCIDENTAL TO THE PERFORMANCE OF THE SUPPORT 
SERVICES TASKED HEREIN. PROVIDE MAINTENANCE, LIFE-CYCLE 
MANAGEMENT, AND RELATED SERVICES FOR SBX-1 NON- BMDS ELECTRONIC 

SYSTEMS, SUBSYSTEMS, EQUIPMENT, AND COMPONENTS. (INCIDENTAL 
MATERIAL SHALL BE APPLIED TO CLINS 6000, 6100, 6200, 9000, AND 9100) 

ENGINEERING SUPPORT REQUIRES VALUE ENGINEERING; SYSTEMS 
INTEGRATION; REVERSE ENGINEERING; SAFETY AND FAILURE ANALYSIS; 
DEMILITARIZATION/DISPOSAL ENGINEERING BOTH ON SBX- 1 AND IN OTHER 

LOCATIONS. 

TECHNICAL SUPPORT REQUIRES MAINTENANCE AND REPAIRS; QUALITY 

ASSURANCE AND SAFETY INSPECTIONS; DATA ENTRY AND SUPPLY CHAIN 
LOGISTICS ACTIVITIES. 

3.2.2. SYSTEMS INTEGRATIONS 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 

SYSTEMS INTEGRATION: 

PROVIDE INTEGRATION FOR ALL ELEMENTS TO SUPPORT OPERATIONS AND 
SUSTAINMENT INCLUDING MAINTENANCE PLANNING AND AUTHORIZATION, 
VESSEL MOVEMENTS, SHIPYARD PLANNING, CREW ROTATION SCHEDULING, FST 
LOCATION AND OPERATIONS, MATERIAL MOVEMENTS, AND TEST EVENT 

COORDINATION. 
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ESTABLISH AND MAINTAIN CONT ACT WITH GOVERNMENT AGENCIES TO 
INTEGRATE, FACILITATE, AND DE-CONFLICT VESSEL MOVEMENTS, SATELLITE 

AVAILABILITY, ASSET STATUS, INCREASE IN REDCON, AND AREAS OF 
OPERATION. 

PROVIDE CENTRALIZED GUIDANCE AND DIRECTION FOR IDENTIFYING, 
REPORTING, AND DOCUMENTING ISSUES . 

COORDINATE THE STAFFING ROTATION ABOARD SBX-1 AND COORDINATE 
FUELING AND MATERIAL DELIVERIES FROM THE OSV. 

COORDINATE SBX-1 ACTIVITIES WITH THE SBX-1 SUSTAINMENT OPERATIONS AT 
NSWC PHD TO SUPPORT ASSET PROGRAM VISIBILITY AND LOGISTICS 
COORDINATION. 

COORDINATE SBX-1 RADAR OPERATIONS, DE-CONFLICTING OPERATIONS, 
OBTAINING PERMISSIONS, EXECUTING CHECKLIST, COORDINATING SAFETY 

PRECAUTIONS, VESSEL CONDITIONS, MONITORING RADAR OPERATIONS, AND 
RETURNING TO NORMAL VESSEL OPERATIONS. 

3.2.3. ENGINEERING CHANGE PROPOSAL (ECP) PREPARATION 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 

ECP PREPARATION: 

PREPARE, REVIEW, ANALYZE, AND ASSESS ENGINEERING CHANGE PROPOSALS 

FOR THE SBX-1 NON-BMDS ELECTRONIC SYSTEMS AND MAKE 

RECOMMENDATIONS FOR ENGINEERING CHANGE ORDERS AND TECHNICAL 
DIRECTIVES WITH SUPPORTING RATIONALE. 

ASSESS SBX-1 VESSEL AND PAYLOAD ECPS FOR POTENTIAL IMPACTS AND RISK 
TO THE O&S OF SBX. 

DELIVER AND PRESENT ECPS THROUGH THE CONFIGURATION CONTROL 
BOARD PROCESS CONTAINED IN THE NPO SBX-1 JOINT CONFIGURATION 

MANAGEMENT PLAN (DRAFT) PROVIDED AS GFI. 

3.2.4. ENGINEERING INVESTIGATIONS AND ANALYSES 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 
ENGINEERING INVESTIGATIONS AND ANALYSES: 
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PERFORM ON-SITE ENGINEERING INVESTIGATIONS, ANALYSIS, AND STUDIES TO 
EVALUATE NON-BMDS ELECTRONIC SYSTEMS, SUBSYSTEMS, EQUIPMENT, AND 
COMPONENTS AS WELL AS RELIABILITY, MAINTAINABILITY, AVAILABILITY, 

LOGISTICS SUPPORT, AND CONFIGURATION ST A TUS IN ACCORDANCE WITH 
APPLICABLE DRAWING SPECIFICATIONS. PARTICIPATE IN OTHER SBX-1 
EQUIPMENT ANALYSIS SUPPORT ACTIVITIES. 

PROVIDE ENGINEERING SUPPORT TO COLLECT DATA 1N SUPPORT OF THE 
MATERIAL AND FAILURE REVIEW PROCESSES, NON-CONFORMANCE CLOSURES, 

FAULT TREE PREPARATION, ROOT CAUSE ANALYSIS AND COMPLIANCE WITH 
CM PLANS. 

COLLECT AVAILABLE MAINTENANCE AND/OR TEST DATA, ANALYZE DATA, 
IDENTIFY TRENDS OR PROBLEMS AFFECTING MISSION REQUIREMENTS, AND 
SUBMIT RECOMMENDATIONS WITH ASSOCIATED RATIONALE FOR CHANGES TO 

DESIGN OR MAINTENANCE REQUIREMENTS TO IMPROVE AVAILABILITY AND 
PERFORMANCE. 

PROVIDE ENGINEERING ANALYSIS SUPPORT FOR SBX-1 PAYLOAD INTERFACE 
ISSUE RESOLUTION. THE TASKS SHALL INCLUDE PERFORMING ENGINEERING 
INVESTIGATIONS AND RESEARCH; FAILURE ANALYSIS; DATA COLLECTION AND 
ANALYSIS; MATERIAL, PROCESS, AND MANUFACTURING ANALYSIS; AND 

ELECTRICAL AND MECHANICAL INVESTIGATIONS. 

ORGANIZE AND ATTEND ON-SITE WORKING SESSIONS IN THE FLEET TO 
RESOLVE PROBLEMS AND IMPROVE PERFORMANCE IN THE AREAS OF 
MAINTENANCE AND OPERATION. REPORT THE RESULTS ALONG WITH 

RECOMMENDATIONS AND THE BASIS FOR THOSE RECOMMEND A TIO NS AS 
SPECIFIED IN THE Tl. 

3.2.5. ENVIRONMENTAL IMPACT STATEMENTS 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 

ENVIRONMENTAL IMPACT STATEMENTS: 

PREPARE OR REVIEW SBX-1 ENVIRONMENTAL IMPACT STATEMENTS AND 

ASSESSMENTS FOR SYSTEMS, SUBSYSTEMS, EQUIPMENT, COMPONENTS, 
OPERATIONS, AND FACILITIES. 

PROVIDE WRITTEN REPORTS ON FINDINGS WITH ASSUMPTIONS MADE AND 
RECOMMENDATIONS. 

3.3. MODELING, SIMULATION, STIMULATION, AND ANALYSIS SUPPORT 
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3.3.1. SCIENTIFIC I ENGINEERING ANALYSES AND STUDIES 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 
SCIENTIFIC/ENGINEERING ANALYSES AND STUDIES: 

EVALUATE PROPOSED SBX-1 ENGINEERING CHANGES, PERFORM FEASIBILITY 
STUDIES, AND INVESTIGATE AND RESOLVE ISSUES IN THE AREAS OF 
TECHNOLOGY APPLICATION, INSERTION, ITEM PERFORMANCE, OBSOLESCENCE, 

AND RELIABILITY IN THE NON-BMDS ELECTRONIC SYSTEMS. 

SUBMIT FINDINGS TO INCLUDE ANY ASSUMPTIONS MADE OR RA TIO NALE USED 
IN ARRIVING AT RECOMMENDATIONS AND CONCLUSIONS. 

3.3.2. OPERATIONS RESEARCH SUPPORT 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 

OPERATIONS RESEARCH SUPPORT: 

PERFORM RESEARCH, ANALYSIS, AND INVESTIGATIONS TO SUPPORT 
OPERATIONS OF THE SBX-1; THESE MAY INCLUDE STUDIES OF SBX-1 
OPERATIONAL AVAILABILITY, OPERA TI ON AL AREAS, PST LOCATIONS, TRANSIT 

ROUTES, SUPPLY CHAIN MANAGEMENT, TRANSITION PROCESS REDUCTIONS, 
REDCON SUPPORT ANALYSIS, AND CONOPS REVISIONS. 

CONSTRUCT, MODIFY, AND/OR PERFORM STATISTICAL/ANALYTICAL 
INVESTIGATIONS OF THE NON-BMDS ELECTRONIC SYSTEMS TO IDENTIFY 

OPPORTUNITIES TO ENHANCE O&S OF THE SYSTEMS. 

3.3.3. FAILURE AND FIELD PERFORMANCE ANALYSIS 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 
FAILURE AND FIELD PERFORMANCE ANALYSIS: 

INVESTIGATE FAILURES AND NON-COMPLIANCES OF NON-BMDS ELECTRONIC 
SYSTEMS, SUBSYSTEMS, EQUIPMENT, AND COMPONENTS TO ISOLATE THE 

CAUSATIVE DEFECT AND RECOMMEND CORRECTIVE ACTIONS. 

PERFORM AN ANALYSIS OF SYSTEM, SUBSYSTEM, EQUIPMENT, AND 

COMPONENT PERFORMANCE THROUGH AN ASSESSMENT OF DATA GENERATED 
DURING MAINTENANCE, TESTING, OR TRAINING EXERCISES. 

3.3.4. TELECOMMUNICATIONS ELECTRONICS MATERIAL PROTECTED 
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FROM EMANATING SPURIOUS TRANSMISSIONS (TEMPEST) ANALYSIS 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 

TEMPEST ANALYSIS: 

PROVIDE ENGINEERING ANALYSIS FOR SYSTEMS, SUBSYSTEMS, EQUIPMENT, 

AND COMPONENTS FOR TEMPEST CONSIDERATIONS. THESE TEMPEST 
lNVESTIGATIONS REQUIRE PREPARATION OF TEMPEST CONTROL PLANS, 
EVALUATIONS, TESTING, CERTIFICATION REPORTS, AND TEMPEST REPORTS. 

3.3.5. TEST ACTIVITY SUPPORT 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 
TEST ACTIVITY SUPPORT: 

SUPPORT ALL SBX-1 TEST ACTIVITIES INCLUDING, BUT NOT LIMITED TO, 
TRANSITION FROM OPERATIONAL TO TEST ENVIRONMENTS, AND 
COORDINATION/DE-CONFLICTION OF PAYLOAD TEST SUPPORT ACTIVITIES. 

PARTICIPATE IN TEST EVENT PLANNING; VESSEL POSITIONING; COORDINATE 
TEST SCHEDULES; PREPARING INPUTS FOR TEST PLANS; REVIEWING TEST PLANS 
AND PROCEDURES; CONDUCTING TEST EVENTS; PROCESSING OF TEST EVENT 

PERSONNEL AND EQUIPMENT; AND PREPARING FORMAL REPORTS. 

TEST AND EV ALU ATE COMPUTER PROGRAMS, EQUIPMENT, MODULES, AND 
COMPONENTS. 

SUBMIT EVALUATIONS ALONG WITH THE RATIONALE FOR THESE EVALUATIONS 
TO THE GOVERNMENT. 

WITNESS AND EVALUATE SYSTEM INTEGRATION OR INTERFACE TESTING AND 
MAKE RECOMMENDATIONS TO IMPROVE TESTING. 

3.3.6. TEST PLANS AND PROCEDURES 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 

TEST PLANS AND PROCEDURES: 

INTEGRATE, COORDINATE, AND DEVELOP SYSTEM, SUBSYSTEM, EQUIPMENT, 

AND COMPONENT TEST PLANS FROM SBX-1 PROGRAM REQUIREMENTS. 

EVALUATE AND ANNOTATE TEST PLANS ORIGINATED BY OTHER 

AGENCIES/CONTRACTORS PROVIDED AS GFI. EVALUATION OF PLANS AND 
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PROCEDURES SHALL BE FOR COMPLIANCE WITH REQUIREMENTS SPECIFIED IN 
THE TI FOR ADEQUACY TO DEMONSTRATE OR CONTROL SYSTEM, SUBSYSTEM, 
EQUIPMENT, AND COMPONENT QUALITY AND PERFORMANCE, AND FOR EASE 

OF IMPLEMENTATION, IN ACCORDANCE WITH DETAILED REQUIREMENTS. 

SUBMIT AN EVALUATION REPORT ON THE ADEQUACY OF SUCH PLANS AND 

PROVIDE RATIONALE AND ASSUMPTIONS MADE. 

DEVELOP DETAILED TEST PROCEDURES IMPLEMENTING TEST PLAN 

REQUIREMENTS IN AREAS THAT REQUIRE ENVIRONMENTAL AND BIOLOGICAL 
HAZARD ANALYSIS, RADIOGRAPHIC PROCEDURES, CHEMICAL PROCEDURES, 
ELECTRONIC AND ELECTRICAL PROCEDURES, EXPLOSIVE COMPONENT 

PROCEDURES, MECHANICAL AND HYDRAULIC PROCEDURES, AND THERMAL 
PROCEDURES. 

3.3.7. TEST DATA COLLECTION/REVIEW/ANALYSIS 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 

TEST DATA COLLECTION/REVIEW/ANALYSIS: 

COLLECT, REVIEW, AND ANALYZE SYSTEM, SUBSYSTEM, EQUIPMENT, OR 

COMPONENT TEST DAT A AND PERFORM PRE-TEST METHODOLOGY ANALYSES 
AS DIRECTED BY TI. 

3.3.8. TESTS - SPECIAL 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 

SPECIAL TESTS: 

COLLECT RESULTS OF TESTS AND PROVIDE AN ENGINEERING ANALYSIS OR 

EVALUATION OF DATA PRODUCED DURING THE SPECIAL TESTING. THE 
GOVERNMENT MAY ELECT TO CONDUCT THE SPECIAL TESTS AND PROVIDE THE 
DATA AS GFI TO THE CONTRACTOR. THE ANALYSIS SHALL FREQUENTLY 

REQUIRE MATHEMATICAL MODELING AND COMPUTER GENERATED CURVES . 

3.4. PROTOTYPING, PRE-PRODUCTION, MODEL-MAKING, AND 
FABRICATION SUPPORT-NIA 

3.5. SYSTEM DESIGN DOCUMENTATION AND TECHNICAL DATA SUPPORT-
N/A 

3.6. SOFTWARE ENGINEERING. DEVELOPMENT. PROGRAMMING. AND 
NETWORK SUPPORT - NIA 
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3.7. RELIABILITY, AVAILABILITY AND MAINTAINABILITY (RA&M) SUPPORT 

3.7.1. RELIABILITY.AVAILABILITY AND MAINTAINABILITY 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 

RA&M: 

ESTABLISH RA&M SYSTEM AND ANALYZE DATA FROM MAINTENANCE 
RECORDS, FAILURE DATA, NON-CONFORMANCE RECORDS, SUSTAINMENT 
RECORDS, AND PERFORM RA&M ANALYSIS TO SUPPORT SBX-1 SUSTAINMENT 
AND OPERATIONS. 

PERFORM MAINTAINABILITY ANALYSES AND PREPARE MAINTAINABILITY 
PLANNING DOCUMENTATION ON SYSTEMS, SUBSYSTEMS, EQUIPMENT, OR 

COMPONENTS AS SPECIFIED BY TI. 

PERFORM/ATTEND MAINTAINABILITY PROGRAM REVIEWS ON SYSTEMS, 

SUBSYSTEMS, EQUIPMENT, OR COMPONENTS ; RECORD AND REPORT ANY 
DISCREPANCIES/PROBLEMS; FORMULATE RECOMMENDATIONS TO RESOLVE 
THESE DISCREPANCIES/PROBLEMS; AND SUBMIT THESE RECOMMENDATIONS 

WITH SUPPORTING RATIONALE TO THE GOVERNMENT. 

3.7.2. OBSOLESCENCE MANAGEMENT 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 

OBSOLESCENCE MANAGEMENT: 

THE CONTRACTOR SHALL INSTITUTE A PROCESS TO MANAGE OBSOLESCENCE 
BY FACILITATING TIMELY, THOROUGH AND FLEXIBLE MANAGEMENT OF 
UNAVAILABLE/LIMITED AVAILABILITY PARTS AND TECHNOLOGY OVER THE LIFE 

OF THE CONTRACT. OPEN ARCHITECTURE TECHNOLOGY INSERTION SHALL BE 
USED WHEN POSSIBLE. IT PROVIDES ALTERNATIVES THAT LEVERAGE STA TE
OF-THE ART HARDWARE AND SOFTWARE THEREBY MITIGATING THE RISKS 
ASSOCIATED WITH: (1) TECHNOLOGY OBSOLESCENCE, (2) BEING LOCKED INTO 

PROPRIETARY OR VENDOR-UNIQUE TECHNOLOGY, AND (3) RELIANCE ON A 
SINGLE SOURCE OF SUPPLY OVER THE LIFE OF THE SYSTEM. 

DEVELOP, IMPLEMENT, MANAGE AND OPERATE AN OBSOLESCENCE 

MANAGEMENT SYSTEM FOR THE SBX-1 NON-BMDS ELECTRONIC SYSTEMS. 

PERFORM ANALYSIS TO IDENTIFY POTENTIAL OBSOLESCENCE CANDIDATES, 
IDENTIFY RISKS, ALTERNATES AND MITIGATION PLANS, MAKE 

RECOMMENDATIONS AND EXECUTE SOLUTIONS. 

3.7.3. COST PERFORMANCE 
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THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 
COST PERFORMANCE: 

CAPTURE, MONITOR, AND REPORT THE TOP COST DRIVERS FOR MISSION 
INTEGRATION REQUIREMENTS. CAPTURED COSTS INCLUDE, BUT SHOULD NOT 
BE LIMITED TO: LABOR, MATERIAL, TRAVEL, TRANSPORTATION, 

MAINTENANCE, SUB-CONTRACT AND CONTRACT COSTS, LIFECYCLE COSTS, 
AND TOT AL OWNERSHIP COSTS. 

UTILIZE AN INTEGRATED COST MANAGEMENT SYSTEM USED FOR 
FORECASTING, MANAGING, CONTROLLING, AND REPORTING STATUS OF 

CONTRACT COST. 

REPORTS WILL CONTAIN A DESCRIPTION OF THE PROGRESS TO DATE ON THE 

CONTRACTOR'S PLAN FOR ANALYZING SUSTAINMENT COST OF OPERATING, 
MAINTAINING, AND DISPOSING OF THE EQUIPMENT DELIVERED, AND 
PROVIDING BEST VALUE ALTERNATIVE RECOMMENDATIONS. THE REPORT WILL 

PROVIDE DATA USED TO COMPUTE APPLICABLE CONTRACT METRICS AND 
RESULTANT OUTCOMES. 

DEVELOP AND COORDINATE MITIGATION PLANS FOR ALL COST DEGRADERS. 

3.8. HUMAN FACTORS ENGINEERING SUPPORT 

3.8.1. HUMAN ENGINEERING 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 
HUMAN ENGINEERING: 

EV ALU ATE AND ANNOTATE GOVERNMENT FURNISHED HUMAN ENGINEERING 

PROGRAM PLANS, ANALYSIS REPORTS, TEST PLANS/PROCEDURES, AND OTHER 
HUMAN ENGINEERING RELATED DOCUMENTATION. 

CHECK ENGINEERING DRAWINGS FOR DESIGN COMPLIANCE, REPORT 
DISCREPANCIES, AND SUBMIT RECOMMENDATIONS WITH SUPPORTING 
EVIDENCE FOR RESOLUTION. 

ATTEND HUMAN ENGINEERING REVIEWS AND DEMONSTRATIONS, TESTING, 
AND MOCKUP/MODEL REVIEWS ; RECORD DISCREPANCIES; AND FORMULATE 

RECOMMENDATIONS FOR RESOLUTION. 

3.9. SYSTEM SAFETY ENGINEERING SUPPORT 

3.9.1. SAFETY ENGINEERING 
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THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 
SAFETY ENGINEERING: 

PROVIDE SAFETY SUPPORT FOR THE SBX-1 BY EVALUATING ACTIVITIES WHILE 
UNDERWAY AND IN PORT, PROVIDING SAFETY ANALYSIS, REVIEWING JOB 

HAZARD ANALYSIS, TRAINING, AND PROVIDING RECOMMENDATIONS FOR 
PROCESS AND EQUIPMENT IMPROVEMENTS. 

EV ALU ATE AND ANNOTATE GOVERNMENT FURNISHED SYSTEM SAFETY 
PROGRAM PLANS, TRACKING PROCEDURES, HAZARD LISTS, SAFETY 
EVALUATION AND TESTING PLANS/PROCEDURES, REPORTS, SAFETY-RELATED 

ECPS, AND OTHER SAFETY AND HAZARD ENGINEERING DOCUMENTS. 

ATTEND SYSTEM SAFETY PROGRAM REVIEWS AND MONITOR HAZARD 

TRACKING AND RISK RESOLUTION EFFORTS. 

PERFORM SAFETY ANALYSES ON SYSTEMS, SUBSYSTEMS, EQUIPMENT, AND 

COMPONENTS AND PROVIDE THE GOVERNMENT WITH REPORTS CONCERNING 
THEIR SAFETY HAZARDS, POTENTIAL SAFETY HAZARDS, AND POSSIBLE 
SOLUTIONS. 

COORDINATE AND INTEGRATE SAFETY REPORTING WITH SAFETY 
REPRESENTATIVES OF THE VESSEL AND OTHER PAYLOADS. 

3.10. CONFIGURATION MANAGEMENT CCMl SUPPORT 

3.10.1. CONFIGURATION MANAGEMENT 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 
CM: 

INTEGRATE THE CM ACTIVITIES ABOARD SBX-1. 

MAINTAIN THE CM PROGRAM FOR THE SBX-1, ENSURING THE VESSEL AND ALL 
SYSTEMS ABOARD ARE PARTICIPATING AND FOLLOWING PROGRAM CM 

PROCESSES AND PROCEDURES. 

PARTICIPATE IN CHANGE CONTROL REVIEWS TO PROVIDE THE RESULTS OF 
VARIOUS STUDIES AND ANALYSES WHICH ARE BEING PERFORMED UNDER THIS 

TO. ALL PLANNED CHANGES, WHETHER EMERGENT OR OTHERWISE, SHALL BE 
VETTED THROUGH A GOVERNMENT LED CONFIGURATION CONTROL BOARD 
(CCB) THAT ENSURES ITEMS ARE PROPERLY DEFINED AND FISCALLY 

SUPPORTABLE TO MEET DESIRED OBJECTIVES. MEETINGS SHALL TAKE PLACE 
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AT NSWC PHD, CONTRACTOR SITES, OR VIRTUALLY VIA TELE-CONFERENCE OR 
WEB-CONFERENCE AND MAY CONSIST OF CCB, PLANNING MEETINGS, 
TECHNICAL, OR COORDINATION MEETINGS. 

ESTABLISH AND FOLLOW A REQUIREMENTS AND CONFI.GURATION 
MANAGEMENT PROCESS, DOCUMENTED IN THE SEA BASED X-BAND RADAR 

JOINT CONFIGURATION MANAGEMENT PLAN (DRAFT), USING COMMERCIAL 
BEST PRACTICES AND GOVERNMENT APPROVED TOOLS FOR MANAGING AND 
CONTROLLING CHANGES DURING THE LIFE OF THE DEVELOPMENT AND 

IMPLEMENTATION PHASES. AT A MINIMUM, THE CONFIGURATION 
MANAGEMENT PROCESS/PLAN SHALL INCLUDE ACTIVITIES LISTED BELOW: 

CHANGE REQUEST RECORDING 
CHANGE REQUEST EVALUATION 

ASSESSMENT OF IMPACT OF THE CHANGE TO THE PROJECT 
CHANGE REQUEST THRESHOLDS 
COMPOSITION OF A CHANGE CONTROL REVIEW BOARD 
CHANGE REQUEST IMPLEMENTATION AND ACCEPTANCE PROCEDURES 

INTEGRATION OF THE REQUIREMENTS CHANGES INTO THE SYSTEM 

IMPLEMENTATION 
DOCUMENTATION OF THE REQUIREMENT AND TECHNICAL CHANGES 

SUPPORT AND MAINTAIN CONFIGURATION MANAGEMENT AND CONTROL OF 
ALL PRODUCT DEVELOPMENT IN COMPLIANCE WITH THE GOVERNMENT 

APPROVED CM PLAN AND IN ACCORDANCE WITH THE APPLICABLE DOD 
STANDARDS. 

SUPPORT CONFIGURATION MANAGEMENT CONTROL TO ENSURE SUPPORT FOR 
REQUEST FOR CHANGE (RFC) ANALYSES AND SUBSEQUENT CONTROL BOARD 
REVIEW/APPROVAL PROCESSES IN ACCORDANCE WITH THE CCB PROCEDURES, 

ESTABLISHMENT OF FUNCTIONAL AND TECHNICAL BASELINES, SUPPORT FOR 
CONFIGURATION AUDITS, MAINTAIN VERSION CONTROL OVER ALL DEVELOPED 
CONFIGURATION ITEMS AND CONFIGURATION OBJECTS, AND ENSURE THAT 

CONFIGURATION ITEMS AND OBJECTS ARE IDENTIFIED AND MANAGED IN THE 
SUPPORT TOOL. THE CONTRACTOR SHALL ENSURE CONSISTENCY BETWEEN 
PROCESS AND ARCHITECTURE DOCUMENTATION AND THE AS-BUILT 

SOLUTION. 

NOTIFY THE GOVERNMENT OF ANY CHANGES AT THE CONTRACTOR'S 

FACILITY, WHICH AFFECT THE CONTRACTOR'S ESTABLISHED CM PROCESS. 

3.10.2. CONFIGURATION MANAGEMENT PLANNING 
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THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 
CONFIGURATION MANAGEMENT PLANNING: 

REVIEW AND/OR DEVELOP CONFIGURATION MANAGEMENT PLANS FOR 
EQUIPMENT SPECIFIED IN MODIFICATIONS TO SUPPORT THE NA VY PROGRAM 
OFFICE (NPO) CONFIGURATION MANAGEMENT PLAN. PLANS SHALL BE 

REVIEWED FOR EDITORIAL AND TECHNICAL COMPLIANCE WITH THE NPO CM 
PLAN WHICH WILL INTERFACE WITH THE MDA'S CONFIGURATION CONTROL 
PROCESS. 

MAKE RECOMMENDATIONS WITH SUPPORTING RATIONALE FOR CHANGE 

FROM SOURCE MATERIAL. 

3.10.3. CONFIGURATION IDENTIFICATION 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 
CONFIGURATION IDENTIFICATION: 

SCHEDULE CM MEETINGS, ANNOTATE PROPOSED AGENDAS FOR CM 
TECHNICAL REVIEWS, ATTEND TECHNICAL REVIEWS AND DOCUMENT 
PROCEEDINGS, AND EV ALU ATE THE RESPONSIVENESS OF THE REVIEWED 

ACTIVITY TO REQUIREMENTS. 

3.10.4. CONFIGURATION CONTROL 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 

CONFIGURATION CONTROL: 

REVIEW AND ANALYZE REQUESTS FOR DEVIATIONS AND WAIVERS TO 
DETERMINE THE EFFECTS ON OPERATION AND SUSTAINMENT, 

CONFIGURATION IDENTIFICATION, AND LOGISTICS. 

DETERMINE WHETHER REQUESTS FOR MINOR DEVIATIONS OR WAIVERS AND 

CLASS II ENGINEERING CHANGES ARE CORRECTLY CATEGORIZED AS DEFINED 
IN DOD-STD-480 OR MIL-STD-481. 

SUBMIT REPORTS TO THE NPO ON ALL SUCH REVIEWS, DOCUMENTING THE 
RESULTS WITH ANY CHANGE RECOMMENDATIONS AND SUPPORTING 
RATIONALE. 

PREPARE ENGINEERING CHANGE PROPOSALS, TEMPORARY DESIGN 
DEPARTURES, ENGINEERING CHANGE ORDERS, AND SPECIFICATION CHANGE 

NOTICES AND OTHER DOCUMENTS. 
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ATTEND CONFIGURATION MANAGEMENT AUDITS TO ENSURE THAT 

CONFIGURATION MANAGEMENT PLANS ARE ACCEPTABLE AND ARE IN EFFECT 
AND SUBMIT FINDINGS WITH SUPPORTING RA TIO NALE. 

PREPARE TECHNICAL INPUTS FOR CONFIGURATION CONTROL BOARD 
DIRECTIVE. 

3.10.5. CONFIGURATION AUDITS 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION TO 
CONFIGURATION AUDITS: 

PROVIDE SUPPORT TO GOVERNMENT CONFIGURATION AUDIT TEAMS, BY 
VERIFYING AND DOCUMENTING THAT HARDWARE AND COMPUTER 

PROGRAMS, CONFIGURATION ITEMS (CIS), AND THEIR CONFIGURATION 
IDENTIFICATION ARE ACCURATE, COMPLETE (ACCORDING TO SPECIFIED 
REQUIREMENTS), ADEQUATE TO ESTABLISH THE PRODUCT BASELINE, AND 

COMPATIBLE WITH THE NEXT HIGHER LEVEL DESIGN DOCUMENTATION. 

REVIEW THE CONFIGURATION ITEM'S TECHNICAL DOCUMENTATION AND 

SUBMIT AN ANALYSIS OF COMPARISON WITH ITS FUNCTIONAL 
CHARACTERISTICS FOR THE FUNCTIONAL CONFIGURATION AUDIT (FCA). 

PROVIDE TECHNICAL EVALUATION IN CONDUCTING A PHYSICAL 
CONFIGURATION AUDIT (PCA) TO ENSURE THAT THE CIS PHYSICAL 
CONFIGURATION IS IN AGREEMENT WITH ITS DOCUMENTATION DESCRIPTION. 

EVALUATE COMPLIANCE OF THE TECHNICAL DOCUMENTATION. 

DETERMINE THE CORRELATION OF THE AS-BUILT CONFIGURATION WITH THE 
RELEASE AS-DESIGNED CONFIGURATION AS A PARTICIPANT WITH THE 
GOVERNMENT ON THE AUDIT TEAM. DISCREPANCIES AND RECOMMENDED 

CORRECTIVE ACTIONS SHALL BE DOCUMENTED ACCORDING TO PROCEDURES 
ESTABLISHED BY THE AUDIT TEAM AND SUBMITTED TO THE GOVERNMENT 
WITH THE CONTRACTOR'S JUSTIFICATION FOR RECOMMENDATIONS AND 

EVALUATION. 

3.10.6 UNIQUE ITEM IDENTIFICATION (UID) 

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING SERVICES IN RELATION 
TO UNIQUE ITEM IDENTIFICATION: 
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REGISTER AND VALIDA TE ALL UIDS WITH THE DOD UID REGISTRY AND SHALL 

ENSURE ALL ITEM PARENT/CHILD RELATIONSHIPS ARE ACCURATELY RECORDED 
IN THE UID REGISTRY. ALL PARTS MARKINGS SHALL BE IN ACCORDANCE WITH 
MIL-STD-130 AND DFARS 252.211-7003. 

ENSURE THAT THE UID MARKING LOCATION SHALL BE OPTIMIZED FOR EASE 
OF SCANNING AND SHALL A VOID APPL YING UID MARKINGS ON CURVED OR 

ROUNDED SURFACES. 

INCLUDE HUMAN READABLE INFORMATION OF THE 2D DATA MATRIX AS PART 
OF THE UID MARK WHERE ADEQUATE SPACE IS AVAILABLE. AT A MINIMUM 
THE MACHINE READABLE INFORMATION (MRI) SHALL INCLUDE: 

• UID (CONCATENATED, EITHER CONSTRUCT 1 OR 2) 
• ISSUING AGENCY CODE 
• ENTERPRISE IDENTIFIER 

• ORIGINAL PART NUMBER 
•SERIAL NUMBER 

3.11. Quality Assurance (QA) Support 

3.11.1. Quality Assurance Support 

The contractor shall provide the following services in relation to Quality Assurance Support: 

Perform QA support/audits for the operation and sustainment of SBX-1 using BS ISO 10007 
Quality Management - Guidelines For Configuration Management and ISO 9001:2000 Quality 
Management Systems Requirements as guidelines and are being adhered to in the execution of 

SBX-1 maintenance and repairs. 

Coordinate and integrate the reporting, tracking, and disposition of non-conformances for SBX-1. 

Perform quality assurance analyses and prepare quality assurance planning documentation on 
systems, subsystems, equipment, and components, and provide reports with recommendations 

and supporting data to the Government. 

Attend quality assurance program reviews on specified systems, record and report any 

discrepancies/problems, and formulate recommendations, along with their respective 
justifications, to resolve these discrepancies/ problems processes. 

3.12. Information System <IS) Development. Information Assurance (IA). and 
Information Technoloc (IT) Support 
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3.12.1. Data Management, Computer and Software Support 

The contractor shall provide the following services in relation to Computer and Software 

Support: 

Provide SBX-1 data management, computer and software support related services in accordance 

with requirements set forth in TI issued under this SOW. These tasks encompass all aspects of 
the life cycle of hardware, software, and systems data entry and operation. 

Identify and make available the commercial software/hardware products required in support of 
this effort, including follow-on maintenance support for the life of the contract. Costs associated 
with providing incidental software/hardware shall be applied to appropriate ODC CLIN. The 
Government shall own all software/data rights. Commercial-off-the-Shelf (COTS) and 

Non-Developmental Items (NDI) are the preferred resources. 

Procure the commercial software/hardware products required in support of this effort having an 
Open Architecture and corresponding components, including follow-on maintenance support for 
the life of the contract. The Government shall own all software/data rights. The contractor is 
encouraged to make maximum use of existing Command and Department of the Navy (DoN) 

resources (software licenses, hardware, infrastructure, etc.) and Government procurement 
vehicles. Commercial-off-the-Shelf (COTS) and Non-Developmental Items (NDI) are the 

preferred alternatives. In the evaluation of COTS and NDI the contractor shall follow 
MIL-HDBK-1221 CHG. NOTICE 3. The latest DoN approved software baseline and exception 
list shall be adhered to as much as possible, unless functionality is not available on the lists or is 

not appropriate for the command. Where functionality is not available, the contractor shall so 
explain. Software not on the DoD Baseline or Exceptions lists shall be subject to approval by the 
Government. 

Provide all software customization and configuration of COTS software required under this 
contract. 

Provide multi-disciplinary support for the management of acquisition, technical, and logistics 

data. 

Follow an industry accepted software methodology and discipline to ensure project success and 
include key components such as documentation, risk management, and configuration 

management. This suppoit shall include evaluation and consolidation of existing database 
functionality, development of new data management functionality, and reaJignment of work 
processes to fully capture the productivity advantages of data availability. 

3.12.2. Data Management/Migration 

The contractor shall provide the following services in relation to Data Management/Migration 
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Support: 

Institute a complete data management strategy to include Data Dictionary, meta-data 

management, and participation in the Government's acquisition data management process. 

Prepare a data migration plan/strategy that includes migration of data from legacy and to-be

retired systems and is conducted in a manner to prevent, or minimize, duplicate data entry by 
project teams into data management solutions. 

Work to be performed and required data deliverables shall be specifically described in the (Tl). 

Furnish all labor, facilities, material, and equipment except for that material, facilities, and 

equipment to be provided by the Government as GFX and will be defined in the TI. Tasking 
may include development of process and controls, Integrated Product Team support, metrics 
development, collection and analysis, emerging developments/technologies, cost/benefit analysis, 

information assurance, and certification effo1ts. 

3.12.3. Management Information Systems 

The contractor shall provide the following services in relation to Management Information 
Systems: 

Establish and maintain a secure Integrated Data Environment (IDE) for hosting all data used on or 
produced in support of this TO, including cost, schedule, technical data and deliverables. 

The purpose of the IDE is to create a seamless, collaborative data environment for the contractor 
and government team which contains all pertinent data about the project throughout its 
development and delivery. This data management program, including IDE structure, format, 

processes, and procedures, shall be documented as part of the contractor's TO Program 
Management Plan. 

Provide the Government team access to all data listed in the Data Accession List (DAL) by 
actively using the IDE. The DAL shall contain the list of all data generated in support of this 

TO. Deliveries of data in addition to the IDE shall be as indicated in the CDRL. 

Perform analysis, review, design, development, testing, documentation, implementation, and user 

training on the applicable information system. In cases where no system exists, the requirements 
will be investigated and recommendations with alternate solutions presented. 

Design and develop the selected system using best value solutions. The use of Commercial or 
Government Off-the-Shelf (GOTS) Software and Hardware shall be utilized as 
appropriate. Costs associated with providing incidental software/hardware in performance of this 

service shall be applied to the appropriate ODC CLIN. 
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Perform application and system testing and assist in the Government acceptance testing as 
required. 

Document the system as required in the TI with system documentation, user documentation, and 
instructions. 

Implement the tested system(s) at the prescribed sites, assure full and complete system 
operation, and train users as required in the TI. 

Support all audits, inspections, and accreditation, validation and verification activities of SBX-1 
information systems. 

Data shall be protected in accordance with (IA W) the contractor's Program Protection Plans. The 
Government reserves the right to witness all contractor efforts to accomplish the SOW 

requirements and maintains the right to comment on processes in support of SBX-1 information 
system operations. 

3.12.4. Computer Resources Support 

The contractor shall provide the following services in relation to Computer Resources Support: 

Ascertain, model, and document software requirements specifications; review, analyze, design, 
develop, test, maintain, and document computer software; perform configuration control and 

maintain a software library for computer software configuration items; develop training materials; 
train users and system administrators; installation of software may be on the vessel, at NSWC 
Crane, DoD installations, or at the contractor's facility; and provide on-site and Help Desk 

support for all computer software equipment and components. 

May be required to obtain other certifications outlined in DoD 8570.0 IM Information Assurance 

Workforce Improvement Program. 

Review and assess software changes for impact on logistics support and review life-cycle 

management plans that address the scope and purpose of computer resources support for impact 
upon interchangeability, producibility, and standardization. 

3.12.5. Data Entry 

The contractor shall provide the following services in relation to Data Entry: 

Develop a data management system and provide the labor to receive and record data on 
management, maintenance, and engineering documents. 
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Maintain the data management system while integrating all SBX-1 elements into the data 

management system. 

Receive and record the documents from SBX-1 activities, record and input the data, verify the 
data inputs, and make data available for engineering, lifecycle management, maintenance, and 
reporting functions. For existing systems, written operating instructions will be provided with 

the TI. 

Organize and attend on-site working sessions to resolve problems in the areas of maintenance and 

operation of the data management system. 

3.12.6. Data Maintenance and Distribution 

The contractor shall provide the following services in relation to Data Maintenance and 
Distribution: 

Provide the labor necessary to operate and/or develop data repositories containing SBX-1 
maintenance, RAM, non-conformance, and engineering data. This data consists of items such as 

engineering drawings, failure data, maintenance reports, manuals, and other technical documents 
for which hard copy or magnetic media masters are to be retained. 

Receive documents, maintain an automated logging system, copy each document on microfilm or 
other media as specified in the TI for protection on a sequential number system; remove and 
release documents as requested; maintain a record of master and copy holders; provide 

reproduction and distribution; and perform other librarian type tasks as required by TI. 

3.12.7. Data Destruction 

The contractor shall provide the following services in relation to Data Destruction: 

Maintain an awareness of the most current classification and data destruction requirements and 
provide support to destroy both classified and unclassified data at both Contractor and/or 
Government facilities. 

3.12.8. Program Protection 

The contractor shall provide the following services in relation to Program Protection: 

Provide program protection and information assurance support for SBX-1 operations and 

sustainment. 

Perform duties aboard SBX-1 at sea as well as ashore to ensure the security requirements of the 

program are met. 



CONTRACT NO. 

NOO 17 8-04-D-406 I 
DELIVERY ORDER NO. 

FC02 
AMENDMENT/MODIFICATION NO. PAGE FINAL 

11 31 of82 

Possess or obtain a facility clearance at the classification level indicated on the associated DD 
Form 254. Each contractor requiring access to unclassified Government automated information 
systems or data will require a National Agency Check (NAC), as a minimum, in accordance with 

DoD 5200.2-R. Security clearance requirements will be specified in the individual Tis. DD Form 
254, contract Security Classification Specifications, is provided as Exhibit 2. 

Validate that all personnel coming aboard SBX-1 meet the appropriate individual requirements or 
are escorted at the appropriate levels. This includes any crew, shore support staff, visitors, 

guests, and vendor support. 

Ensure all personnel coming aboard SBX-1 are properly briefed on SBX-1 security, IA, 

photography, and closed area access and computer security. 

Coordinate SBX-1 access activities with the Physical Security Officer, Forward Support Team, 

Off-shore Support Vessel Captain and NPO Vessel Site Manager, to ensure access is properly 
controlled. 

Perform duties to ensure an integrated SBX-1 Information Assurance program and compliance. 

3.13. Ship Inactivation and Disposal Support- NIA 

3.14. Interoperability. Test and evaluation. Trials Support- NIA 

3.15. Measurement Facilities, Ran2e, and Instrumentation Support - NI A 

3.16. Lo2istics Support 

The contractor shall provide the following services in relation to Logistics Support: 

Plan and direct the identification and development of logistics support and system requirements 
for the SBX-1 operation and sustainment as well as non-BMDS Electronic system, subsystems, 
equipment, and components, with the goal of creating a system that last longer and requires less 

support, thereby reducing costs and increasing return on investments. Therefore, address the 
aspects of supportability during acquisition and throughout the operational life cycle of the 
SBX-1. 

All elements of ILS shall be developed in coordination with the system efforts and with each 
other. Tradeoffs may be required between elements in order to acquire a system that is: 

affordable (lowest life cycle cost), operable, supportable, sustainable, transportable, and 
environmentally sound. 

ILS planning activities coincide with development of the system acquisition strategy, and the 
program will be tailored accordingly. 
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• Reliability engineering, Maintainability engineering and Maintenance (preventive, 
predictive and corrective) Planning 

• Supply (Spare part) Support I acquire resources 

• Support and Test Equipment/Equipment Support 
• Manpower and Personnel 
• Training and Training Support 

• Technical Data I Publications 
• Computer Resources Support 
• Facilities 
• Packaging, Handling, Storage, and Transportation (PHS&T) 

• Design Interface 

3.17. Supply Support 

3.17.1. SBX-1 Storekeeping 

The contractor shall provide the following services in relation to Storekeeping: 

Perform storekeeping activities aboard SBX-1 for the vessel and all payloads to include 
packaging, shipping, handling and transportation, and procurement activities. 

Receive shipments aboard SBX-1, inspect deliveries, store and inventory parts, document 
storage locations, issue parts to work orders, identify low stock items, manage inventory 

database, update stocking information, document damaged deliveries, prepare and package 
shipments for delivery, prepare DD 1149 transfer documents, track shipments, coordinate 
shipments with vendors, carriers, and the Forward Support Team. 

Run inventory reports, consumption reports, stocking information and prepare reports and 
presentations to support management briefings and procurement and life cycle engineering for all 

elements. 

Perform periodic inventories of all consumables, spares and repair parts, and provide status and 

deficiency reports. 

3.17.2. SBX-1 Forward Support Team (FST) 

The contractor shall provide the following services in relation to FST: 

The FST consists of the Operational Support Site (OSS) Site Manager or delegate, Logistics 
personnel, Vessel Supe1intendent, and Port Engineer. The FST will ensure arrangements have 
been properly coordinated to support SBX-1 for cleared passenger/crewmember transportation, 
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fuel, lube oil, shipping containers and stores as well as off loading of used oil , hazardous 
materials (if any), and waste. 

Perform shore-side supply chain integration and Forward Support Team operations for SBX-1. 

Establish and operate forward logistics support operations to support SBX-1 in various areas of 

operations. 

Identify FST facility requirements necessary for operations and sustainment of SBX-1. This 

identification requires consideration of space, volume, equipment, utilities, temperature, 
humidity, storage, shelf space, facility environment, and related issues concerning the facility's 
overall mission and operational requirements. 

Provide evaluation of facility needs as operations and Forward Support Team locations change. 

Arrange for needed facilities, storage, material handling equipment, connectivity to facilitate 

Forward Support Team operations. 

Receive all SBX-1 shipments, validate shipments to SBX-1 procurement documentation, prepare 
shipments for delivery on Off-shore Support Vessel (OSV), and manifest all shipments, screen, 
and process visitors and crew for transfer to SBX-1. 

Receive shipments from SBX-1, process documentation, arrange carriers, and execute handling, 
storage or transportation as needed from Forward Support Team locations. 

Coordinate with Military Sealift Command (MSC) and OSV to assist in OSV fueling, personnel 
transfer and access, delivery of containers, consumables, sundries, and spares for the SBX-1. 

Conduct analyses in the areas of handling equipment, storage considerations, and transportability 
issues and make recommendations along with the supporting rationale for those 

recommendations. Such analyses, reviews, and planning shall consider, but not be limited to, 
adequacy of levels of protection, preservation, container design, functionality, re-usability, and 
marking. 

3.17.3. Supply Support 

The contractor shall provide the following services in relation to Supply Support: 

Make recommendations regarding the range and depth of items to be stocked, as well as their 

source, maintenance, and recoverability aspects. This shall involve utilizing maintenance plans, 
phased support plans, site/unit activation schedules, and weapons systems planning documents 
to determine or evaluate the support material list, contractor support, and repair of repairable 

requirements . 
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Provide additional supply support to maintain, update, and/or review existing supply support 
processes and to alleviate defined deficiencies. This shall include investigations, reviews, and 

evaluations of parts utilization data, Defense Logistics Support Center screening requirements, 
improved supply procedures to affect a more efficient system, and inventory control point 
effectiveness. 

3.17.4. Packaging, Handling, Storage, and Transportation 

The contractor shall provide the following services in relation to Packaging, Handling, Storage, 

and Transportation. Any non-labor related costs shall be applied to the appropriate ODC 
CLIN. 

Ensure proper packaging, handling, storage and transportation of Non-BMDS Electronic spares, 
materials and consumables departing from shore going to the SBX-1 and leaving the vessel. 

Ensure proper documentation which will be identified in the TI, is completed for transport to 
and from the vessel for all materials, spares, sundries and consumables. 

Provide scheduled and unscheduled transportation necessary to meet all customer and mission 
requirements. Services include movement of passengers, cargo, personal property, official 

passenger travel, and deployment and contingency support. Costs associated with transportation 
services shall be applied to the appropriate ODC CLIN. 

Act as a liaison to provide input and coordination concerning transpo1tation issues. 

Responsible for obtaining any necessary insurance, licenses and permits, and for complying with 

any applicable laws, codes, and regulations, in connection with the performance of the work at 
no additional cost to the Government. The Contractor is responsible for ensuring that proper 
safety and health precautions are taken to protect personnel, the general public, and property of 

others. 

3.18. Training Support 

3.18.1. Training 

The contractor shall provide the following services in relation to Training. Any non-labor related 
costs shall be applied to the appropriate ODC CLIN. 

Provide, attend, and participate in various training classes, seminars, and exercises required to 
support the SBX-1 program; such as Asset Management and Incident Command System 
seminars, classes and exercises listed below, but not limited to: 
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• Personal Protection Equipment (PPE) Usage 

• Fall Protection 
• Safety Equipment 

Specific training will be identified by TI. 

3.19. In-Service En2ineerin2. Fleet Introduction. Installation and Checkout Support -

NIA 

3.20. Prm:ram Support 

3.20.1. Pro2ram Support 

The contractor shall provide the following services in relation to Program Support: 

Provide program management support in the mission of integrating, operating and sustaining 

SBX-1 systems, and components. This support shal1 include, but not be limited to, tasks in 
planning, organizing, technical analysis, recommendations, and reporting. This support shall 
include, but not be limited to, tasks in preparing strategic plans; technology transfer; quality 

assurance; financial budgeting and accounting; workload planning and analysis; capital investment 
planning and budgeting; financial and workload data analysis; and capital asset utilization. These 
tasks involve: Tentative Operational Requirements Papers; Operational Requirements Papers; 

Development Options Papers; Work Assignment Summaries; Decision Coordinating Papers; 
Lntegrated Program Summaries; Critical Path Networks; Mission Needs Statements; Systems 
Integration Concepts and Interoperability/Resolution Issues. Program management practices 

shall provide visibility into the contractor's organization and techniques used in managing the 
program. 

3.20.2. Meetin1: Representation 

The contractor shall provide the following services in relation to Meeting Representation: 

Provide qualified personnel to attend SBX-1 O&S reviews, technical problem meetings, failure 
review boards, material review boards, configuration change boards, and program status reviews. 

Represent the government at meetings in the capacity of an advisor, presenter, expert, listener, 
and minutes/note keeper; however the contractor shall never function for the government in 

voting or other decision-makjng capacity. 

Present briefings, participate, make recommendations and record and distribute minutes. 

3.20.3. Pro1:ram Reports. Briefini: Preparations. and Graphic Support 
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The contractor shall provide the following services in relation to Program Reports, Briefing 
Preparations, and Graphic Support: 

Develop and prepare SBX-1 program reports; briefings, briefing materials, presentation 
packages, photographs, and demonstration/ feasibility portfolios including draft and final 

versions. 

Integrate text and graphics in these materials and submit the final version in the format specified 
by the Program. 

Responsible for collection, consolidation, and integration of data for preparation of program 

status reports including vessel and payloads. These reports shall be in narrative form with 
graphics as appropriate to better define the information. They shall include management and 
program historical information, current status, and expected schedule of future events. 

Format and publish documents such as test reports, configuration identification manuals, test 
procedures, workload planning and execution, continuous improvement results/data, etc. 

3.20.4. Organizational Interfaces and Communications 

The contractor shall provide the following services in relation to Organizational Interfaces and 
Communications: 

Establish and maintain appropriate interfaces with local, state, and federal government agencies, 
US Navy commands, and other SBX-1 contractors required to support operations and 
sustainment of SBX-1. Successful integration of SBX-1 O&S activities will require a coordinated 
effort between SBX-1 contractors, USN commands and various government agencies, i.e. ; 

STRATCOM, PACOM, MDA, FAA, and USCG. Due to the different areas of operation and 
readiness states appropriate chain of command and notification processes need to be established 

and documented. 

Investigate existing organizations, mission requirements, and establish lines of communications to 

appropriate organizations with respect to accomplishing its mission requirements more 
effectively. 

Develop, update, maintain, and deliver processes and procedures to address the following varied 
SBX-1 operating environments: test, development, shipyard, operational. 

3.20.5. Risk Management 

The contractor shall provide the following services in relation to Risk Management: 
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Support and participate in the SBX-1 NPO Risk Management process. 

Develop and implement a risk management process, to identify, elevate, and mitigate risks 

associated with the non-BMDS Electronic systems and SBX-l integration. 

Prepare and present identified risks, participate in risk boards, and make recommendations for 

mitigations. 

3.21. Administrative Support 

3.21.1. Functional and Administrative Support 

The contractor shall provide the following services in relation to Functional and Administrative 

Support: 

Develop, analyze, make recommendations, provide rationale for the recommendations, and 

provide technical and administrative support in preparing SBX-1 data ca11s; workload plans; 
program plans and/or project associated documentation. These plans will normally be requested 
on an operational basis, with the type of plan differing according to the operational environment; 

REDCON, test, shipyard, or maintenance. 

Participate in Integrated Master Schedule (IMS) development, updates and reviews; providing 

updates of current activities, scheduling and forecast of maintenance, test and shipyard activities, 
and data calls for outstanding actions. A partial listing of the types of plans required is provided 
below, any additional requirements will be specified by TI. 

• Contract Data Requirements Lists 
• Configuration Management Plans 
• Integrated Logistics Support Plans 

• Quality Assurance Plans 
• Statements of Work 
• Work Breakdown Structures 

• Operational Support Plans 
• Depot Support Plans 
• Shipyard Work Packages 

• Policies, Processes and Procedures 
• Plan of Action & Milestone 
• Test Event Plans 

3.21.2. Meetin2 Coordination 

The contractor shall provide the following services in relation to Meeting Coordination: 

Provide meeting coordination support as specified by TI. This effort consists of planning 
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meetings, coordinating schedules with participants, reserve meeting space; prepare agenda and/or 
briefing materials, ensuring that briefing materials and equipment are available, recording and 
publishing meeting minutes, and developing and maintaining an action item tracking system for 
specified projects. 

4.0 Government Furnished Items 

4.1. Government Furnished Information (GFU 

The Government will provide all applicable technical documentation and information as specified 
in paragraph 2.0 and 3.0 of this SOW, which is deemed necessary to make analyses and 
determinations to the Contractor as GFI. This includes technical manuals, training materials and 
information, drawings, specifications, procedures, processes, and quality system documents 
required for the performance of engineering and technical support. This GFI will be provided as 
required or at the request of the Contractor and identified in each specific Tl. Attachment 6 in 
section J provides a historical list of GFI. 

4.2. Government Furnished Material (GFM) 

The GFM will be provided when the Contractor has a requirement for special or specific 
Government material in the performance of specific tasking. GFM will be identified in each 
specific TI. Attachment 7 in Section J provides a historical list of GFM. 

4.3. Government Furnished Eguipment (GFE) 

4.3.1. Onboard SBX-1 

The GFE (servers, switches, routers, phones, workstations, cabling and fiber networks, software 
and hardware, etc.,) to be provided onboard the SBX-1 is referenced in attachment 5 in section J. 

4.3.2. Ashore 

NMCI approved IT hardware will be made available for contractor use on a non-interfering basis 
at NSWC PHD, or other designated Government offices for the accomplishment of the tasks set 
forth in this SOW and each Tl. The Government will provide local telephone service for the 
Contractor when performing onsite. Long distance and Federal Telephone System (FTS) calls 
shall be made only when necessary for the performance of work under this SOW. The 
Contractor is advised that the Government requires certification of toll calls and FTS calls as 
being official under the terms of this contract. Non-official calls will be billed back to the 
Contractor. The Contractor shall have the capability to interface and access all required 
web-collaborative tools, such as iPDM and the PEO Ships IDE. Access for all employees 
supporting this task is required to access project workspaces and document archives that are 
germane to the performance of this task. The Contractor shall identify the number and type of 
NMCI seats required for their own use to support the requirements of the SOW. The Contractor 
shall negotiate and procure NMCI Level II seats directly from the NMCI vendor. Responsibility 
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for administration of PEO IWS NMCI seats remains with the Government. 

4.4. Government Furnished Facilities (GFF) 

4.4.1. Onboard SBX-1 

Berthing will be double occupancy of staterooms with the possible exception of the Mission 
Director. Staterooms contain large flat screen TV's and DVD players. Laundry services and 
meals are provided by the platform operator. SBX-1 has a gym and equipment that is available to 
all personnel; crew lounge has computers and large screen TV for watching movies and TV; 
Direct to Sailor TV (DTS) is available to all staterooms and crews lounge for entertainment as 
well. 

4.4.2. Ashore 

The Government will provide existing office space, which may include desk, chair, computer, 
computer peripherals, copier and fax access, telephone. These Government furnished facilities 
apply to land-based and vessel-based requirements. The Government and Contractor will jointly 
determine facility requirements and locations for meetings and program reviews as well as 
suitable infrastructure to manage program requirements to support the scope of activities. 

4.5. Return of Government Furnished Items 

All GFI, GFE, and GFM provided to, or acquired by, the Contractor shall be returned to the 
Navy upon completion of assigned tasking. 

5.0 DATA DELIVERABLES 

AU data deliverables shall be made as specified and in Contractor format unless otherwise 
directed. 

CDRL: AOOl 
DID Number DI-SESS-81003C 
DID Title Commercial Drawings/Models and Associated Lists 
SOW Para. 

CDRL: A002 
DID Number DI-MCCR-80700 
DID Title Computer Software Product End Item 
SOW Para. Sec. 3 

CDRL: A003 
DID Number DI-SESS-81001C 
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DID Title Conceptual Design Drawings/Models 
SOW Para. Sec. 3 

CDRL: A004 
DID Number DI-ADMN-8 1249A 
DID Title Conference Agenda 
SOW Para. Sec. 3 

CDRL: AOOS 
DID Number DI-ADMN-81250A 
DID Title Conference Minutes 
SOW Para. Sec. 3 

CDRL: A006 
DID Number DI-MGMT-81334B 
DID Title Contract Work Breakdown Structure (CWBS) 
SOW Para. Sec. 3 

CDRL: A007 
DID Number DI-MGMT-80227 
DID Title Contractor's Progress, Status and Management Report 
SOW Para. Sec. 3 

CDRL: A008 
DID Number DI-SESS-81002D 
DID Title Developmental Design Drawings/Models and Associated Lists 
SOW Para. Sec. 3 

CDRL: A009 
DID Number DI-CMAN-80639C 
DID Title Engineering Change Proposal (ECP) 
SOW Para. Sec. 3 

CDRL: AOlO 
DID Number DI-DRPR-80651 
DID Title Engineering Drawings 
SOW Para. Sec. 3 

CDRL: AOll 
DID Number DI-MGMT -80596 
DID Title Government Furnished Information Deficiency Report 
SOW Para. Sec. 3 
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DID Title Instructional Media Design Package 
SOW Para. Sec. 3 

CDRL: A013 
DID Number DI-IPSC-81436A 
DID Title Interface Design Description 
SOW Para. Sec. 3 

CDRL: A014 
DID Number DI-IPSC-81434A 
DID Title Interface Requirement Specification (IRS) 
SOW Para. Sec. 3 

CDRL: A015 
DID Number DI-ILSS-80114 
DID Title Logistics Support Analysis Record (LSAR) Data 
SOW Para. Sec. 3 

CDRL: A016 
DID Number DI-ADMN-81373 
DID Title Presentation Material 
SOW Para. Sec. 3 

CDRL: A017 
DID Number DI-SESS-81000C 
DID Title Product Drawings/Model and Associated Lists 
SOW Para. Sec. 3 

CDRL: A018 
DID Number Dl-ADMN-80925 
DID Title Revisions to Existing Government Documents 
SOW Para. Sec. 3 

CDRL: A019 
DID Number DI-MISC-8071 lA 
DID Title Scientific and Technical Reported 
SOW Para. Sec. 3 

CDRL: A020 
DID Number DI-MGMT-8 1650 
DID Title Integrated Master Schedule 
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DID Title Software Requirements Specifications (SRS) 
SOW Para. Sec. 3 

CORL: A022 
DID Number DI-IPSC-81438A 
DID Title Software Test Plan (STP) 
SOW Para. Sec. 3 

CORL: A023 
DID Number DI-IPSC-81443A 
DID Title Software Users Manual (SUM) 
SOW Para. Sec. 3 

CORL: A024 
DID Number DI-IPSC-81442A 
DID Title Software Version Description (SYD) 
SOW Para. Sec. 3 

CORL: A025 
DID Number DI-MGMT-80269 
DID Title Status of Government Furnished Equipment (GFE) Report 
SOW Para. Sec. 3 

CORL: A026 
DID Number D I-CMAN-8077 6 
DID Title Technical Data Package 
SOW Para. Sec. 3 

CORL: A027 
DID Number D I-MISC-80508A 
DID Title Technical Report - Study/Services 
SOW Para. Sec. 3 

CORL: A028 
DID Number DI-NDTI-80566 
DID Title Test Plan 
SOW Para. Sec. 3 

CORL: A029 
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DID Number DI-NDTI-80603 
DID Title Test Procedures 
SOW Para. Sec. 3 

CDRL: A030 
DID Number DI-SESS-81732ff 
DID Title Request for Waiver (RFW) 
SOW Para. Sec. 3 

CDRL: A031 
DID Number DI-MGMT-81453A/T 
DID Title Data Accession List (DAL) 
SOW Para. Sec. 3 

CDRL: A032 
DID Number DI-MGMT-81466A 
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DID Title Cost Performance Reports (Formats 1-5) 
SOW Para. Sec. 3 

CDRL: A033 
DID Number DI-MGMT-81468 
DID Title Quarterly Contract Funds Status Report 
SOW Para. Sec. 3 

6.0 SPECIAL CONDITIONS 

6.1. Security Clearance Requirements 

A SECRET Clearance shall be required for both facility and personnel to perform certain tasks of 
this SOW. The Contractor shall have access to Department of Defense classified 
drawings. However, the Contractor shall not input classified data into any personal computer 
either linked or not linked to a Government Defense network, with the exception of classified 
documents being input into SIPR/MDA CNET. 

6.1.1. Security Requirements pertaining to "Facility" and Personnel" are as follows: 

6.1.1.1 Facility 

The Contractor shall provide capability to store up to SECRET information/material in secure 
container. The Contractor shall be able to work with SECRET material (may be restricted room 
or area). The Contractor shall be able to access the SIPRNet at any appropriate location support 
secure communications with the vessel and other supporting activities. 
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Contractor personnel shall be United States citizens. All Contractor personnel shall possess 
SECRET security clearances. 

The work performed under this TO will involve access to, handling of, and generation of 
classified material. The contractor shall appoint a Security Officer, who shall (1) be responsible 
for all security aspects of the work performed under this TO, (2) assure compliance with all 

DOD and U.S. Navy regulations regarding security, and (3) assure compliance with any written 
instructions from the Security Officer of the activity issuing the TI under this TO. Specific 
security requirements applicable to the work to be performed under each TI will be identified in 

the individual TI. The contractor shall provide for obtaining SECRET security clearances for 
contractor employees requiring access to classified information and/or entry to controlled areas. 
Only those persons who have a "need-to-know" shall be given application for security 

clearances. Visit requests wi11 be provided to the Crane Division Security Department on all 
employees requiring access to classified information. 

6.2. Travel 

Travel may be required throughout the continental United States (CONUS) and to locations 

outside of CONUS. Trip duration will normally not exceed five working days plus the required 
transit time this does not include crew rotations on SBX-1. When required to obtain access to a 
Government facility, ship, aircraft, or other duty station, the contractor shall initiate requests for 

Need-to-Know Certification and submit these requests to the COR for appropriate action. Trips 
will be identified by TI as required. 
The above travel does not include crew rotation; additional travel may be required for this effort 

and shall be identified by TI. (CLINs 6000, 6100, 6200, 9000, and 9100 apply) 

6.2.1. Vessel Support Rotation 

Crew rotation personnel shall be required to travel to San Francisco, CA; San Diego, CA; 
Pearl Harbor Naval Ship Yard, HI; or Dutch Harbor, AK. This requirement shall be applicable to 

all relevant SBX-1 contractor personnel. Appropriate lead time determination for the identified 
location shall be determined by the contractor and submitted for Government approval. Muster 
points, rotation duration, and other relevant details shall be identified by TI. (CLINs 6000, 6100, 

6200, 9000, and 9100 apply) 

6.2 .. 2. Travel Authorization 

All travel undertaken by the contractor for performance of tasking must have prior authorization 
by the Contracting Officer Representative (COR). 
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6.3. Contracting Officer Representative (COR) 

The COR is identified in Section G. 

6.4. Incremental Fundin2 

This TO will be funded incrementally as required. Each project will be identified by CLIN/SLIN. 

6.5. Safety and Health 

The requirements of this order may require contractor personnel to come in contact or be 

exposed to hazardous conditions. The Contractor shall abide by all applicable federal, local and 
state occupational safety and health requirements. The Government will provide Standard 
Operating Procedures (SOP) when applicable and identify hazardous conditions in the Tl. The 

contractor must have on record a corporate safety plan and shall provide a copy to the COR 
when instructed. The Contractor shall ensure all employees have appropriate Personal 
Protection Equipment (PPE). The Contractor shall ensure employees have all required training 

and certifications related to Occupational Safety and Health Requirements. The contractor shall 
maintain an accurate record of and shall report al1 accidents to the COR and/or the Crane Division 
Security Department. 

6.6. Control of Contractor Personnel 

All persons engaged in work while on Government property shall be subject to search of their 

persons (no bodily search) and vehicles at any time by the Government, and shall report any 
known or suspected security violations to the Crane Division Security Department. 
Assignment, transfer, and reassignment of contractor personnel shall be at the discretion of the 

contractor. However, when the Government directs, the contractor shall remove from contract 
performance any person who endangers life, property, or national security through improper 
conduct. All Contractor personnel engaged in work while on Government property shall be 

subject to the Standards of Conduct the same as government personnel. Prior to conducting 
work under this contract, a list of employees that will be working on site shall be provided. The 
Contractor employee list shall contain full names, security clearance levels, social security 

numbers, and job titles. This list shall be updated within forty-eight ( 48) hours after changes 
occur. 

6.7. Identification Bad2es 

Identification badges will be required from the Government for contractor personnel to be located 

on Government property. The identification badge shall be visible at all times while employees 
are on Crane Division property. 

Furnish all requested information required to facilitate issuance of identification badges and shall 
conform to applicable regulations concerning the use and possession of the badges. 

The contractor shall ensure that all employees who have a NSWCC badge tum in the badge 
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immediately upon termination of their employment under this TO. 

6.8. Accident Re.porting 

Maintain an accurate record of and shall report all accidents to the COR and/or the Crane 
Division Security Department. 

6.9. Smoking Regulations 

Smoking on Crane Division, Crane, IN premises shall be in approved areas only in accordance 

with NA VFAC P-1021. Smoking in vehicles is prohibited. 

6.10. Hours of Operation 

The following hours of operation shall apply to the contractor's on-site personnel and the 
contractor's liaison facility personnel: 

6.10.1. Normal Hours on-site 

The Government's hours of operation at NSWC Crane in Code GXR are between the hours of 

6:00 a.m. to 5:00 p.m. Eastern Time (Daylight Saving Observed) Monday through Friday except 
Federal Holidays or pre-planned closed days. Hours before 6:00a.m or beyond 5:00 p.m. , 
Monday through Friday are dependent upon availability of Government employees on-site. The 

contractor may be required to respond to an emergency requirement and work outside of regular 
working hours to perform the work required by the TI. 

6.10.2. Vessel Rotation 

Mission Integration support is comprised of 24 hours a day 7 days a week (2417). A crew 

rotation schedule shall be submitted for approval by the government. 

Crew rotations will occur as needed. Each company is responsible for transit of their personnel 

to the applicable Port of Embarkation (POE) and from the applicable Port of Debarkation 
(POD). 

Typical POE/POD are: 
o San Francisco CA 
o San Diego CA 
o Pearl Harbor Naval Ship Yard, HI 

o Dutch Harbor, AK 

Transit travel costs will be charged to the ODC CLIN. Travel is in accordance the Joint Travel 
Regulations (JTR). (CLINs 6000, 6100, 6200, 9000, and 9100 apply) 

6.10.3. Overtime 
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Overtime shall be performed as considered necessary by the contractor to meet the tasking and to 
the extent authorized in 52.222-2 in Section I. The approved overtime shall not be exceeded 
without authorization from the contracting officer. The definition of overtime is as follows: 
Work in excess of forty hours per week or work performed on Saturday, Sunday, and holidays. 

Onboard personnel supporting SBX work 12 hour shifts. No hours shall be charged to the 
contract outside of normal working hours or approved overtime. Contractor personnel providing 

support to the SBX-1 both on board and at Forward Support Team locations may be required to 
work extended weeks up to 84 hours. 

6.10.4. Closed Days 

All closed days will be designated by the Commander, NSWC, Crane Division. Closed days will 

be associated with holidays, National Security and/or inclement weather/dangerous conditions. 
The Contractor will not be allowed to work on NSWC, Crane Division during designated closed 
days, unless they are deemed to be essential personnel. Essential personnel will be identified by 

the Government, and communicated to the contractor prior to the designated closed day, and will 
be authorized by COR/KO and specified on individual TI. In the event the Contractor is 
prevented from performance as the result of an Executive Order or an administrative leave 
determination applying to the using activity, such time may be charged to leave or indirect 

charges in accordance with the company policy. 

6.10.5. Inclement Weather 

When Crane Division, Crane, IN, is closed by the Commander because of inclement weather 

conditions (per current Inclement Weather Plan), notification of closing will be broadcast over 
local radio stations. 

6.10.6. Holidays 

A list of Government Agency observed holidays and/or closed days in conjunction with holidays 

will be published at the beginning of each calendar year. Contractor employees will not be 
allowed to work on NSWC, Crane on a holiday and/or closed day unless they are deemed to be 
essential personnel. The contractor is advised that access to the Government installation may be 

restricted on these holidays: 

New Year's Day Birthday of Martin Luther King, 

Jr. 

President's Day Memorial Day 

Independence Day Labor Day 

Columbus Day Veteran's Day 

Thanksgiving Day Christmas Day 

ln the event any of the above holidays occur on a Saturday or a Sunday, then such holiday shall 
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6.11. Certification, Training, and Licensing Requirements 

Provide personnel with the correct certification, training, and licenses to perform the mission 
work safely and correctly. The following types of certification or training may be required to 
complete tasking. Each TI will identify the ce11ification, training, and licensing requirements. 

Contractor employees shall obtain the necessary training/certifications required in the 
performance of their assigned tasks. The certification training specific to the Government may 

be funded/provided by the Government. This includes certifications such as Electrostatic 
Discharge, Soldering, Wire Bonding, Safety of Life At Sea (SOLAS), etc. Contractor shall 
successfully complete other Government specific training courses such as Government 
contracting, procurement, Government business/financial, funding, etc. Training considered to be 

employee development shall not be directly charged to the Government. 

6.12. Safety 

Ensure that all work shall be conducted in a safe manner and while on Center, the contractor shall 

abide by all federal, local, and state occupational safety and health requirements, security, and 
environmental regulations and be authorized use of NMCI equipment and IT services. If the 
Contractor fails to promptly comply with safety requirements, the Contracting Officer may 

issue an order stopping all or part of the work until satisfactory corrective action has been taken. 
The requirements of this order may require contractor personnel to come in contact with or be 
exposed to hazardous conditions. The Government shall provide Standard Operating Procedures 

when applicable. 

Have on record a corporate safety plan and shall provide a copy to the COR when instructed. 

Ensure all employees have appropriate Personal Protection Equipment. 

Ensure employees have all required training and certifications related to the Occupational Safety 
and Health Requirements. 

6.13. Release of Information 

All technical data provided to the Contractor shall be protected from the public. All other 
information relating to the items to be delivered and services to be performed under this TO may 

not be disclosed by any means without prior approval of the authorized representative of the 
Contracting Officer. Dissemination or public disclosure includes but is not limited to permitting 
access to such information by foreign nationals by any other person or entity or publication of 

technical or scientific papers or advertising or any other proposed public release. 

Provide adequate physical protection to such information so as to preclude access by any person 

or entity not authorized such access. 
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Contractor personnel may be required, from time to time, to sign Non-Disclosure Agreements as 
applicable to specific SOW tasking. The COR will notify the contractor of the number and type 
of personnel that will need to sign the Non-Disclosure agreements. The signed Non-Disclosure 

Agreements shall be executed prior to accessing data or providing support for information that 
must be safeguarded and returned to the COR for endorsement and retention. Copies of all 

executed NDAs shall be provided to the COR. 

6.15. Privacy Act 

Under US Code Title 5, Section 552, information accessed in completing this TO is subject to the 
Privacy Act. 

Maintain an accurate record of and shall report to the COR all damages to Government Furnished 
Equipment and Facilities. 

6.17. Non-Personal Services 

The Government will neither supervise Contractor employees nor control the method by which 
the Contractor performs the required tasks. Under no circumstances shall the Government assign 
tasks to, or prepare work schedules for, individual Contractor employees. It shall be the 

responsibility of the Contractor to manage its employees and to guard against any actions that 
are of the nature of personal services, or give the perception of personal services. If the 
Contractor feels that any actions constitute, or are perceived to constitute personal services, it 

shall be the Contractor's responsibility to notify the Contracting Officer immediately. These 
services shall not be used to perform work of a policy/decision making or management nature, 
i.e., inherently Governmental functions. All decisions relative to programs supported by the 

Contractor shall be the sole responsibility of the Government. 

6.18. Contractor Identification 

This TO is for non-personal services as defined by FAR Subpart 37.104. As such, Contractor 

employees shall identify themselves as contractor personnel by introducing themselves or being 
introduced as contractor personnel and displaying distinguishing badges or other visible 
identification for meetings with Government personnel. In addition, contractor personnel shall 

appropriately identify themselves as contractor employees in telephone conversations and in 
formal and informal written correspondence. 

6.19. Investigations 

Contractor employees located on Government property shall cooperate with Government 

investigative agencies conducting criminal or administrative investigations. 
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Government personnel, such as Inspector General or higher headquarters staff, are authorized to 

observe Contractor operations. Efforts will be made to minimize the degree of disturbance on 

Contractor performance. 

6.21. Use of Government Vehicles/Material Handlin2 Equipment 

Contractor may be required to drive Government owned/leased vehicles and material handling 

equipment on-site at NSWC Crane and shore-side support locations in performance of their 

duties. Authorization to drive Government owned/leased vehicles and operate Government 

owned materials handling equipment, such as overhead cranes and forklifts, will be specifically 

authorized when applicable. All contractor personnel operating Government vehicles/handling 

equipment shall possess a valid state driver's license. Contractor shall report any accidents 

involving motor vehicles or any other Government equipment immediately to the cognizant 

Government manager and the Contracting Officer. 

7.0. Place of Performance 

Provide personnel to perform services at Contractor's facility, NSWC PHD or any other off-site 

locations required to complete mission goals, which may include San Diego, CA; San Francisco, 

CA; Washington, D.C. Metropolitan area; Huntsville, AL; Pearl Harbor, HI; Port Hueneme, CA; 

and Dutch Harbor, AK. SBX-1 work will require support from on board the SBX-1, at various 

Forward Support Team locations to enable support SBX-1 deployments, the Navy SBX 

transition Office in Washington, DC, and at the Missile Defense Agency (MDA) in Huntsville, 

Alabama. 

8.0 Performance Standards 

As a performance based acquisition for engineering, technical and management support services, 

the requirements are structured around the results to be achieved as opposed to the manner by 

which the work is to be performed. The effort performed hereunder will be evaluated in 

accordance with the performance standards/acceptable quality levels summarized in the Quality 

Assurance Surveillance Plan (QASP) identified as Attachment 4 to the RFP. For each of the Task 

Requirements identified, performance standards are required to be met. 

H81S TRAVEL COSTS AND RESPONSIBILITIES 

(a) Performance under this TO may require travel by contractor personnel. If travel, domestic or 

overseas, is required, the Contractor shall be responsible for making alJ needed arrangements for 

his personnel. This includes, but is not limited to, medical examinations; immunizations; 

passports, visas, etc. and security clearances. If any work will take place on a U.S. Navy vessel, 

the Contractor shall obtain boarding authorization for all contractor personnel from the 

Commanding Officer of the vessel. Authorization shall be obtained prior to boarding. 

(b) The Government will reimburse the Contractor for allowable travel costs incurred by the 
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Contractor in performance of the TO in accordance with FAR subpart 31.2 or 31.3 as 
applicable. 
( c) Travel shall be in accordance with the Joint Travel Regulations. 

HC25S ACCESS TO GOVERNMENT SITE (JUN 2004) 

1. Contractor personnel shall comply with all current badging and security procedures 
required to gain access to any Government site. 

2. The contractor shall ensure that contractor personnel employed on any Government site 
become familiar with and obey Activity Regulations. 

3. Contractor personnel shall not enter restricted areas unless required to do so and until 
cleared for such entry. 

4. The contractor shall request permission to interrupt any activity roads or utility services 
in writing a minimum of 15 calendar days prior to the date of interruption. 

5. Contractor personnel shall bear personal protective equipment in designated areas. 

6. All contractor equipment shall by conspicuously marked for identification. 

7. The contractor shall strictly adhere to Federal Occupational Safety and Health Agency 
(OSHA) Regulations, Environmental Protection Agency (EPA) Regulations, and all applicable 
state and local requirements. 

VESSEL TURN-OVER 

Navy Assumption of Responsibility (AOR) - The vessel will be accepted by Missle Defense 
Agency (MDA) and Government Furnished Equipment, Material and Property (GFX) conveyed 
to Navy on or about TBD. The date and time of the execution of the DD250 will be confirmed 
and notification will be provided in writing to the incumbent contractor and the incoming prime 
contractor by the Navy Contracting Officer. 

Responsibilities - During the transition, all parties shall work together in a manner that will not 
unduly delay the work. 

1. Prior to the Navy AOR -
a. The incumbent contractor will continue O&S tasking until receipt of notification that 

Navy AOR execution is complete. 
b. The incoming prime contractor will perform on-the-job training (OJT) and/or job 

shadowing asking prior to notification that the Navy has assumed responsibility for the vessel. 
2. After Navy AOR -

a. Roles will be reversed: 
i. The incumbent contractor will perform job-shadowing tasks. 



CONTRACT NO. 

NOO 17 8-04-D-406 I 
DELIVERY ORDER NO. 

FC02 
AMENDMENT/MODIFICATION NO. PAGE FINAL 

11 52 of 82 

11. The incoming prime contractor will be responsible for performance of all O&S 
tasking. 

HQ C-1-0001 DATA REQUIREMENTS (NAVSEA)(SEP 1992) 

The data to be furnished hereunder shall be prepared in accordance with the Contract Data 
Requirements List, DD Form 1423, Exhibit 1, attached hereto. 

HQ C-2-0002 ACCESS TO PROPRIETARY DATA OR COMPUTER SOFTWARE 
(NA VSEA) (JUN 1994) 

(a) Performance under this contract may require that the Contractor have access to technical 
data, computer software, or other sensitive data of another party who asserts that such data or 

software is proprietary. If access to such data or software is required or to be provided, the 
Contractor shall enter into a written agreement with such party prior to gaining access to such 
data or software. The agreement shall address, at a minimum, (1) access to, and use of, the 

proprietary data or software exclusively for the purposes of performance of the work required 
by this contract, and (2) safeguards to protect such data or software from unauthorized use or 
disclosure for so long as the data or software remains proprietary. In addition, the agreement 

shall not impose any limitation upon the Government or its employees with respect to such data 
or software. A copy of the executed agreement shall be provided to the Contracting Officer. The 
Government may unilaterally modify the contract to list those third parties with which the 

Contractor has agreement(s). 

(b) The Contractor agrees to: (1) indoctrinate its personnel who will have access to the data or 

software as to the restrictions under which access is granted; (2) not disclose the data or software 
to another party or other Contractor personnel except as authorized by the Contracting Officer; 
(3) not engage in any other action, venture, or employment wherein this information will be used, 

other than under this contract, in any manner inconsistent with the spirit and intent of this 
requirement; (4) not disclose the data or software to any other party, including, but not limited 
to, joint venturer, affiliate, successor, or assign of the Contractor; and (5) reproduce the 

restrictive stamp, marking, or legend on each use of the data or software whether in whole or in 
part. 

(c) The restrictions on use and disclosure of the data and software described above also apply to 

such information received from the Government through any means to which the Contractor has 
access in the performance of this contract that contains proprietary or other restrictive markings. 

(d) The Contractor agrees that it will promptly notify the Contracting Officer of any attempt by 
an individual, company, or Government representative not directly involved in the effort to be 

performed under this contract to gain access to such proprietary information. Such notification 
shall include the name and organization of the individual, company, or Government 

representative seeking access to such information. 

(e) The Contractor shall include this requirement in subcontracts of any tier which involve 
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access to information covered by paragraph (a), substituting "subcontractor" for "Contractor" 

where appropriate. 

(f) Compliance with this requirement is a material requirement of this contract. 

HQ C-2-0004 ACCESS TO THE VESSEL(S) (AT) (NA VSEA) (JAN 1983) 

Officers, employees and associates of other prime Contractors with the Government and their 
subcontractors, shall, as authorized by Technical Instruction (Tl) or authorized Government 
representative (COR), have, at all reasonable times, access to the vessel(s) where and as required, 

and be permitted on the vessel(s) as authorized, to perform and fulfill their respective obligations 
to the Government. The Contractor shall make reasonable arrangements with the Government or 
Contractors of the Government, as shall have been identified and authorized by the TI to be 

given admission to the vessel for office space, work areas, storage or shop areas, or other 
facilities and services, necessary for the performance of the respective responsibilities involved, 

and reasonable to their performance. 

HQ C-2-0006 ADDITIONAL PROVISIONS RELATING TO GOVERNMENT 
PROPERTY (NA VSEA) (SEP 2009) 

(a) For purposes of paragraph (h) of the clause entitled "GOVERNMENT PROPERTY" (FAR 
52.245-1) in addition to those items of property defined in that clause as Government Property, 

the following shall also be included within the definition of Government Property: 

(1) the vessel; 
(2) the equipment on the vessel; 
(3) movable stores; 

(4) cargo; and 
(5) other material on the vessel 

(b) For purposes of paragraph (b) of the clause entitled "GOVERNMENT PROPERTY", 

notwithstanding any other requirement of this contract, the following shall not be considered 
Government Property: 

(1) the vessel; 
(2) the equipment on the vessel; 
(3) movable stores; and 
( 4) other material on the vessel 

HQ C-2-0011 COMPUTER SOFTWARE AND/OR COMPUTER DATABASE(S) 
DELIVERED TO AND/OR RECEIVED FROM THE 
GOVERNMENT (NA VSEA) (APR 2004) 

(a) The Contractor agrees to test for viruses all computer software and/or computer databases, as 
defined in the clause entitled "RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE 
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AND NONCOMMERCIAL COMPUTER SOFTWARE DOCUMENT A TI ON" (DFARS 
252.227-7014), before delivery of that computer software or computer database in whatever 
media and on whatever system the software is delivered. The Contractor warrants that any such 

computer software and/or computer database will be free of viruses when delivered. 

(b) The Contractor agrees to test any computer software and/or computer database(s) received 
from the Government for viruses prior to use under this contract. 

(c) Unless otherwise agreed in writing, any license agreement governing the use of any computer 
software to be delivered as a result of this contract must be paid-up and perpetual, or so nearly 

perpetual as to allow the use of the computer software or computer data base with the 
equipment for which it is obtained, or any replacement equipment, for so long as such equipment 
is used. Otherwise the computer software or computer database does not meet the minimum 

functional requirements of this contract. In the event that there is any routine to disable the 
computer software or computer database after the software is developed for or delivered to the 
Government, that routine shall not disable the computer software or computer database until at 

least twenty-five calendar years after the delivery date of the affected computer software or 
computer database to the Government. 

(d) No copy protection devices or systems shall be used in any computer software or computer 

database delivered under this contract to restrict or limit the Government from making copies. 
This does not prohibit license agreements from specifying the maximum amount of copies that 
can be made. 

(e) Delivery by the Contractor to the Government of certain technical data and other data is now 

frequently required in digital form rather than as hard copy. Such delivery may cause confusion 
between data rights and computer software rights. It is agreed that, to the extent that any such 
data is computer software by virtue of its delivery in digital form, the Government will be 

licensed to use that digital-form data with exactly the same rights and limitations as if the data 
had been delivered as hard copy. 

(f) Any limited rights legends or other allowed legends placed by a Contractor on technical data 
or other data delivered in digital form shall be digitally included on the same media as the 
digital-form data and must be associated with the corresponding digital-form technical data to 

which the legends apply to the extent possible. Such legend5 shall also be placed in human 
readable form on a visible surface of the media carrying the digital-form data as delivered, to the 
extent possible. 

HQ C-2-0014 CONTRACTOR'S PROPOSAL (NA VSEA)(MAR 2001) 

(a) Performance of this contract by the Contractor shall be conducted and performed in 
accordance with detailed obligations to which the Contractor committed itself in revised 

rX4l,(bX6l 
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(b) The technical volume(s) of the Contractor's proposal is incorporated by reference and hereby 

made subject to the provisions of the "ORDER OF PRECEDENCE" (FAR 52.215-8) clause of 
this contract. Under the "ORDER OF PRECEDENCE" clause, the technical volume of the 

Contractor's proposal referenced herein is hereby designated as item (f) of the clause, following 
"the specification" in the order of precedence. 

HQ C-2-0019 DISPOSITION (NA VSEA) (SEP 1990) 

(a) Within sixty (60) days after the effective date of termination or expiration of this contract, or 
within such longer period as the Contracting Officer may approve in writing, the Contractor shall 
submit to the Contracting Officer, in form satisfactory to him, an accounting for all 

Government-owned property. 

(b) Within ninety (90) days after the Contractor accounts for any property pursuant to 
paragraph (a) above, the Contracting Officer shall give written notice to the Contractor as to the 

disposition thereof, except as otherwise provided in paragraph ( d) below. In effecting such 
disposition, the Government may either: 

( 1) abandon any such property in place, and thereupon all obligations of the Government 

regarding such abandoned property shall cease; or 

(2) require the Contractor to comply at Government expense, with such written directions as 

the Contracting Officer may give with respect to 

(i) the preparation, protection, removal, or shipment of the affected property; 

(ii) the restoration of Government owned land or buildings incident to the removal therefrom 

of Government owned property; and 

(iii) the sale of any affected property in such manner, at such times, and at such price or 
prices, as may be approved by the Contracting Officer, except that the Contractor shall not be 

required to extend credit to any purchaser. 

(c) If the Contracting Officer fails to give the written notice required by paragraph (b) above 
within the prescribed ninety (90) day period, or within thirty (30) days' written notice to the 

Government and at Government risk and expense, 

( 1) retain the property in place, or 

(2) remove any of the affected severable property located in Contractor owned buildings or 
property and store them elsewhere, at Contractor's plant or in a public insured warehouse, in 

accordance with sound practice and in a manner compatible with their security classification, if 
any. Except as provided in this paragraph, the Government shall not be liable to the Contractor 
for failure to give the written notice required by paragraph (b) above. 

(d) Nonseverable items of the property or items of the property subject to patent or 
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proprietary rights shall be disposed of in such manner as the parties may have agreed to in 
writing. 

(e) The Government, either directly or by third persons, may remove or otherwise dispose of 

any terminated property other than for which specific provision is made in paragraph (d) above. 

(f) The Contractor shall, within a reasonable time after the expiration of the ninety (90) day 
period specified in paragraph (b) above, remove all property owned by it from land or buildings 

owned or acquired by the Government and take such action as the Contracting Officer may direct 
in writing with respect to restoring such land or buildings, insofar as they are affected by the 
installation therein of the Contractor's property, to their condition prior to such installation. 

(g) Unless otherwise specifically provided in this contract, the Government shall not be 

obligated to the Contractor to restore or rehabilitate any property at Contractor's plant, except 
where such restoration or rehabilitation is caused by the removal of the property. The 

Contractor agrees to indemnify the Government against all suits or claims for damages arising out 
of the Government's failure to restore or rehabilitate any property at the Contractor's plant or 
property of its subcontractors, except any such damage as may be occasioned by the negligence 
of the Government, its agents, or independent Contractors. 

HQ C-2-0032 INFORMATION AND DATA FURNISHED BY THE GOVERNMENT
ALTERNA TE II (NA VSEA) (SEP 2009) 

(a) NA VSEA Form 4340/2 or Schedule C, as applicable, Government Furnished Information, 
attached hereto, incorporates by listing or specific reference, all the data or information which the 

Government has provided or will provide to the Contractor except for 

( 1) The specifications set forth in Section C, and 

(2) Government specifications, including drawings and other Government technical 
documentation which are referenced directly or indirectly in the specifications set forth in Section 

C and which are applicable to this contract as specifications, and which are generally available 
and provided to Contractors or prospective Contractors upon proper request, such as Federal or 
Military Specifications, and Standard Drawings, etc. 

(b) Except for the specifications referred to in subparagraphs (a)(l) and (2) above, the 
Government will not be obligated to provide to the Contractor any specification, drawing, 

technical documentation or other publication which is not listed or specifically referenced in 
NA VSEA Form 4340/2 or Schedule C, as applicable, notwithstanding anything to the contrary in 
the specifications, the publications listed or specifically referenced in NA VSEA Form 4340/2 or 
Schedule C, as applicable, the clause entitled "GOVERNMENT PROPERTY" (FAR 52.245-1) 

or "GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES" (FAR 
52.245-2), as applicable, or any other term or condition of this contract. 
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(c)(l) The Contracting Officer may at any time by written order: 

(i) delete, supersede, or revise, in whole or in part, data listed or specifically referenced in 
NA VSEA Form 4340/2 or Schedule C, as applicable; or 

(ii) add items of data or information to NAVSEA Form 4340/2 or Schedule C, as applicable; 

or 

(iii) establish or revise due dates for items of data or information in NA VSEA Form 4340/2 

or Schedule C, as applicable. 

(2) If any action taken by the Contracting Officer pursuant to subparagraph (c)(l) immediately 
above causes an increase or decrease in the costs of, or the time required for, performance of any 

part of the work under this contract, the contractor may be entitled to an equitable adjustment in 
the contract amount and delivery schedule in accordance with the procedures provided for in the 
"CHANGES" clause of this contract. 

Note: Schedule C can be found as Attachment 6 - Government Furnished Information in section J. 

HQ C-2-0037 ORGANIZATIONAL CONFLICT OF INTEREST (NA VSEA) (JUL 2000) 

(a) "Organizational Conflict of Interest" means that because of other activities or relationships 

with other persons, a person is unable or potentially unable to render impartial assistance or 
advice to the Government, or the person's objectivity in performing the order work is or might be 
otherwise impaired, or a person has an unfair competitive advantage. "Person" as used herein 

includes Corporations, Partnerships, Joint Ventures, and other business enterprises. 

(b) The Contractor warrants that to the best of its knowledge and belief, and except as otherwise 
set forth in the order, the Contractor does not have any organizational conflict of interest(s) as 
defined in paragraph (a). 

( c) It is recognized that the effort to be performed by the Contractor under this order may create 
a potential organizational conflict of interest on the instant order or on a future acquisition. In 

order to avoid this potential conflict of interest, and at the same time to avoid prejudicing the 
best interest of the Government, the right of the Contractor to participate in future procurement 
of equipment and/or services that are the subject of any work under this order shall be limited as 

described below in accordance with the requirements of FAR 9 .5. 

(d) (1) The Contractor agrees that it shall not release, disclose, or use in any way that would 
permit or result in disclosure to any party outside the Government any information provided to 

the Contractor by the Government during or as a result of performance of this order. Such 
information includes, but is not limited to, information submitted to the Government on a 
confidential basis by other persons. Further, the prohibition against release of Government 
provided information extends to cover such information whether or not in its original fo1m, e.g., 

where the information has been included in Contractor generated work or where it is discernible 
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from materials incorporating or based upon such information. This prohibition shall not expire 
after a given period of time. 

(2) The Contractor agrees that it shall not release, disclose, or use in any way that would permit 

or result in disclosure to any party outside the Government any information generated or derived 
during or as a result of performance of this order. This prohibition shall expire after a period of 
three years after completion of performance of this order. 

(3) The prohibitions contained in subparagraphs (d)(l) and (d)(2) shall apply with equal force to 

any affiliate of the Contractor, any subcontractor, consultant, or employee of the Contractor, any 
joint venture involving the Contractor, any entity into or with which it may merge or affiliate, or 

any successor or assign of the Contractor. The terms of paragraph (f) of this Special Contract 
Requirement relating to notification shall apply to any release of information in contravention of 
this paragraph (d). 

( e) The Contractor further agrees that, during the performance of this contract and for a period of 

three years after completion of performance of this contract, the Contractor, any affiliate of the 
Contractor, any subcontractor, consultant, or employee of the Contractor, any joint venture 
involving the Contractor, any entity into or with which it may subsequently merge or affiliate, or 

any other successor or assign of the 

Contractor, shall not furnish to the United States Government, either as a prime contractor or as 

a subcontractor, or as a consultant to a prime contractor or subcontractor, any system, 
component or services which is the subject of the work to be performed under this contract. This 
exclusion does not apply to any recompetition for those systems, components or services 

furnished pursuant to this contract. As provided in FAR 9.505-2, if the Government procures 
the system, component, or services on the basis of work statements growing out of the effort 
performed under this contract, from a source other than the contractor, subcontractor, affiliate, or 

assign of either, during the course of performance of this contract or before the three year period 
following completion of this contract has lapsed, the Contractor may, with the authorization of 
the cognizant Contracting Officer, participate in a subsequent procurement for the same system, 

component, or service. In other words, the Contractor may be authorized to compete for 
procurement(s) for systems, components or services subsequent to an intervening procurement. 

(f) The Contractor agrees that, if after award, it discovers an actual or potential organizational 

conflict of interest, it shall make immediate and full disclosure in writing to the Contracting 
Officer. The notification shall include a description of the actual or potential organizational 
conflict of interest, a description of the action, which the Contractor has taken or proposes to 
take to avoid, mitigate, or neutralize the conflict, and any other relevant information that would 

assist the Contracting Officer in making a determination on this matter. Notwithstanding this 
notification, the Government may terminate the order for the convenience of the Government if 

determined to be in the best interest of the Government. 

(g) Notwithstanding paragraph (f) above, if the Contractor was aware, or should have been 
aware, of an organizational conflict of interest prior to the award of this order or becomes, or 



CONTRACT NO. 

NOO 17 8-04-D-406 I 
DELIVERY ORDER NO. 

FC02 
AMENDMENT/MODIFICATION NO. PAGE FINAL 

11 59 of 82 

should become, aware of an organizational conflict of interest after award of this order and does 
not make an immediate and full disclosure in writing to the Contracting Officer, the Government 
may terminate this order for default. 

(h) If the Contractor takes any action prohibited by this requirement or fails to take action 

required by this requirement, the Government may terminate this order for default. 

(i) The Contracting Officer's decision as to the existence or nonexistence of an actual or potential 

organizational conflict of interest shall be final. 

(j) Nothing in this requirement is intended to prohibit or preclude the Contractor from marketing 
or selling to the United States Government its product lines in existence on the effective date of 
this order; nor, shall this requirement preclude the Contractor from participating in any research 

and development or delivering any design development model or prototype of any such 
equipment. Additionally, sale of catalog or standard commercial items are exempt from this 

requirement. 

(k) The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked 
to evaluate or advise the Government concerning its own products or activities or those of a 

competitor in order to ensure proper safeguards exist to guarantee objectivity and to protect the 
Government's interest. 

(1) The Contractor shall include this requirement in subcontracts of any tier which involve access 

to information or situations/conditions covered by the preceding paragraphs, substituting 
"subcontractor" for "contractor" where appropriate. 

(m) The rights and remedies described herein shall not be exclusive and are in addition to other 

rights and remedies provided by law or elsewhere included in this order. 

(n) Compliance with this requirement is a material requirement of this order. 
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Packaging and Marking shall be in accordance with the provisions of the basic contract. Some deliveries may 
contain classified info1mation. 

HQ D-1-0001 DATA PACKAGING LANGUAGE 

Data to be delivered by Integrated Digital Environment (IDE) or other electronic media shall be as spec.ified in the 
contract. 

All unclassified data to be shipped shall be prepared for shipment in accordance with best commercial practice. 

Classified reports, data, and documentation shall be prepared for shipment in accordance with National Industrial 
Security Program Operating Manual (NlSPOM), DOD 5220.22-M dated 28 February 2006. 

HQ D-2-0008 MARKING OF REPORTS (NA VSEA) (SEP 1990) 

All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover 
of the report: 

(1) name and business address of the Contractor 
(2) contract number 
(3) contract dollar amount 
(4) whether the contract was competitively or non-competitively awarded 
(5) sponsor: 
(Name oflndividual Sponsor) 

(Name of Requiring Activity) 

(City and State) 
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SECTION E INSPECTION AND ACCEPTANCE 

All provisions and clauses in SECTION E of the basic contract apply to this TO, unless otherwise specified in 
this TO. 

HQ E-1-0007 INSPECTION AND ACCEPTANCE LANGUAGE FOR LOE SERVICES 

Inspection and acceptance shall be made by the Contracting Officer's Representative (COR) or a designated 
representative of the Government via WA WF. 

PERFORMANCE BASED CONTRACT REVIEW AND ACCEPTANCE PROCEDURE 

(a) This is a performance-based contract as defined in FAR Part 37.6 (PERFORMANCE BASED ACQUISITION). 
Contractor performance will be reviewed in accordance with the Quality Assurance Surveillance Plan provided as 
Attachment. 4 in section J. 

(b) The plan defines that this review and acceptance will become part of the annual Contractor Performance 
Assessment Reporting System (CPARS). The contractor may obtain more information regarding the CPARS 
process at the following internet site: http://cpars.navy.mil 

CLAUSES INCORPORATED BY REFERENCE 

52.246-3 Inspection of Supplies-Cost Reimbursement MAY 2001 
52.246-5 Inspection of Services-Cost Reimbursement APR 1984 
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SECTION F DELIVERABLES OR PERFORMANCE 

The periods of performance for the following Items are as follows: 

4000 

6000 

CU N - DELIVERIES OR PERFORMANCE 

12/22/20 .I 1 - 5/211201 3 

12/22/2011 - 5/21/2013 

HQ F-1-0003 PERFORMANCE LANGUAGE FOR LOE SERVICES 

The Contractor shall perfonn the work described in SECTION C, at the level of effort specified in SECTION B, as 
follows: 

4000 

6000 

4100 

4200 

4300 

4400 

4500 

6010 

6100 

6110 

6200 

6210 

7000 

7100 

7200 

7300 

9000 

9010 

9100 

9 110 

ITEM(S) FROM - TO 

12/22/2011 - 5/21/2013 

12/22/2011 - 5/21/2013 

12/22/201 l - 5/2112013 

12/22/2012 - 12/21/20 13 

12/22/20 12 - 12/21/2013 

12/22/2013 - 12/2112014 

12/22/2013 - 12/21/2014 

12/22/2011 - 5/21/20 13 

12/22/2012 - 12/21/20 13 

12/22/2012 - 12/21/2013 

12/22/2013 - 12/2112014 

12/22/20 13 - 12/21/2014 

12/22/20 l 4 - 12/21/2015 

12/22/2014 - 12/21/2015 

12/22/20 15 - 12/21120 16 

12/22/20 15 - 12/21/2016 

12/22/2014 - 12/21/2015 

12/22/2014 - 12/21/2015 

12/22/2015 - 12/21120 16 

12/22/2015 - 12/21/2016 
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SECTION G CONTRACT ADMINISTRATION DATA 

All provisions and clauses in SECTION G of the basic contract apply to this TO, unless otherwise specified in 
this TO. 

ACCOUNTING DATA 

The award document will include Accounting Data at the end of Section G. All lines of accounting are listed 
sequentially under a heading that identifies the particular action (award or modification number) under which the 
funding was obligated. Under Seaport-e, all funding is identified/obligated at the SubCLTN (SUN) level. SLTNs are 
established sequentially by the Seaport-e software. Each obligation of funds receives a unique SUN identifier, even if 
the funds are an increase to an existing line of accounting (ACRN). Thus, an individual work assignment that is 
funded incrementally, could have one ACRN but multiple SLINs. Accounting for expenditures and invoicing at the 
SUN level is required. 

SECURITY ADMINISTRATION 
The highest level of security required under this TO is Secret as designated on DD Fom1 254 attached hereto and 
made a part hereof. The Commander, Defense Security Service, Director of Industrial Security, Southern Region, is 
designated Security Administrator for the purpose of administering all elements of military securi ty hereunder. 

HQ G-2-0007 INVOICE INSTRUCTIONS (NA VSEA) (SEP 2009) 

(a) In accordance with the clause of this contract entitled "ELECTRONIC SUBMISSION OF PAYMENT 
REQUESTS" (DFARS 252.232-7003), the Naval Sea Systems Command (NAVSEA) will utilize the DoD Wide 
Area Workflow Receipt and Acceptance (WA WF) system to accept supplies/services delivered under this contract. 
This web-based system located at https://wawf.eb.mil provides the technology for government contractors and 
authorized Department of Defense (DoD) personnel to generate, capture and process receipt and payment-related 
documentation in a paperless 
environment. Invoices for supplies/services rendered under this contract shall be submitted electronically through 
WA WF. Submission of hard copy DD250/invoices may no longer be accepted for payment. 

(b) It is recommended that the person in your company designated as the Central Contractor Registration (CCR) 
Electronic Business (EB) Point of Contact and anyone responsible for the submission of invoices, use the online 
training system for WA WF at http://wawftraining.com. The Vendor, Group Administrator (GAM), and sections 
marked with an asterisk in the training system should be reviewed. Vendor Quick Reference Guides also are 
available at 
http: //acquisition.navy.mil/navvaos/content/view/fu ll/3521/. The most useful guides are "Getting Started for 
Vendors" and "WA WF Vendor Guide". 

(c) The designated CCR EB point of contact is responsible for activating the company's CAGE code on WA WF by 
calling 1-866-618-5988. Once the company is activated, the CCR EB point of contact will self-register under the 
company's CAGE code on WA WF and follow the instructions for a group administrator. After the company is 
set-up on WA WF, any additional persons responsible for submitting invoices must self-register under the 
company's CAGE code at https://wawf.eb.mil. 

(d) The contractor shall use the following document types, DODAAC codes and inspection and acceptance locations 
when submitting invoices in WA WF: 

Type of Document (contracting officer check all that apply) 

Invoice (FFP Supply & Service) 
Invoice and Receiving Report Combo (FFP Supply) 
Invoice as 2-in-1 (FFP Service Only) 

X Cost Voucher (Cost Reimbursable, T &M , LH, or FPI) 
Receiving Report (FFP, DD250 Only) 

DODAAC Codes and Inspection and Acceptance Locations 
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Issue DODAAC: N00164 
Admin DODAAC: S2101A 
Pay Office DODAAC: HQ0338 
Inspector DODAAC: NIA 
Service Acceptor DODAAC: N63394 
Service Approver DODAAC: N63394 
Ship To DODAAC: See Section F 
DCAA Auditor DODAAC: HAA719 
LPO DODAAC: NI A 
Inspection Location: See Section E 
Acceptance Location: See Section E 
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Attachments created in any Microsoft Office product may be attached to the WA WF invoice, e.g., backup 
documentation, timesheets, etc. Maximum limit for size of each file is 2 megabytes. Maximum limit for size of files 
per invoice is 5 megabytes. 

(e) Before closing out of an invoice session in WA WF, but after submitting the document(s), you will be prompted 
to send additional email notifications. Click on "Send More Email Notification" and add the acceptor/receiver email 
addresses noted below in the first email address block, and add any other additional email addresses desired in the 
following blocks. This additional notification to the government is important to ensure that the acceptor/receiver is 
aware that the invoice documents have been submitted into WA WF. 

Send Additional Email Notification To: 

l(b)(6) 

(t) The contractor shall submit invoices/cost vouchers for payment per contract terms and the government shall 
process invoices/cost vouchers for payment per contract terms. Contractors approved by DCAA for direct billing 
will submit cost vouchers directly to DFAS via WA WF. Final voucher submission will be approved by the ACO. 

(g) The WA WF system has not yet been implemented on some Navy programs; therefore, upon written concurrence 
from the cognizant Procuring Contracting Officer, the Contractor is authorized to use DFAS's WlnS for electronic 
end to end invoicing until the functionality of WlnS has been incorporated into WA WF. 

(h) If you have any questions regarding WA WF, please contact the WA WF helpdesk at the above 1-
866 number. 

CONTRACTOR PERFORMANCE ASSESSMENT RATING SYSTEM (CPARS) (JAN 2001) 

(a) Pursuant to FAR 42.1502, this task order is subject to DoD's Contractor Performance Assessment Rating 
System (CPARS). CPARS is an automated centralized information system accessible via the Internet that maintains 
reports of contractor performance for each contract/task order. CPARS is located at http://www.cpars.navy.mil/. 
Further information on CPARS is available at that web-site. 

(b) Under CPARS, the Government will conduct annual evaluations of the contractor's performance. The contractor 
has thirty (30) days after the Government's evaluation is completed to comment on the evaluation. The opportunity 
to review and comment is limited to this time period and will not be extended. Failure to review the report at this 
time will not prevent the Government from using the report. 

(c) The contractor may request a meeting to discuss the CPAR. The meeting is to be requested via e-mail to the 
CPARS Program Manager no later than seven days following receipt of the CPAR. A meeting will then be held 
during the contractor's 30-day review period. 

(d) The CPARS system requires the Government to assign the contractor a User ID and password in order to view 
and comment on the evaluation. Provide the name(s) of at least one individual (not more than three) that will be 
assigned as your Defense Contractor Representative for CPARS. Name, Phone, E-mail Address. 
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GOVERNMENT CONTRACT ADMINISTRATION POINTS-OF-CONTACT AND RESPONSIBILITIES 

Procming Contracting Officer (PCO): 

(b)(6) 

(b) PCO responsibilities are outlined in FAR 1.602-2. The PCO is the only person authorized to approve changes 
in 
any of the requirements of this TO, notwithstanding provisions contained elsewhere in this contract, the said 
authority remains solely the PCO's. The contractor shall not comply with any order, direction or request of 
Government personnel unless it is issued in writing and signed by the Contracting Officer or is pursuant to specific 
authority otherwise included as part of this contract. In the event the contractor effects any change at the direction 
of any person other than the PCO, the change will be considered to be unauthorized. 

Contract Specialist: 

(b)(6) 

(b) The Contract Specialist is the representative of the Contracting Officer for all contractual matters. 

Contracting Officers Representative (COR): 

(b)(6) 

(b) The COR is the PCO's appointed representative for technical matters. The COR is not a contracting officer and 
does not have the autho1ity to direct the accomplishment of effort which is beyond the scope of the TO or to 
otherwise change any TO requirements. A copy of the COR appointment Letter which provides a delineation 
of COR authority and responsibilities is provided at contract award. 

CONSENT TO SUBCONTRACT 

For subcontracts and consulting agreements for services, where the p1ime contractor anticipates that hours delivered 
will be counted against the hours in the proposed Level of Effort, Consent to Subcontract authority is 
retained by the Procuring Contracting Officer. 

(b)(4) 
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252.204-0004 Line Item Specific: by Fiscal Year. (SEP 2009) 

The payment office shall make payment using the oldest fiscal year appropriations first, 
exhausting al l funds in the previous fiscal year before disbursing from the next fiscal 
year. In the event there is more than one ACRN associated with the same fiscal year, 
the payment amount shall be disbursed from each ACRN within a fiscal year in the 
same proportion as the amount of funding obl igated for each ACRN within the fiscal 
year. 

Accounting Data 

SLINID PR Number Amount 

400001 1300238955 l<b)(4) 
LLA : 
Al 9720400 2520 97 20122 0 13 040 OD 2520 XP SP346 FYl 2AO FY1213 710000 253 044411 
TI 001 Labor . Period of Performance - 10/1/2011 through 9 /30/2012 . ACRN Al . 

400002 1300238955 
l(b)(4) 

LLA : 
Al 9720400 2520 97 20122 0 1 3 040 OD 2520 XP SP346 FYl 2AO FY1213 710000 253 044411 
TI 002 Labor . Period of Performance 10/1/2011 through 9/30/2012 . ACRN Al 

600001 1300238955 j(b)(4) 

LLA : 
Al 9720400 2520 97 20122 0 13 040 OD 2520 XP SP346 FYl 2AO FY1213 710000 253 044411 
TIOOl ODC . Period of Performance - 10/1/20 1 1 through 9/30/2012 . ACRN Al 

LLA : 

l(b)(4) 600002 1300238955 

Al 9720400 2520 97 20122 0 1 3 040 OD 2520 XP SP346 FYl 2AO FY1213 710000 253 044411 
TI 002 ODC . Period of Performance - 10/1/2011 through 9/30/2012 . ACRN Al 

BASE Funding RbX4) 
C umu 1 at i ve F u._n_d".""i:""'"n_g_j{b'°')"!'!{4"'l _.___.,. 

MOD 02 Fund ing ~X~ ...._ __ .....,.,,__ ___ __ 
Cumulative Funding ~X4) 

MOD 03 

600003 130025701 9 
LLA : 
A3 9720400 2520 0 4 4411 
FS : RDT&E 
FED : 9/30/2012 
WCD : 9/30/2012 
For Other Direct Costs 

MOD 03 Funding ~Hb~)~{4,l'!!"'!"!'!"!"'-----. 
Cumulative Funding ,,.!(b_,) .... (4 .... ) ___ _. 

MOD 0 4 

l(b)(4) 

FINAL 
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600003 1300257019 
LLA : 
A3 972 0400 2520 044411 
FS : RDT&E 
FED : 9130/2012 
~ICD : 9/30 /2012 
For Other Di r e ct Costs 

l<b)(4) 

MOD 0 4 Fundind(b)(4) --;:;;::;:;:;::;==---
Cumulative Funding ,,.l< .... bl-.(4 ... ) ___ __, 

MOD 05 

600 004 1300257019-00 002 
LLA : 
AS 9720400 2520 044411 
FS : RDT&E 
FED : 9130/2012 
~ICD : 9/30 /2012 
Fo r 

MOD 05 Fundi ng ~X~ ..__...,..,.,.. ............. _....., 
Cumulative Funding ~X4) .._ ____ _, 

MOD 06 

40 0 003 1300257019-00 003 
LLA : 
A6 9720400 2520 044411 
FS : RDT&E 
FED : 9130/2012 
~ICD : 9/30/2 012 

l(b)(4) 

l<b)(4) 

For SBX Miss io n Integration O&S support 

600 005 1300257019-00 004 
LLA : 
A7 9720400 2520 044411 
FS : RDT&E 
FED : 9130/2012 
~ICD : 9/30/2 012 

l(b)(4) 

For SBX Miss io n Integration O&S support 

MOD 06 Fundi ng (b)(4) ~__, __ ..... __ 
Cumulative Funding ~X~ 

MOD 07 Funding ~(b_)_(4_)-"'""""" __ .__~ 
Cumulative Funding ~(b_)_(4 ... ) ___ _. 

MOD 08 

40 000 4 13002 57019 
LLA : 
AS 9720 400 2520 044411 
FS : RDT&E 
FED : 9/30/2012 
WCD : 9130/2012 

l(b)(4) 

Fo r Sea - Based X- Band Radar P rogram 

600006 13002 57019 
LLA : 
A9 9720 400 2520 044411 
FS : RDT&E 
FED : 9/30/2012 
WCD : 9130/2012 

l(b)(4) 

Fo r Sea - Based X- Band Radar P rogram 

MOD 08 Funding ~l(b_J_<4_J ___ _. 
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Cumulative Funding ~l(_bl_<4_l ______ __, 

MOD 09 

400005 1300257019 
LLA : 
A3 9720 400 2520 044411 
FS : RDT&E 
FED : 9/30/2013 
WCD : 9130/2013 

l<b)(4) 

In support of SBX Mission Integration O&S 

600007 1300257019 
LLA : 
A3 9720 400 2520 044411 
FS : RDT&E 
FED : 9/30/2013 
WCD : 9130/2013 

l(b)(4) 

In support of SBX Mission Integration O&S 

MOD o9 Funding ~X~ 
Cumulative Fund~i~n~g..:,,:(b~)r.(4~)----.._.., 

MOD 10 Funding .,.l(b_.) ... (4 .... )~l..,.,.,...------. 
Cumulative Funding '.,.Hb_.) .... (4_.) ______ ~ 

MOD 11 Funding~~~)~(4~)-h:~-------~ 
Cumulative Funcungl~(b_)_(4_) ______ ~ 
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SECTION H SPECIAL CONTRACT REQUIREMENTS 

All provisions and clauses in SECTION H of the basic contract apply to this T O , unless otherwise 
specified in this TO. 

TO ORDER RA TES 

The following rates have been approved for this TO. 

Annual Labor Escalation: ._l<b_)(_4_) ___ _. 

Minimum Incentive Fee: (b)(4) 

Maximum Incentive Fee: 
Fixed Fee on Surge CLINs: 

The above maximum rates are applicable to the prime contractor. If subcontracting is proposed, the p1ime contractor is 
strongly encouraged to restrict subcontractor fixed fee to the lower of (a) the prime contractor's fee under this order or 
(b) the subcontractor's SeaPort-e fixed fee rate where the subcontractor is also a p1ime contractor under SeaPort-e. The 
purpose of this is the Government's desire to avoid having it be more financially lucrative for a finn to be a 
subcontractor rather than a prime contractor under SeaPort-e. The Government strongly encourages the prime contractor 
to also implement this under Time and Materials subcontracts. Subcontractors may not earn fee on ODC' s. 

The Government also strongly encourages the prime contractor to eliminate "double pass-thru" costs by (1) avoiding 
second tier subcontractors/consultants during performance and (2) where this situation is unavoidable, limiting 
subcontractor pass-thru costs to the lower of (i) the prime contractor's pass-thru rate under this order or(ii) the 
subcontractor's SeaPort-e pass-thru rate where the subcontractor is also a prime contractor under SeaPort-e. 

NA VSEA 5252.242-9115 TECHNICAL INST RUCTIONS (APRIL 1999) 

(a) Performance of the work hereunder may be subject to written technical instructions signed by the Contracting 
Officer's Representative specified in Section G of this contract. As used herein, technical instructions are defined to 
include the following: 

(l) Directions to the Contractor which suggest pursuit of certain lines of inquiry, shift work emphasis, fill in 
details or otherwise serve to accomplish the contractual statement of work. 

(2) Guidelines to the Contractor which assist in the interpretation of drawings, specifications or technical 
portions of work desc1iption. 

(b) Technical instructions must be within the general scope of work stated in the contract. Technical instructions 
may not be used to: (1) assign additional work under the contract; (2) direct a change as defined in the 
"CHANGES" clause of this contract; (3) increase or decrease the contract price or estimated contract amount 
(including fee), as applicable, the level of effort, or the time required for contract performance; or (4) change any of 
the terms, conditions or specifications of the contract. 

(c) If, in the opinion of the Contractor, any technical instruct.ion calls for effort outside the scope of the contract or is 
inconsistent with this requirement, the Contracror shall notify the Conrracting Officer in writing within ten (10) 
working days after the receipt of any such instruction. The Contractor shall not proceed with the work affected by 
the technical instruction unless and until the Contractor is notified by the Contracting Officer that the technical 
instruction is within the scope of this contract. 

(d) Nothing in the foregoing paragraph shall be construed to excuse the Contractor from performing that portion of 
the contractual work statement which is not affected by the disputed technical instruction. 

NA VSEA 5252.202-9101 ADDITIONAL DEFINITIONS (MAY 1993) 

As used throughout this contract, the following terms shall have the meanings set forth below: 
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(a) DEPARTMENT means the Department of the Navy. 

(b) REFERENCES TO THE FEDERAL ACQUISITION REGULATION (FAR) All references to the FAR in this 
contract shall be deemed to also reference the appropriate sections of the Defense FAR Supplement (DFARS), unless 
clearly indicated otherwise. 

(c) REFERENCES TO ARMED SERVICES PROCUREMENT REGULATION OR DEFENSE ACQUISITION 
REGULATION All references in this document to either the Aimed Services Procurement Regulation (ASPR) or 
the Defense Acquisition Regulation (DAR) shall be deemed to be references to the appropriate sections of the 
FAR/DFARS. 

(d) NATIONAL STOCK NUMBERS Whenever the term Federal Item Identification Number and its acronym 
FUN or the term Federal Stock Number and its acronym FSN appear in the contract, order or their cited 
specifications and standards, the terms and acronyms shall be interpreted as National Item Identification Number 
(NilN) and National Stock Number (NSN) respectively which shall be defined as follows: 

(l) National Item Identification Number (NJTN). The number assigned to each approved Item Identification under 
the Federal Cataloging Program. It consists of nine numeric characters, the first two of which are the National 
Codification Bureau (NCB) Code. The remaining positions consist of a seven digit non significant number. 

(2) National Stock Number (NSN). The National Stock Number (NSN) for an item of supply consists of the 
applicable four position Federal Supply Class (FSC) plus the applicable nine position NHN assigned to the item of 
supply. 

NA VSEA 5252.232-9104 ALLOTMENT OF FUNDS (JAN 2008) 

(a) This contract is incrementally funded with respect to both cost and fee. The amount(s) presently available and 
allotted to this contract for payment of fee for incrementally funded contract line item number/contract subline item 
number (CLIN/SLIN), subject to the clause entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE" (FAR 
52.216-10), as appropriate, is specified below. The amount(s) presently available and allotted to this contract for 
payment of cost for incrementally funded CL1Ns/SL1Ns is set forth below. As provided in the clause of this contract 
entitled "LIMITATION OF FUNDS" (FAR 52.232-22), the CLINs/SLlNs covered thereby, and the period of 
performance for which it is estimated the allotted amount(s) will cover are as follows: 

ITEM(S) 
40000 
60000 

ALLOTTED TO COST ALLOITED TO FEE I ESTIMATED 
PERIOD OF PERFORMANCE 

10/1111-9/30/12 
1011/11-9/30/12 

(b) The parties contemplate that the Government will allot additional amounts to this contract from time to time 
for the incrementally funded CLINs/SLlNs by unilateral contract modification, and any such modification shall state 
separately the amount(s) allotted for cost, the amount(s) allotted for fee, the CLINs/SLINs covered thereby, and the 
period of performance which the amount(s) are expected to cover. 

( c) CLINs/SLINs N/ A are fully funded and performance under these CLINs/SLINs is 
subject to the clause of this contract entitled "LIMITATION OF COST" (FAR 52.232-20). 

(cl) The Contractor shall segregate costs for the performance of incrementally funded CLTNs/SLTNs from the costs of 
performance of fully funded CLTNs/SLTNs. 

NA VSEA 5252.237-9106 SUBSTITUTION OF PERSONNEL (SEP 1990) 

(a) The Contractor agrees that a partial basis for award of this contract is the list of key personnel 
proposed. Accordingly, the Contractor agrees to assign to this contract those key persons whose 
resumes were submitted with the proposal necessary to fulfill the requirements of the contract. No 
substimtion shall be made without p1ior notification to and concurrence of the Contracting Officer in 
accordance with this requirement. 

(b) All proposed substitutes shall have qualifications equal to or higher than the qualifications of the 
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person to be replaced. The Contracting Officer shall be notified in writing of any proposed substitution 
at least forty-five (45) days, or ninety (90) days if a security clearance is to be obtained, in advance of 
the proposed substitution. Such notification shall include: (1) an explanation of the circumstances 
necessitating the substitution; (2) a complete resume of the proposed substitute; and (3) any other 
information requested by the Contracting Officer to enable him/her to judge whether or not the 
Contractor is maintaining the same high quality of personnel that provided the partial basis for award. 

Note: Key Personnel includes: Program Manager 

NA VSEA 5252.245-9108 GOVERNMENT FURNISHED PROPERTY (SEP 1990) 
The Government will provide only that property set forth below, notwithstanding any term or condition of this task 
order to the contrary. Upon Contractor's written request to the cognizant COR, via the cognizant Procuring Contract 

Office, the Government will furnish the following for use in the performance of this task order: 

* To be identified upon issuance of each Technical Instruction (TI). 

NA VSEA 5252.216-9122 LEVEL OF EFFORT - ALTERNATE 1 (MAY 2010) 

(a) The Contractor agrees to provide the total level of effort specified in the next sentence in performance of the work 
described in Sections B and C of this contract. The total level of effort for the performance of this contract shall be 
l<bl(4) Iota! man-hours of direct labor, including subcontractor direct labor for those subcontractors specifically 
identified in the Contractor's proposal as having hours included in the proposed level of effo11 (does not include 
surge CLINS). 

(b) Of the total man-hours of direct labor set forth above, it is estimated tha~ .. <b_l_<
4
_l _-~1an-hours are uncompensated 

effort. 

Uncompensated effort is defined as hours provided by personnel in excess of 40 hours per week without additional 
compensation for such excess work. All other effort is defined as compensated effort. If no effort is indicated in the 
first sentence of this paragraph, uncompensated effort performed by the Contractor shall not be counted in fulfillment 
of the level of effo1t obligations under this contract. 

(c) Effort performed in fulfilling the total level of effort obligations specified above shall only include effort performed 
in direct support of this contract and shall not include time and effort expended on such things as (local travel to and 
from an employee's usual work location), uncompensated effort while on travel status, truncated lunch periods, work 
(actual or inferred) at an employee's residence or other non-work locations (except as provided in paragraph (i) 
below), or other time and effort which does not have a specific and direct contribution to the tasks described in 
Sections B and C. 

(d) The level of effo11 for this contract shall be expended at an average rate of approximatel~(b)(4) !hours per week. 
It is understood and agreed that the rate of man-hours per month may fluctuate in pursuit of the technical objective, 
provided such fluctuation does not result in the use of the total man-hours of effort prior to the expiration of the term 
hereof, except as provided in the following paragraph. 

(e) If, during the term hereof, the Contractor finds it necessary to accelerate the expenditure of direct labor to such an 
extent that the total man hours of effort specified above would be used prior to the expiration of the term, the 
Contractor shall notify the Contracting Officer in writing setting forth the acceleration required, the probable benefits 
which would result, and an offer to undertake the acceleration at no increase in the estimated cost or fee together with 
an offer, setting forth a proposed level of effort, cost breakdown, and proposed fee, for continuation of the work untiJ 
expiration of the term hereof. The offer shall provide that the work proposed will be subject to the terms and 
conditions of this contract and any additions or changes required by then current law, regulations, or directives, and 
that the offer, with a written notice of acceptance by the Contracting Officer, shall constitute a bindiug contract. The 
Contractor shall not accelerate any effort until receipt of such written approval by the Contracting Officer. Any 
agreement to accelerate will be fo1malized by contract modification. 

(J) The Contracting Officer may, by written order, direct the Contractor to accelerate the expenditure of direct labor 
such that the total man hours of effort specified in paragraph (a) above would be used prior to the expiration of the 
term. This order shall specify the acceleration required and the resulting revised term. The Contractor shall 
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(g) The Contract.or shall provide and maintain an accounting system, acceptable to the Administrative Contracting 
Officer and the Defense Contract Audit Agency (DCAA), which collects costs incurred and effort (compensated and 
uncompensated, if any) provided in fulfillment of the level of effort obligations of this contract. The Contractor shall 
indicate on each invoice the total level of effort claimed during the period covered by the invoice, separately 
identifying compensated effort and uncompensated effort, if any. 

(h) Within 45 days after completion of the work under each separately identified period of pe1fommnce hereunder, 
the Contractor shall submit the following information in writing to the Contracting Officer with copies to the 
cognizant Contract Administration Office and to the DCAA office to which vouchers are submitted: (1) the total 
number of man hours of direct labor expended during the applicable period; (2) a breakdown of this total showing 
the number of man hours expended in each direct labor classification and associated direct and indirect costs; (3) a 
break.down of other costs incurred; and (4) the Contractor's estimate of the total allowable cost incurred under the 
contract for the period. Within 45 days after completion of the work under the contract, the Contractor shall submit, 
in addition, in the case of a cost underrun; (5) the amount by which the estimated cost of this contract may be 
reduced to recover excess funds . All submissions shall include subcontractor information. 

(i) Unless the Contracting Officer detennines that alternative worksite arrangements are detrimental to contract 
performance, the Contractor may perform up to 10% of the hours at an alternative worksite, provided the Contractor 
has a company-approved alternative worksite plan. The primary worksite is the traditional "main office" worksite. 
An alternative worksite means an employee's residence or a telecommuting center. A telecommuting center is a 
geographically convenient office setting as an alternative to an employee's main office. The Govermnent reserves the 
right to review the Contractor's alternative worksite plan. In the event pe1formance becomes unacceptable, the 
Contractor will be prohibited from counting the hours performed at the alternative worksite in fulfilling the total 
level of effort obligations of the contract. Regardless of work location, all contract terms and conditions, including 
security requirements and labor laws, remain in effect The Government shall not incur any additional cost nor 
provide additional equipment for contract performance as a result of the Contractor's election to implement an 
alternative worksite plan. 

(j) Notwithstanding any of the provisions in the above paragraphs and subject to the LIMITATION OF FUNDS or 
LIMITATION OF COST clauses, as applicable, the period of performance may be extended and the estimated cost 
may be increased in order to pennit the Contractor to provide all of the man-hours listed in paragraph (a) above. 
The contractor shall continue to be paid fee for each man-hour perfom1ed in accordance with the terms of the 
contract. 

H20S INSURANCE· WORK ON A GOVERNMENT INSTALLATION 
The following types of insurance are required in accordance with the clause entitled. Insurance - Work On A 
Government Installation (FAR 52.228-5), and shall be maintained in the minimum amounts shown: 

1. Bodily injury liability insurance coverage shall be written on the comprehensive form of policy of at least 

$500,000 per occtmence. 

2. Automobile Insurance: $200,000 per person and $500,000 per accident for bodily injury and $20,000 per 

accident for property damage. 

3. Standard Workmen's Compensation and Employer's Liability Insurance (or, where maritime employment is 
involved, Longshoremen's and Harbor Worker's Compensation Insurance) in the minimum of $100,000. 

H83S SERVICE CONTRACT ACT WAGE DETERMINATION (JUN 2004) 
The applicable Service Contract Wage Determinations by the Secretary of Labor are provided as attachment 3 -
Wage Determination in Section J. 

HGIOS CONTRACTUAL AUTHORITY AND COMMUNICATIONS (JUN 2004) 

(a) Except as specified in subparagraph (b) below, no order, statement, or conduct of any Government personnel who 
visit the contractor's facilities or in any other manner communicates with contractor personnel dming the 

perfonnance of this task order shall constitute a change under the Changes clause of this task order. 
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(b) The contractor shall not comply with any order, direction or request of Government personnel unless it is issued 
in writing and signed by the Contracting Officer, or is pursuant to specific authority otherwise included as a part of 

this task order. 

(c)The Contracting Officer is the only person authorized to approve changes in any of the requirements of this task 
order and, notwithstanding provisions contained elsewhere in this task order, the said authority remains solely the 
Contracting Officer's. In the event the contract effects any change at the direction of any person other than the 
Contracting Officer, the change wiJI be considered to have been made without authority and no adjustment will be 
made in the task order price to cover any increase in charges incurred as a result thereof. 

CLAUSES INCORPORATED BY REFERENCE 

252.234-7002 Earned Value Management System 
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Note: All the provisions and clauses of SECTION I of the basic contract apply to this TO unless otherwise specified 
herein. 

CLAUSES INCORPORATED IN FULL TEXT 

FAR 52.216-10 INCENTIVE FEE (Mar 1997) (Applicable to CLIN 4000, if exercised, 4200, 
4400, 7000 and 7200). 

(a) General. The Government shall pay the Contractor for performing this contract a fee determined as 
provided in this contract. 

(b) Target cost and target fee. The target cost and target fee specified in the Schedule are subject to adjustment if the 
contract is modified in accordance with paragraph (d) of this clause. 

(1) "Target cost," as used in this contract, means the estimated cost of this contract as initially negotiated, adjusted 
in accordance with paragraph (d) below. 
(2) "Target fee," as used in this contract, means the fee initially negotiated on the assumption that this contract 
would be perfo1med for a cost equal to the estimated cost initially negotiated, adjusted in accordance with paragraph 
(d) of this clause. 

(c) Withholding of payment. Normally, the Government shall pay the fee to the Contractor as specified in the 
Schedule. However, when the Contracting Officer considers that performance or cost indicates that the Contractor 
will not achieve target, the Government shall pay on the basis of an appropriate lesser fee. When the Contractor 
demonstrates that performance or cost clearly indicates that the Contractor will earn a fee significantly above the 
target fee, the Government may, at the sole discretion of the Contracting Officer, pay on the basis of an appropriate 
higher fee. After payment of 85 percent of the applicable fee, the Contracting Officer may withhold further payment of 
fee until a reserve is set aside in an amount that the Contracting Officer considers necessary to protect the 
Govenunent' s il1terest. This 
reserve shall not exceed 15 percent of the applicable fee or $100,000, whichever is less. The Contracting Officer shall 
release 75 percent of all fee withholds under this contract after receipt of the ce1tified fmal indirect cost rate proposal 
covering the year of physical completion of this contract, provided the Contractor has satisfied all other contract 
terms and conditions, including the submission of the final patent and royalty reports, and is not delinquent in 
submitting final vouchers on prior years'settlements. The Contracting Officer may release up to 90 percent of the fee 
withholds under this contract based on the Contractor's past performance related to the submission and settlement of 
final 
indirect cost rate proposals. 

(d) Equitable adjustments. When the work under this contract is increased or decreased by a modification to this 
conu·act or when any equitable adjustment in the target cost is authorized under any other clause, equitable 
adjustments in the target cost, target fee, minimum fee, and maximum fee, as appropriate, shall be stated in a 
supplemental agreement to this contract. 

(e) Fee payable. 

(l) The fee payable under this contract shall be the target fee iucre,.as;;;;e.,_d,..b ...... <_b)_(4_l _____ _.for every dollar that 
the total allowable cost is less than the target cost or decreased b (b)(4) ·or every dollar that the total 
allowable cost exceeds the target cost. In no event shall the fee be greater than (b)(4) r less thaq(b)(4) 
l<b)(4) I 

(2) The fee shall be subject to adjustment, to the extent provided in paragraph (d) of this clause, and within the 
minimum and maximum fee limitations in paragraph (e)(l) of this clause, when the total allowable cost is increased 
or decreased as a consequence of --

(i) Payments made under assignments; or 
(ii) Claims excepted from the release as required by paragraph (h)(2) of the Allowable Cost and Payment clause. 
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(3) If this contract is terminated in its entirety, the portion of the target fee payable shall not be subject to 
an increase or decrease as provided in this paragraph. The termination shall be accomplished in accordance with 
other applicable clauses of this contract. 

(4) For the purpose of fee adjustment, "total allowable cost" shall not include allowable costs arising out of -
(i) Any of the causes covered by the Excusable Delays clause to the extent that they are beyond the contrnl and 
without the fault or negligence of the Contractor or any subcontractor; 
(ii) The taking effect, after negotiating the target cost, of a statute, court decision, written ruling, or regulation that 
results in the Contractor's being required to pay or bear the burden of any tax or duty or rate increase in a tax or 
duty; 
(iii) Any direct cost attributed to the Contractor's involvement in litigation as required by the Contracting Officer 
pursuant to a clause of this contract, including furnishing evidence and information requested pursuant to the Notice 
and Assistance Regarding Patent and Copyright Infringement clause; 
(iv) The purchase and maintenance of additional insurance not in the target cost and required by the Contracting 
Officer, or claims for reimbursement for liabilities to third persons pursuant to the Insurance Liability to Third 
Persons clause; (b) If the Government exercises this option, the extended contract shall be considered to include 
this option clause. 
(v) Any claim, loss, or damage resulting from a risk for which the Contractor has been relieved of liability by the 
Government Property clause; or 
(vi) Any claim, loss, or damage resulting from a risk defined in the contract as unusually hazardous or as a nuclear 
risk and against which the Government has expressly agreed to indemnify the Contractor. 

(5) All other allowable costs are included in "total allowable cost" for fee adjustment in accordance with this 
paragraph 
(e), unless otherwise specifically provided in this contract. 

(t) Contract modification. The total allowable cost and the adjusted fee determined as provided in this clause shall 
be evidenced by a modification to this contract signed by the Contractor and Contracting Officer. 

(g) Inconsistencies. In the event of any language inconsistencies between this clause and provisioning 
documents or Government options under this contract, compensation for spare parts or other supplies 
and services ordered under such documents shall be determined in accordance with this clause. 

52.217-8 - OPTION TO EXTEND SERVICE 

The Government may require continued performance of any services within the limits and at the rates specified in 
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor. The option provision may be exercised more than once, but the total extension of pe1formance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the 
Contractor within _60 days. 

FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) (NAVSEA 
VARIATION) (SEP 2009) 

(a) The Government may extend the term of this contract by written notice(s) to the Contractor within the periods 
specified below. If more than one option exists the Government has the right to unilaterally exercise any such option 
whether or not it has exercised other options. 

ITEM(S) LATEST OPTION EXERCISE DATE 

4100, 4200 No later than 12 months after the TO Award date. 
4300, 4400 No later than 24 months after the TO Award date. 
4500, 7000 No later than 36 months after the TO Award date. 
7100, 7200 No later than 48 months after the TO Award date. 
7300 No later than 60 months after the TO A ward date. 
6000, 6010 No later than 12 months after the TO Award date. 
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6100, 6110 No later than 24 months after the TO Award date. 
6200, 6210 No later than 36 months after the TO Award date. 
9000, 9010 No later than 48 months after the TO Award date. 
9100, 9110 No later than 60 months after the TO Award date. 

52.222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990) 

(a) The use of overtime is authorized under this contract if the overtime premium does not excee~~(b_l_<4 ... l ____ ... 
(authorized overtime is IA W offeror's proposal and incJudes prime and subcontractor burdened overtime) 
or the overtime premium is paid for work --

(l) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of 
production equipment, or occasional production bottlenecks of a sporadic nature; 

(2) By indirect-labor employees such as those performing duties in connection with administration, protection, 
transportation, maintenance, standby plant protection, operation of utilities, or accounting; 

(3) To perform tests, indust1ial processes, laboratory procedures, loading or unloading of transportation 
conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or 
completed otherwise; or 

(4) That will result in lower overall costs to the Government. 

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated 
overtime for contract completion and shall --

(l) Identify the work unit; e.g., depa1tment or section in which the requested overtime will be used, together with 
present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate 
the necessity for the overtime; 

(2) Demonstrate the effect that denial of the request will have on the conu·act delivery or performance schedule; 

(3) Identify the extent to which approval of overtime would affect the pe1formance or payments in connection with 
other Government contracts, together with identification of each affected contract; and 

(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing 
additional personnel. 

252.222-7999 ADDITIONAL REQUIREMENTS AND RESPONSIBILITIES RESTRICTING THE USE 
OF MANDTORY ARBITRATION AGREEMENTS (DEVIATION) (FEB 2010) 

Use the following clause in all contracts in excess of $1 million utilizing funds appropriated by the Fiscal Year 2010 
Defense Appropriations Act (Pub. L. 111-1 18), except in contracts for the acquisition of commercial items and 
commercially available off-the-shelf items. 

(a) Definitions. 

"Covered subconu·act," as used in this clause, means any subcontract, except a subcontract for the acquisition of 
commercial items or commercially available off-the-shelf items, that is in excess of $1 million and uses Fiscal Year 
2010 funds. 

(b) The Contractor-

(1) Agrees not to-

(i) Enter into any agreement with any of its employees or independent contractors that requires, as a condition of 
employment, that the employee or independent contractor agree to resolve through arbitration any claim under title 
VII of the Civil Rights Act of 1964 or any tort related to or arising out of sexual assault or harassment, including 
assault and battery, intentional infliction of emotional distress, false imprisonment, or negligent hiring, supervision, 
or retention; or 
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(ii) Take any action to enforce any provision of an existing agreement with an employee or independent contractor 
that mandates that the employee or independent contractor resolve through arbitration any claim under title VII of 
the Civil Rights Act of 1964 or any tort related to or arising out of sexual assault or harassment, including assault 
and battery, intentional infliction of emotional distress, false imprisonment, or negligent hiring, supervision, or 
retention; and 

(2) Certifies, by signature of the contract, for contracts awarded after June 17, 20 l 0, that it requires each 
covered subcontractor to agree not to enter into, and not to take any action to enforce any provision of any 
agreements, as described in paragraph (b)(l) of this clause, with respect to any employee or independent contractor 
performing work related to such subcontract. 

(c) The prohibitions of this clause do not apply with respect to a Contractor's or subcontractor's agreements with 
employees or independent contractors that may not be enforced in a court of the United States. 

(d) The Secretary of Defense may waive the applicability of the restrictions of paragraph (b) to the Contractor or a 
particular subcontractor for the purposes of the contract or a particular subcontract if the Secretary or the Deputy 
Secretary personally determines that the waiver is necessary to avoid harm to national security interests of the 
United States, and that the term of the contract or subcontract is not longer than necessary to avoid such harm. This 
detennination will be made public not less than 15 business days before the contract or subcontract addressed in the 
determination may be awarded. 

52.244-2 SUBCONTRACTS (OCT 2010) 

(a) Definitions. As used in this clause-

"Approved purchasing system" means a Contractor's purchasing system that has been reviewed and approved in 
accordance with Part 44 of the Federal Acquisition Regulation (FAR) 

"Consent to subcontract" means the Contracting Officer's written consent for the Contractor to enter into a particular 
subcontract. 

"Subcontract" means any contract, as defined in FAR Subpart 2.1 , entered into by a subcontractor to furnish 
supplies or services for performance of the prime contract or a subcontract. It includes, but is not limited to, 
purchase orders, and changes and modifications to purchase orders. 

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced 
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance 
with paragraph (c) or (ct) of this clause. 

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any 
subcontract that-

(1) ls of the cost-reimbursement, time-and-materials, or labor-hour type; or 

(2) ls fixed-price and exceeds-

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space 
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the 
contract; or 

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space 
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract. 

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting 
Officer's written consent before placing the following subcontracts: 

"Any subcontract exceeding the Simplified Acquisition Threshold ($.150,000.00), inclusive of subcontractor labor, 
fees, and ODCs (both travel and material), not previously included in the Prime Contractor's accepted proposal." 

(e)(l) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or 
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modification thereof for which consent is required under paragraph (b ), ( c), or (d) of this clause, including the 
following information: 

(i) A description of the supplies or services to be subcontracted. 

(ii) Identification of the type of subcontract to be used. 

(iii) Identification of the proposed subcontractor. 

(iv) The proposed subcontract price. 

( v) The subcontractor's current, complete, and accurate certified cost or pricing data and Certificate of Current Cost 
or Pricing Data, if required by other contract provisions. 

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data 
are required by other provisions of this contract. 

(vii) A negotiation memorandum reflecting -

(A) The principal elements of the subcontract price negotiations; 

(B) The most significant considerations controlling establishment of initial or revised prices; 

(C) The reason certified cost or pricing data were or were not required; 

(D) The extent, if any, to which the Contractor did not rely on the subcontractor's certified cost or p1icing data in 
detennining the price objective and in negotiating the final price; 

(E) The extent to which it was recognized in the negotiation that the subcontractor's certified cost or pricing data 
were not accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of 
any such defective data on the total price negotiated; 

(F) The reasons for any significant difference between the Contractor's price objective and the price negotiated; and 

(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall 
identify each critical performance element, management decisions used to quantify each incentive element, reasons 
for the incentives, and a summary of all trade-off possibilities considered. 

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for 
which consent is not required under paragraph (b), (c), or (d) of this clause. 

(J) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any 
subcontract nor approval of the Contractor's purchasing system shall constitute a determination -

( I) Of the acceptability of any subcontract terms or conditions; 
(2) Of the allowability of any cost under this contract; or 
(3) To relieve the Contractor of any responsibility for performing this contract. 

(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus
a-percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee 
limitations in FAR 15.404-4(c)(4)(i). 

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt 
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the 
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be 
entitled to reimbursement from the Government. 

(i) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart 
44.3. 

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during 
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negotiations: 

252.237-7023 CONTINUATION OF MISSION ESSENTIAL FUNCTIONS (MAR 2010) 

(a) The Government has identified all or a portion of the Contractor services performed under this Contract as 
essential Contractor services in suppmt of mission essential functions. The Contractor-provided services that 
have been determined to be essential Contractor services in support of mission-essential functions are as 
follows: All Mission Integration services IA W N00178-04-D-4061-FC02 SOW. 

(b) The Contractor shall provide a written plan for continuing the pe1fo1mance of essential Contractor 
services identified in paragraph (a) this section during a crisis. 

(1) The Contractor shall identify in the plan the provisions made for the acquisition of essential 
personnel and resources, if necessary, for continuity of operations for up to 30 days or until normal 
operations can be resumed; 

(2) The plan must, at a minimum, address-

(i) Challenges associated with maintaining essential Contractor services during an extended 
event, such as a pandemic that occurs in repeated waves; 

(ii) The time lapse associated with the initiation of the acquisition of essential personnel and 
resources and their actual availability on site; 

(iii) The components, processes, and requirements for the identification, training, and 
preparedness of personnel who are capable of relocating to alternate facilities or performing 
work from home; 

(iv) Any established alert and notification procedures for mobilizing identified "essential 
Contractor service" personnel; and 

(v) The approach for communicating expectations to Contractor employees regarding their 
roles and responsibilities during a crisis. 

(3) The Contractor shall maintain and update its plan as necessary and adhere to its requirements 
throughout the Contract term. The Contractor shall not materially alter the plan without the 
Contracting Officer's consent. 

(4) As directed by the Contracting Officer, the Contractor shall participate in training events, 
exercises, and drills associated with Government efforts to test the effectiveness of continuity of 
operations procedures and practices. 

(c) In the event the Contractor anticipates not being able to perform any of the essential Contractor services 
identified in paragraph (a) of this section during a crisis situation, the Contractor shall notify the Contracting 
Officer or other designated representative as expeditiously as possible and use its best efforts to cooperate 
with the Government in the Government's efforts to maintain the continuity of operations. 

(cl) The Government reserves the right in such crisis situations to use Federal employees of other agencies or 
contract support from other Contractors or to enter into new contracts for essential Contractor services. Any 
new contracting efforts would be conducted in accordance with OFPP letter, "Emergency Acquisitions" May 
2007 and FAR and DFARS Subparts 18 and 218, respectively, or any other subsequent emergency guidance 
issued. 

(e) Changes. The Contractor shall segregate and separately identify all costs incurred in continuing 
performance of essential services in a crisis situation. The Contractor shall notify the Contracting Officer of 
an increase or decrease in costs within ninety days after continued performance has been directed by the 
Contracting Officer, or within any additional period that the Contracting Officer approves in writing, but not 
later than the date of final payment under the contract. The Contractor's notice shall include the Contractor' s 
proposal for an equitable adjustment and any data suppo1ting the increase or decrease in the form prescribed 
by the Contracting Officer. The parties shall negotiate an equitable price adjustment to the contract price as 
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soon as is practicable after receipt of the Contractor's proposal. 

(t) The contractor shall include the substance of this clause, including this paragraph (f), in subcontracts for 
the essential services. 

CLAUSES INCORPORATED BY REFERENCE (FEB 1998) (FAR 52.252-2) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address (es): http://www.farsite.l1ill.af.mil/ 

52.204-9 
52.204- 10 
52.211-15 
52.222-41 
52.227-1 
52.227-2 
52.232-22 
52.237-2 
52.237-3 
52.245-l 
252.211-7003 
252.211 -7007 

252.227-7013 
252.227-7014 

252.227-7016 
252.227-7017 
252.227-7019 
252.227-7028 

252.227-7030 
252.227-7037 
252.227-7038 
252.211-7003 
252.211-7007 

Personal Identity Verification of Contractor Personnel (SEP 2007) 
Reporting Subcontract Awards (Sep 2007) 
Defense Priority and Allocation Requirements (Apr 2008) 
Service Contract Act of 1965 (Nov 2007) 
Authorization and Consent (Dec 2007) 
Notice and Assistance Regarding Patent and Copyright Infringement (Dec 2007) 
Limitation of Funds (Apr 1984) 
Protection of Government Buildings, Equipment, and Vegetation (Apr 1984) 
Continuity of Services (Jan 1991) 
Government Property (Jun 2007) 

Item Identification and Valuation (Aug 2008) 
Reporting of Government-Furnished Equipment in the DoD Item 

Unique Identification (TUID) Registry (Nov 2008) 
Rights in Technical Data - Noncommercial Items (Nov 1995) 
Rights in Noncommercial Computer Software and Noncommercial 

Computer Software Documentation (Jun 1995) 
Rights to Bid and Proposal Information (Jun 1995) 
Identification and Assertion of Use, Release, or Disclosure restrictions (Jun 1995) 
Validation of Asserted Restrictions - Computer Software (Jun 1995) 
Technical Data or Computer Software Previously Delivered to the Government 

(Jun 1995) 
Technical Data--Withholding of Payment (Mar 2000) 
Validation of Restrictive Markings on Technical Data. (Sep 1999) 
Patent Rights - Ownership by the Contractor (Dec 2007) 
Item Identification and Valuation (Aug 2008) 
Reporting of Government-Furnished Equipment in the DoD Item Unique 
Identification (IUID) Registry (Nov 2008) 
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RESTRICTING THE USE OF MANDATORY ARBITRATION 
AGREEMENTS 

ADDITIONAL REQUlREMEN rs AND RESPONSIBILITIES 
RESTRICTING THE USE OF MANDATORY ARBITRATION 
AGREEMENTS (DEV) 

REPORT OF INTENDED PERFORMANCE OUTSIDE Tl IE UNITED 
S fATES AND CANADA - SUUMISSION OF OFFER 

REPORT OF INTENDED PERFORMANCE OUTSIDE THE 

AlTACHMENT 2 Pa!le 4 

MAY 2004 
FEB 1998 
APR 1984 

DEC 1991 

JAN 2009 

DEC2004 

JAN 2009 

NOV 2011 
NOV2003 
APR 2010 

MAR 1998 
JUN 2011 
SEP 2007 

Dl:.C2012 

FEB 2010 

JUN 2005 

UNI rEDSTATES AND CANADA - SUBMISSION AFTER AWARD OCT 2011 
BUY AMERICAN ACT AND BALANCE OF PAYMENTS PROGRAM JUN 2005 
QUALll-YING COUNTRY SOURCES AS SUBCONTRACTORS APR 2003 
QUAR fERL Y REPORTING OF ACTUAL CONTRACT PERFORMANCE 

OUTSIDE THE UNITED SfATES MAY 2007 
PREFERENCE FOR CERTAIN DOMESTIC COMMODI rlES JAN 2004 
UTILIZATION OF INDIAN ORGANIZ ATIONS, INDLAN-OWNED 

ECONOMIC ENTERPRISES, AND NATIVE HAWAIIAN SMALL 
BUSINESS CONCERNS 

RIGHTS rN TECHNICAL DAT A - NONCOMMERCIAL ITEMS 
RIGHTS IN NONCOMMERCIAL COMPUTER SOFT'WARE AND 

NONCOMMERCIAL COMPUTER SOFTWARE 
IDENTIF!CA TION AND ASSERTION OF USE. RELEASE OR 

DISCLOSURE RESTRJC flONS 
TECHNICAL DATA OR COMPUTER SOFTWARE PREVIOUSLY 

DELIVERED TO THE GOVERNMENT 
PATENTS - SUBCONTRACTS 
ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND 

RECEIVING REPORTS 
DOD PROGRESS PAYMENTS RATES 
WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS 
LEVIES ON CONTRACT PAYMENTS 
PROHIBITION ON rNTERROGATION OF DETAINEES BY 

CONTRACTOR PERSONNEL 
INFORMATION ASSURANCE CONTRACTOR TRAINING 

ANO CERTIFICATION 
MATERIAL MANAGEMENT AND ACCOUNTING SYSTEM 
CONTRACTOR BUSINESS SYSTEMS 
ACCOUNTING SYSTEM ADMINISTRATION 
LEVIS ON CONTRACT PAYMENTS 
TAGGING, LABELING AND MARKING OF GOVERNMENT 

FURNISHED PROPERTY 

FEB 20 12 

JAN 2011 

JUN 1995 
APR 1984 

OCT2001 
JUN 2012 
SEP 2005 

NOV 2010 

JAN 2008 
MAY 2011 
MAY 2011 
MAY 2011 
SEP2005 

FEB 2011 
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DF ARS 252.245-7002 
DrARS 252.245-7003 

DFARS 252.245-7004 

REPORTING LOSS OF GOVERNMENT PROPERTY 
CONTRACTOR PROPERTY MANAGEMEN r SYSTEM 

ADMINISTRATION 
REPOR rlNG, REUTILIZATION AND DJSPOSAL 

ATIACHMENT 2 Pye 5 

FEB 2011 

FEB 2012 
AUG 2011 
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The following list of Clauses taken from the " BASIC" N00178-04-D-4061 IDIQ apply to 
this Contract: 

SECTION I - CONTRACT CLAUSES 

CLAUSES JNCORPORA TED BY REFERENCE 

52.203-3 Gratuit ies APR 1984 
52.202-1 Definitions DEC 2001 
52.203 -5 Covenant Against Contingent Fees APR 1984 
52.203-6 Restrictions On Subcontractor Sales To The Government JUL 1995 
52.203-7 Anti-Kickback Procedures JUL 1995 
52.203-8 Cancellation, Rescission. and Recovery of Funds for Illegal JAN 1997 

or Improper Activity 
52.203-10 Price Or Fee Adjustment For lllcgal Or Improper Activity JAN 1997 
52 .203-12 Limitation On Payments To Influence Certain Federal JUN 2003 

Transactions 
52.204-2 Security Requirements AUG 1996 
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG2000 
52.209-6 Protecting the Government's Interest When Subcontracting JUL 1995 

With Contractors Debarred. Suspended. or Proposed for 
Debarment 

52.211-15 Defense Priority And Allocation Requirements SEP 1990 
.52.215-2 Audit and Records-Negotiation JUN 1999 
52.215-8 Order of Preccdcnce--Unifonn Contract Fonnat OCT 1997 
52.215-10 Price Reduction for Defective Cost or Pricing Data OCT 1997 
52.215-14 Integrity of Unit Prices OCT 1997 
52 .215-15 Pension Adjustments and Asset Reversions DEC 1998 
52.215-17 Waiver ofFacilitics Capital Cost of Money OCT 1997 
52.215-18 Reversion or Adjusunent of Plans for Postretirement Benefits OCT 1997 

(PR.B) Other than Pensions 
52.215-19 Notification of Ownership Changes OCT 1997 
52.215-21 Requirements for Cost or Pricing Data or lnfonnation Other ocr l 9'-J7 

Than Cost of Pricing Data • Modifications 
52.216·7 Allowable Cost And Payment DEC2002 
52.217-8 Option To Extend Services NOV 1999 
52.219-4 Notjcc of Price Evaluation Preference for HUBZone Small JAN 1999 

Business Concerns 
52.219-8 Utiliz.ation of Small Business Concerns OCT2000 
52.219-9 All II Small Business Subcontracting Plan (Jan 2002) Alternate II OCT2001 
52.219·16 Liquidated Damages-Subcontracting Plan JAN 1999 
52.222-1 Notice To The Government Of Labor Disputes FEB 1997 
52.222-3 Convict Labor JUN 2003 
52.222-2 1 Prohibition Of Segregated Facilities FEB 1999 
52.222-26 Equal Opponunity APR 2002 
52.222-35 Equal Opponunity For Special Disabled Veterans, Veterans DEC 2001 

of the Vietnam Era, and Other EligibJc Veterans 
52.222-36 Affinnalive Action For Workers With DisabiliLies JUN 1998 
52.222-37 Employment Reports On Special Disabled Veterans. DEC 2001 

Veterans Of The Vietnam Era. and Other Eligible Veterans 
52.222-41 Service Contract Act Of 1965. As Amended MAY 1989 
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52.222-43 Fair Labor Standards Act And Service Contract Acl - Price MAY 1989 
Adjustment (Multiple Year And Opcion) 

52.223-6 Drug-Free Workplace MAY 2001 
52.223- 14 Toxic Chemical Release Reporting AUG 2003 
52 .225-8 Duty-Free Entry FEB 2000 
52.225-13 (Dev) Rest riction on Certain Foreign Purchases JUN 2003 
~2 .226-1 Utili1..ation Of lndian Organizations And Indian-Owned JUN 2000 

Economic Enterprises 
52.227-l Authorization and Consent JUL 1995 
52.227-2 Notice And Assistance Regarding Patent And Copyright AUG 1996 

Infringement 
52.227-3 Patent Indemnity APR 1984 
52.227- 10 Filing Of Patent Applicalions--Classifled Subject Matter APR 1984 
52 .227-11 P.dtent Rights- Retention By The Contractor (Short Form) JUN 1997 
52.227-12 Patent Rights- Retention By The Contractor (Long Fonn) JAN 1997 
52.227-13 Patent Rights-Acquisition By The Government JAN 1997 
52.228-7 lnsurance--Liability To Third Persons MAR 1996 
52.229-3 Federal, State And Local Taxes APR 2003 
52.230-2 Cost A~unting Standards APR 1998 
52.230-3 Disclosure And Consistency Of Cost Accounting Practices APR 1998 
52.230-6 Administration of Cost Accounting Standards NOV 1999 
52.232- 1 Paymencs APR 1984 
52.232-8 Discounts For Prompt Payment FEB 2002 
52.232-9 Limitation On Withholding Of Payments APR 1984 
52.232-l l Extras APR 1984 
52.232-t7 Interest JUN 19% 
52.232- 18 Availabil ity Of Funds APR 1984 
52.232-20 Limitation Of Cost APR 1984 
52.232-22 Limitation Of Funds APR 1984 
52.232-23 Assignment Of Claims JAN 1986 
52.232-25 Prompt Payment FEB 2002 
52.232-33 Payment by Electronic Funds Transfer--Ccntral Contractor OCT2003 

Registration 
52.233-1 Disputes JUL 2002 
52.233-3 Protest After Award AUG 1996 
52.233-3 Alt I Protesl After Award (Aug 1996) • Alternate I JUN 1985 
52.237-3 Continuity Or Services JAN 1991 
52.237-10 Identificat ion of Uncompensated Oven ime OCT 1997 
52.242-1 Notice of Intent lo Disallow Costs APR 1984 
52.242-3 Penalties for Unallowable Costs MAY 2001 
52.242-4 Certification of Final Indirect Costs JAN 1997 
52.242-13 Bankruptcy JUL 1 99~ 

52.243-1 Alt I Changes-Fixed Price (Aug 1987) - Alternate I APR 1984 
52.243-2 Alt I Changcs--Cost-Rcimbursement (Aug 1987) - Alternate l APR 1984 
52.244-5 Competition In Subcontracting DEC t996 
52.244.() Subcontracts for Commercial Items APR 2003 
52.245-1 Property Records APR 1984 
s2.2.is-4 Government-Furnished Property (Short Form) JUN 2003 
52.245-5 Government Property (Cost-Reimbursement, Time-and- JUN 2003 

Material, or Labor-Hour ContraclS) 
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The following list of Clauses taken from the "BASIC" N00178-04-D-4061 IDIQ apply to 
this Contract: 

SECTION l - CONTRACT CLAUSES 

CLAUSES INCORPORATEL> UY REFERENCE 

52.203 -J 
52 202-1 
52.203-5 
52.203-6 
52 203-7 
52.203 -8 

52.203- 10 
52.203-12 

52.204-2 
52.204-4 
52.209-6 

52 211 - 15 
52 215-2 
52.215-8 
52.215-10 
52.215- 14 
52.215-15 
52 2 15-17 
52.215-18 

52 215-19 
52.215-21 

52.216-7 
52.217-8 
52.219-4 

52.219-8 
52.219-9 All ll 
52.219-16 
52.222-1 
52 222-3 
52.222-21 
52.222-26 
52 222-35 

52.222-36 
51 222-17 

52.222-41 

Gratuities 
Defi nitions 
Covenant Against Contingent Fees 
Restrictions On Subcontractor Sales To The Govcmmcnt 
Anti-Kickback Procedures 
Cancelbnion. Rescission. and Recovery of Funds for Illegal 
or lmpropcr Activity 

APR 1984 
DEC 2001 
APR 1984 
JUL 1995 
JUL 1995 
JAN 1997 

Price Or Fee Adjustment For lllcgal Or Improper Activity JAN 1997 
Limitation On Payments To Influence Certain Federal JUN 2003 
Transactions 
Sccuricy Requirements 
Printed or Copied Double-Sided on Recycled Paper 
Protecting the Govcmment's Interest When Subcontracting 
With Contractors Debarred. Suspended. or Proposed for 
Debarment 

AUG 1996 
AUG2000 
JUL 1995 

Defense Priority And Allocation Requirements SEP 1990 
Audit and Records--Negotiation JUN 1999 
Order of Prccedcnce--Uniform Contract Fonnat OCT 1997 
Price Reduction for Defective Cost or Pricing Data OCT 1997 
Integrity of Unit Prices <X.vr 1997 
Pension Adjustments and Asset Reversions DEC I 998 
Wa.iverofFacilities Capital Cost ofMoney OCT 1997 
Reversion or Adjus1ment of Plans for Postretircment Benefits OCT 1997 
(PRB) Other than Pensim1s 
Notilica11on of Ownership Changes OCT 1997 
Requirements for Cost or Pncing Data or Information Other OCT 19<J7 
Than Cost of Pricing Data - Modifications 
Allowable Cost And Payment 
Option To Extend Services 
Notice of Price Evaluation Preference for HUBZone Small 
Business Concerns 
Utili7.atton of Small Business Concerns 
Small Business Subcontracting Plan (Jan 2002) Ahemntc II 
Liquicmtcd Damages-Subcontracting Plan 
Notice To The Government Of Labor Disputes 
Convict Labor 
Prohibition Of Segregated Facilities 
Equal Opponunity 
Equal Opponunity For Special Disabled Veterans. Veterans 
of the Vietnam Era, and Other Ehgible Veterans 
Affirmative Action For Workers With Disabilities 
Employment Reports On Special Disabled Veterans. 
Veterans Of The Vietnam Era. and Other Eligible Veterans 
Service Contract Act Of 1965, As Amended 

DEC 2002 
NOV 1999 
JAN l999 

OCT2000 
OCT2001 
JAN 1999 
FEB 1997 
JUN 2003 
FEB 1999 
APR 2002 
DEC 2001 

JUN 1998 
DEC 200 1 

MAY 1989 
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52.222-43 

52. 223-6 
52.223-14 
52.225-8 
52.225-lJ (Dev) 
52.226-1 

52 227-1 
52.227-2 

52.227-3 
52.227- 10 
52.227-1 I 
'12.227-12 
52 227- 13 
52.228-7 
52.229-3 
52.230-2 
52.230-3 
52.230-6 
52.232-l 
52.232-8 
52.232-9 
52.232-11 
52.232-17 
52.232-18 
52.232-20 
52.232-22 
52.232-23 
52.232-25 
52.232-33 

52.233-1 
52.233-3 
52.233-3 All I 
52.237-3 
52.237-10 
52.242-1 
52.242-3 
52.242-4 
52.242-l3 
52.243-1 Alt 1 
52.243-2 Alt I 
52 244-5 
52.244-6 
52.245-1 
52 245-4 
52 245-5 
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fair Labor Standards Act And Service Conlract Act - Price 
Adjustment (Multiple Year And Option) 
Drug-free Workplace 
Toxic Chemical Release Reporting 
Duty-Free Entry 
Restnction on Certain foreign Purchases 
Utili7.ation Of lndia11 Organizations And Indian-Owned 
F.conomic Enterprises 
Authorization and Consent 
Notice And Assistance Regarding Patent And Copyright 
Infringement 
Patent lndemnjty 
Filing Of Patent Applications--Classified SubJCCt Mauer 
Patent Rights- Retention By The Contractor (Short Form) 
Patent Rights- Retention By The Contractor (Long Fonn) 
Patent Rights- Acquisition By TilC Government 
lnsurctncc--Liability To Third Persons 
Federal. State And Local Taxes 
Cost Account.ing S111ndards 
Disclosure And ConsisLency Of Cos1 Accounting Practices 
Administration of Cost Acwunling Standards 
Payments 
Discounts For Prompt Payment 
Limitation On Withholding Of Payments 
E:\1ras 
Interest 
Availability Of Funds 
Limitation Of Cost 
Limitation Of Funds 
Assignment Of Claims 
Prompt Payment 
Payment by Electronic Funds Transfer--Central Contractor 
Registration 
Disputes 
Protest After Award 
Protest After Award (Aug 1996) • Alternate 1 
Con1inuity or Services 
Identification of Uncompensated Ovenime 
N<>tic.e of Intent to Disallow Costs 
Penalties for Unallowablc Costs 
Certification of Final Indirect Cosrs 
Bankruptcy 
Changes-Fixed Price (Aug 1987) - Alternate I 
Changcs--Cost-Reimbursemem (Aug 1987) • Alternate I 
Competition !n Subcontracting 
Subconrracts for Commercial Items 
Property Records 
Government-Furnished Property (Short Form) 
Government Property (Cost-Reimbursement, Time-and
Material, or Labor-Hour Contracts) 

MAY 1989 

MAY 2001 
AUG 2003 
FEB 2000 
JUN 2003 
JUN 2000 

JUL 1995 
AUG 1996 

APR 1984 
APR 1984 
JUN 1997 
JAN 1997 
JAN 1997 
MAR 1996 
APR 2001 
APR 1998 
APR 1998 
NOV 1999 
APR 1984 
FEB 2002 
APR 1984 
APR 1984 
JUN 1996 
APR 1984 
APR 1984 
APR 1984 
JAN 1986 
FEB 2002 
OCT 2003 

JUL 2002 
AUG 1996 
JUN 1985 
JAN 1991 
OCT 1997 
APR 1984 
MAY 2001 
JAN 1997 
JUL 1 99~ 

APR 1984 
APR 1984 
DEC 1996 
APR 2003 
APR 1984 
JUN 2003 
JUN 2003 
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52.246-25 
52.248·1 
52.249-2 

52.249·6 
52 249-8 
52.249-1-l 
52 253· I 
252.201-7000 
252.201· 700 I 

252.201-7002 
252.204-7000 
252.204-7003 
252.204-7004 
252.205· 7000 
252.209-7000 

252 .209-7004 

252.215-7000 
252.219· 7003 

252.223-7004 
252 225-7012 
252.225-703 I 
252.226-7001 

252.227· 7013 
252.227-7014 

252.227-7015 
252.227-7016 
252.227-7019 
252.227. 7025 

252.227· 7027 
252.227-7030 
252.227-7036 
252.227-7037 
252 .227-7039 
252.232-7003 
252.243-700 I 
252.243-7002 
252.244· 7000 

252.245-7001 
252.246-7001 

ATACHMENT 2 Page 8 

Lim11auon Of L1ability--Scrvices 
Value Engineering 
Tennination For Convenience Of The Government (Fixed
Price) 
Termination (Cost Reimbursement) 
Default (Fixed-Price Supply & Service) 
Exc~ble Delays 
Computer Generated Forms 
Comracling Officer's Representative 
Proltibition On Persons Convict.ed of Fn1ud or 0 1her 
Defense-Contract-Related Felonies 

FEB 1997 
FF.B 2000 
SEP 1996 

SEP 1996 
APR 1984 
APR 1984 
JAN 1991 
DEC 1991 
M AR 1999 

Display Of DOD Hotline Poster DEC 1991 
Disclosure Of Information DEC 1991 
Control Of Govermneut Personnel Work Product APR 1992 
Required Central Conlractor Registration NOV 2001 
Provision Of lnfonnation To Cooperative Agreement Holders DEC 1991 
Acquisition From Subcontractors Subject To On-Site NOV l 995 
lnspection Under The Intermediate Range Nuclear Forces 
(INF) Treaty 
Subcontracting With Firms That Are Owned or Controlled MAR 1998 
By The Government of a Terrorist Country 
Pricing Adjustments 
Small, Small Disadvantaged and Women-Owned Small 
Business Subcontracting Plan (DOD Contracts) 
Drug Free Work Force 
Preference For Certain Domestic Commodities 
Secondary Arab Boycott Of Israel 
U1ili1ation of Indian Organizations and Indian-Owned 
Economic Enterprises. and Hawaiian Small Business 
Concerns 
Rlghts in Technical Data··Noncornmercial ltems 
Rights in Noncommercial Computer Software and 
Noncommercial Computer Software Documentation 
TcchnicaJ Dala··Commercial Items 
Rights in Bid or Proposal Infomiation 
Validation of Asscnoo RestricllonS··Compute r Soflware 
Limitations on the Use or Disclosure of Governmenl· 
Furnished Information Marked with Restrictive Legends 

DEC 1991 
APR 1996 

SEP 1988 
FEB 2003 
APR 2003 
OCT 2003 

NOV 1995 
JUN 1995 

NOV 1995 
JUN 1995 
JUN 1995 
JUN 1995 

Deferred Ordenng OfTcx:hnical Data Or Computer Software APR 1988 
Technical Data--Withholding Of Payment MAR 2000 
Declaration of Technical Data Conformity JAN 1?97 
Validation of Restrictive Markings on Technical Data SEP 1999 
Patents--Reporting Of Subje<;t Inventions APR l '.190 
Electronic Submission of Payment Requests MAR 2003 
Pricing Of Contract Modifications DEC 1991 
Reque~rs for Equitable Adjustment MAR 1998 
Subcontracts for Conunercial Items and Commercial MAR 2000 
Components (DoD Contracts) 
Repons Of Government Property 
Warranty Of Data 

MAY 1994 
DEC 1991 
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1 201590 MDA120010141 1700 FTX0837YOLO ROUTER, CISCO Installed 1-24·01 8/1/2004 $ 1,030.00 Nov-12 

2 201591 MDA1200! 0142 1700 FTX0919YOMS ROUTER, CISCO Installed 1-24-01 8/1/2004 $ 1,030.00 Nov-12 

3 201592 MDA120010140 1700 FHK08242K6 ROUTER, CISCO Installed 1-24-01 8/1/2004 s 1,030.00 Nov-12 

4 200S26 MDA120068299 2001FP CN·OC0646-46633·S99·2V7l Monitor, Computer Dell 21" Flat Panel In Store 1·29-02 6/1/2006 $ 567.00 Nov-12 

s 200678 MDA120010139 1700 FHK082420K9 ROUTER, CISCO tn Store 0 1·29-02 6/1/2005 $ 100.00 Nov-12 

6 200679 MDA120068300 WS-C3S60-24PS-S FDOl319XOLN Catalyst 3S60 Series, Cisco In Store 01-29-02 6/1/2007 $ 1,797.00 Nov-12 

7 200683 MDA12006830l 1760 FD01319XONC ROUTER, CISCO In Store 01-29-02 6/1/2005 $ 100.00 Nov-12 

8 MDA120063220 3650 FD01235Y4QG CATALYST, CISCO In Store 0 1-29-02 6/1/2007 $ 1,797.00 Nov-12 

9 201593 MDA120068302 WS·C3560-24PS-5 CSG0817F08D Switch. Catalyst, Cisco 3560 Series In Store 01-29-02 8/1/2005 $ 1,797.00 Nov-12 

10 201S94 MDA120010074 1760-V-CCMF FHK072S022SF Switch .• Catalyst, Cisco 3S60 Series In Store 01-29-02 8/l/200S s 1,797.00 Nov-12 

11 201595 MDA120068303 WS-C3560-24PS-5 FD01319XOMW Switch, Catalyst, Cisco 3560 Series In Store 01-29-02 8/l/2005 s 1,797.00 Nov-12 

12 200680 MDA120068304 WS·C3560-24PS-5 FD01320X43N Catalvst, Cisco 3560 Series Installed 01·29-02 8/1/2005 $ 1,797.00 Nov·12 

13 MDA120000304 MDA120000304 l DHQ0147MDA120000304 WS·C3560-24TS·S F001134X051 catalyst, Cisco, 3560 Series Installed 0 1-29-02 10/25/2008 $ 1,797.00 Nov-12 

14 MDA120009489 42SO 421S4FEK9 SENSOR, CISCO IDS Installed 01-29-02 8/1/2004 $ S,Sl4.00 Nov-12 

15 MDA120009494 3SSO CSG0817P05N SWITCH, CISCO CATALYST 35SO In Store 01-29-02 8/1/2004 $ 5,066.00 Jun-12 

16 MDA120009495 3550 CSG0833P07l SWITCH, CISCO CATALYST 3550 tn Store 0 1·29-02 8/1/2004 $ 5,066.00 Jun-12 

17 M DA120063227 3550 CSG0833P07D SWITCH, CISCO CATALYST 3550 In Store 0 1-29-02 8/1/2004 $ 5,066.00 Nov-12 

18 MDA120063214 3SSO CAT0826V28Q SWITCH, CISCO CATALYST 3SSO In Store 01-29·02 8/1/2004 s S,066.00 Nov-12 

19 MDA120063215 35SO CSG0817P05D SWITCH, CISCO CATALYST 3550 In Store 01-29-02 8/1/2004 $ 5,066.00 Nov-12 

20 20 1465 MDA120068305 2007FP MX·OC9536· 74262· 7AK·1D~ Monrtor, Dell 20"FP Installed 0 1-16-00 EDS 11/18/2007 $ 382.00 Nov-12 

21 201466 MDA120009673 224-2257 HJDHMNl Computer, Dell Optiplex 960 Installed 01·16·00 EDS 11/22/2010 $ 1,052.00 Nov-12 

22 201469 MDA120009690 224-2257 HJ8LMN1 Computer, Dell Optiplex 960 Installed 01-24-00 ELECTRICIAN OFFICE 11/22/2010 $ 1,052.00 Nov-12 

23 201470 MDA120009771 LN-T2642H AH8K3CPP503849 Television, HDTV, Samsung 26" Widescree1 In Store 01-24-00 ENG ElEC 7/4/2007 $ 726.00 Nov-12 

24 201468 MDA120009730 21Z0 140 950819 Printer, Lexmark C935 Installed 0 1-24-00 FANROOM 8/20/2011 $ 4,399.99 Nov-12 

25 201473 MDA120009703 M128 TFW020996 Copier/Printer/Fax, W orkcenter Installed 0 1·29-02 ELECTRICAL EQUIP RM 12/16/2006 $ 5,694.00 Nov-12 

26 200424 MDA120068306 DVP5960 KX1A0719339134 DVD Player, PH ILIPS Installed 01-35-02 6/1/2011 s 71.00 Jun-12 

27 200646 MDA120068307 6001124P·3A768 6159610 SHREDDER, PARTICLE Installed 0 1· 35-02 6/1/2009 $ 400.00 Nov·l 2 

28 20 1569 MDA120009660 224·22S7 HJBBMNl Computer, Dell Optiplex 960 Installed 0 1·35·02 GCN 11/ 22/ 20 10 $ 1,052.00 Nov-12 

29 201505 MDA120009631 CM2320FXI SCND9993BCG Printer, HP Color laser Jet Installed 0 1·35·02 GCN SATCOM 10/15/2009 $ 884.00 Nov-12 

30 200332 MDA120010149 414109-821 414109-821.USE741NC50 Server, HP DL385G2 2218 2P US Svr Installed 01-3S-02 NMC 6/1/2009 $ 1,237.00 Nov-12 

31 201330 MDA120068308 OPTIPLEX 990 38761 FTF4WR1 COMPUTER, MINITOWER Installed 0 1·41·01 12/ 1/2010 $ 1,052.00 Nov-12 

32 200629 MDA120009683 224·22S7 HJBHMNl Computer, Dell Optiplex 960 Installed 0 1-41-03 11/ 22/ 20 10 $ 1,052.00 Nov·12 

33 200554 MDA120009737 1907FP CNODC323716186968880 Monitor, Dell 19" FP Installed 01·41-04 SECUIRTY OFFICE 10/18/2006 $ 258.00 Nov-12 

34 200555 MDA120009735 1907FP CCNODC323716186968886 M onitor, Dell 19" f P Installed 01-41-04 SECURITY OFFICE 10/18/2006 $ 258.00 Nov-12 

35 200556 MDA1200096S8 224·2257 HJ9LMN1 Computer, Dell Optiplex 960 Installed 01·41-04 SECURITY SSO 6/1/2008 $ 1,052.00 Nov·l 2 

36 200447 MDA120009767 LN·T2642H AH8K3CPP503826 Television, Samsung 26" Widescreen Flat·p In Store 0 1·41·05 FLOOR 7/4/2007 s 726.00 Nov-12 

37 200448 MDA120009782 LN·T2642H AH8K3CPP300752 Television, Samsung 26" Widescreen Flat·p In Store 01-41-05 FLOOR 7/4/2007 $ 726.00 Nov-12 

38 200449 MDA120009768 LN-T2642H AH8K3CPP301725 Television, Sam.sung 26" Widescreen Flat-p In Store 01-41-05 FLOOR 7/4/2007 $ 726.00 Nov-12 

39 200450 MDA120009772 LN·T2642H AH8K3CPP503850 Television, Samsung 26'" Widescreen Flat·P In Store 01·41-05 FLOOR 7/4/2007 $ 726.00 Jun· l2 

40 201406 MDA120009770 LN·T2642H AH8K3CPP301742 Television, HDTV, Samsung 26" Widescreeli In Store 0 1·41·05 FLOOR 7/4/2007 $ 726.00 Jun-12 

41 201361 MDA120009835 DVP5960 KX1A0719339080 DVD Player, PHILIPS In Store 014105FLOOR SBXl 7/11/2007 $ 71.00 Jun-12 

42 200635 MDA120068309 990 COPRSRl Computer. DELL MINITOWER Installed 01-41-07 CENTRAL STORES 11/18/2007 $ 1,052.00 Nov-12 

43 201235 MDA120009634 CM2320FXIMFP CND99BSC7H Printer, HP Color laser Jet All·ln·One Installed 0 1-41•07 CENTRAL STORES 2/18/2010 $ 903.00 Nov·l 2 

44 MDA120009487 M128 TFW021039 Copier/Printer/Fax, W orkcenter Installed 0 14107FLOOR 12/16/2006 $ 5,694.00 Jun-12 

45 200542 MDA1200683 10 Dll5J CN-0M743D-74445-942-32 Monitor, Dell E209WFP 20 inch Flatpanel, Installed 01-46-00 SECURITY GUARD ST. S/ 16/2009 $ 179.00 Nov-12 

46 200543 MDA120068311 Dl15J CN-0M743D-74445-942-52E Monitor, Dell E209WFP 20 Inch Flatpanel, Installed 01-46-00 SECURITY GUARD ST. 5/16/2009 s 179.00 Nov-12 

47 200544 MDA120068312 D115J CN-OM 743D-74445·942·32! Monitor, Dell E209WFP 20 inch Flatpanel, Installed 0 1·46•00 SECURITY GUARD ST. 5/16/2009 $ 179.00 Nov·12 

48 200546 MDA120068313 Dl15J CN·OM743D·74445·942·52 Monitor, Dell E209WFP 20 inch Flatpanel, 3 Installed 0 1·46-00 SECURITY GUARD ST. S/16/2009 $ 179.00 Nov-12 

49 200SS1 MDA120009970 8R800 080621131347 Power Supply, S<lck up Installed 01-46-00 SECURITY GUARD ST. 10/21/2006 $ 126.00 Nov-12 

so 200552 MDA120068314 APC1500 N/ A UPS Installed 01-46-00 SECURITY GUARD ST. 6/1/2008 $ 700.00 Nov-12 

51 200535 MDA120068315 star008•2UW 65l al142000403 Panel Box, RACKM OUNT lstar pro Installed 0 1·46-00 SECURITY GUARD ST. 12/ 1/2011 $ 4,999.00 Nov·12 

52 200619 MDA120009739 2007FB MXOC9536466346893WNL Monrtor, Dell 20" FP Installed 01-46-01 10/20/2006 $ 439.00 Nov-12 

53 20062S MDA120009774 LN·T2642H AH8K3CPP301749 Television, HDTV, Samsung 26" Widescreer In Store 01-46-01 FLOOR 7/4/2007 s 726.00 Nov-12 

54 200618 MDA120009675 224-2257 HJHGMNl Computer, Dell Optiplex 960 Installed 01-46-01 IDT 11/22/2010 $ l ,052.00 Nov-12 

SS 200622 MDA120009689 224·2257 HJDDMNl Computer, Dell Optiplex 960 Installed 01·46-01 IDT 11/ 22/ 20 10 $ 1,052.00 Nov·12 

56 200623 MDA120068316 2007FP MX·OC9536· 74262· 7AJ·2JGL Monitor, Dell 20" FP Installed 0 1-46-01 IDT 11/18/2007 $ 382.00 Nov-12 

57 200624 MDA120009643 224-2257 HJHJMNl Computer, Dell Optiplex 960 Installed 01-46-01 IDT 11/22/2010 $ 1,052.00 Nov-12 

58 201446 MDA120068317 502CC-3A 768 8174201144 SHREDDER Installed 01-47-01 9/1/2009 $ 1,600.00 Nov-12 

59 200SSO MDA120009677 224-2257 HJHCMNl Computer, Dell Optiplex 960 Installed 0 1·47-01 SIR 11/22/2010 $ 1,052.00 Nov·l 2 

60 200643 MDA120068318 7110-00-920-9342·' 1274488 SAFE, 2 DRAWER Installed 0 1-47-01 SIR 6/1/2009 $ 680.00 Nov-12 

61 201273 MDA120009659 224-22S7 HJJCMNl Computer. Dell Optiplex 960 Installed 01-47-01 SIR 11/22/2010 s l,OS2.00 Nov-12 

62 201413 MDA120010016 RGB-5000-FRX 1150508-2T/A Transmitter, S Fiber RGB, Full Bandwidth Installed 01-47-01 SIR 4/30/2009 $ 2,635.00 Nov-12 

63 200419 MDA120009900 LN·T2642H AH8K3CDP601768 Television, SO" Flat Screen {Panasonic TH·S Installed 0 1-50·21 7/13/2007 $ 726.00 Jun-12 

64 200420 MDA120009877 DVP5960 KX1A071933914S DVD Player, PHILIPS Installed 01·50·21 7/11/2007 $ 71.00 Jun-12 

65 200421 MDA120009828 LN·T2642H AH8K3CPP300928 Television, SO" Flat Screen (Panasonic TH-5 Installed Ol-S3-19 7/6/2007 $ 726.00 Jun-12 

66 200422 MDA120009895 DVP5960 KX.1A0719339084 DVD Plaver, PHILIPS Installed 01-53-19 7/11/2007 $ 71.00 Jun-12 

67 200423 MDA120009827 LN·T2642H AH8K3CPP301750 Television, SO" Flat Screen {Panasonic TH·S Installed 0 1-53-17 7/6/2007 $ 726.00 Jun-12 
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68 20141S MDA1200100S3 LC· 32GP3U·B 801815401 Television, 32" LCD, SHARP Installed 01·47-01 SIR S/1/2009 $ 1,471.00 Nov-12 

69 200425 MDA120068319 OVP3S60/F7 GSlA1134190019 DVD Player, PHILIPS Installed 01-53-lS 6/1/2011 $ 71.00 Jun-12 

70 200426 MDA120009780 LN-T2642H AH8K3CPP301747 Television, SO" Fla t Screen (Panasonic TH-5 Installed 01-53-15 7/4/2007 s 726.00 Jun-12 

71 200427 MDA120009826 LN-T2642H AH8K3CPP301171 Television, samsunR 26'" Widescreen Flat•P Installed 01·50· 1S 7/6/2007 $ 726.00 Jun-12 

72 200428 MDA120009890 DVPS960 KX1A0719339090 DVD Player, PHILIPS Installed 0 1·50·1S 7/11/2007 $ 71.00 Jun-1 2 

73 200429 MDA120009856 OVP5960 KX1A0719339142 OVO Player, PH ILIPS Installed 01-50-11 7/11/2007 s 71.00 Jun-12 

74 200430 MDA120009790 LN-T2642H AH8K3CPP301738 Television, Samsung 26" Widescreen Flat-p Installed 01-50-11 7/6/2007 $ 726.00 Jun-12 

75 200431 MDA120009897 LN·T2642H AH8K3CDP601779 Television, Samsung 26 .. Widescreen Flat·p Installed 01-53-13 7/13/2007 $ 726.00 Jun-12 

76 200432 MDA120009833 DVPS960 KX1A0719339091 DVD Player, PHILIPS Installed 01·53·13 7/11/2007 $ 71.00 Jun-12 

77 200433 MDA120009786 LN·T2642H AH8K3CPP300746 Television, Samsung 26" Widescreen fla t·P Installed Ol·S0-09 7/6/2007 $ 726.00 Jun-12 

78 200434 MDA120009869 OVP5960 KX1A0719339124 ovo Player, PH ILIPS Installed 01-50-09 7/11/2007 $ 71.00 Jun-12 

79 20043S MDA12000982S LN·T2642H AH8K3CHP30S439 Television, SamsunR 26 .. Widescreen Flat·P Installed Ol·S3-11 7/6/2007 $ 726.00 Jun-12 

80 200436 MDA120009876 DVPS960 KX1A0719339114 DVD Player, PHILIPS Installed 01·53-11 7/11/2007 $ 72.00 Jun-12 

81 200437 MDA120009901 LN-T2642H AH8K3CDP601769 Television, Samsung 26" Widescreen Flat·p Installed 01-53-09 7113/2007 $ 726.00 Jun-12 

82 200438 MDA120009865 OVPS960 KX1A0719339094 DVD Player, PHILIPS Installed 01-53-09 7/11/2007 $ 71.00 Jun-12 

83 200439 MDA120009787 LN·T2642H AH8K3CPP301172 Television, Samsung 26" Widescreen Flat·p Installed 0 1·53-07 7/6/2007 $ 726.00 Jun-1 2 

84 200440 MDA120009874 DVPS960 KX1A0719339147 DVD Player, PHILIPS Installed 01·53-07 7/11/2007 $ 71.00 Jun-12 

85 201416 MDA120010054 LC·32GP3U·8 801815400 Television, 32" LCD, SHARP Installed 01-47·01 SIR 5/1/2009 $ 1,471.00 Nov-12 

86 201417 MDA120010010 RGB-5000-FRX 1140508-2R/A Receiver, SNGL Fibe r RG8 Full Bandwidth, Installed 01-47-01 SIR 4/30/2009 $ 2,635.00 Nov-12 
87 201418 MDA120010066 DVS304 A06CJEP Scale r, Video and RG8 Installed 01·47·01 SIR S/1/2009 $ 1,709.00 Nov-1 2 

88 201419 MDA120010002 RGB·SOOO·FRX 1120S08·2R/A Receiver, Single Fiber RGB Full Bandwidth, Installed 01·47·01 SIR 4/30/2009 $ 2,63S.OO Nov-1 2 

89 201420 MDA120010067 OVS304 A06CJF2 Scaler, Video and RGB Installed 01-47-01 SIR 5/1/2009 $ 1,709.00 Nov-12 

90 201421 MDA120009716 OFS32H.8A8 8A8-BMWS MONITOR, FLAT PANEL LCD 22' ULTRASHAF Installed 01-47-01 SIR 12/30/2008 $ 270.00 Nov-12 

91 201424 MDA120010030 RGB·SOOO·FRX 1080S08·2T/A Transmitter, S Fiber RGB, Full Bandwidth Installed 01·47-01 SIR 4/30/2009 $ 2,635.00 Nov-1 2 

92 20142S MDA1200100S2 LC·32GP3U·B 711812641 Te levision, 32" LCD, SHARP Installed 01·47·01 SIR S/1/2009 $ 1,471.00 Nov-1 2 

93 201426 MDA120010051 LC·32GP3U ·8 711811174 Television, 32" LCD, SHARP Installed 01-47-01 SIR 5/1/2009 $ 1,471.00 Nov-12 

94 201427 MDA120010068 DVS304 A06CJEL Scaler, Video and RGB Installed 01°47-01 SIR S/1/2009 $ 1,709.00 Nov-12 

95 201428 MDA120010003 RGB·SOOO·FRX 1040S08·2R/A Receiver, Single Fiber RGB Full Bandwidth, Installed 01·47·01 SIR 4/30/2009 $ 2,63S.OO Nov-1 2 

96 201429 MDA120010069 DVS304 A06CJEQ Scaler, Video and RGB Installed 01·47·01 SIR S/1/2009 $ 1,709.00 Nov-12 

97 201431 MDA120010007 RGB-5000-FRX 1130508-2R/A Receiver, SNGL Fiber RG8 Full Bandwidth, Installed 01-47-01 SIR 4/30/2009 $ 2,635.00 Nov-12 

98 201434 MDA120068320 2007FP MX·OC9536·74262-7AK·1 DR Monitor, Dell, 20"f P Installed 01·47•01 SIR 11/18/2007 $ 382.00 Nov-12 

99 20143S MDA1200099S4 2007FP MX·OC9S36· 74262· 7AK· 1T3 Monitor, Dell, 20"f P Installed 01·47-01 SIR 11/18/2007 $ 382.00 Nov-1 2 

100 201438 MDA120010032 RGB·SOOO·FRX 1210508·2T/A Transmitter, S Fiber RGB, Full Bandwidth Installed 01·47-01 SIR 4/30/2009 $ 2,63S.OO Nov-1 2 

101 201440 MDA120010047 E926109 72651S092C Monitor, 15" Touch Panel Installed 01-47-01 SIR 5/1/2009 $ 734.00 Nov-12 

102 201441 MDA120009964 CP7936 0004f2E06849 Tele phone, Conference CISCO IP 7936 Installed 01·47-01 SIR 10/2S/2006 $ 7S9.00 Nov-12 

103 201443 MDA120068321 2007FP MX·OC9S36· 74262· 7AJ·2JSL Monitor, Dell, 20"f P Installed 0 1·47·01 SIR 11/18/2007 s 382.00 Nov-1 2 

104 201447 MDA1200097S6 KDL46S2010 8029616·1 Television, 46" LCD Installed 01·47-01 SIR 11/9/2006 $ 2,80S.00 Nov-1 2 

105 201449 MDA120009642 224-2257 HJCSMNl Computer, Dell Optiplex 960 Installed 01-47-01 SIR ll/2Z/2010 $ 1,052.00 Nov-12 

106 201450 MDA120010031 RGS-SOOO·FRX 1170S08·2T/A Transmitter, S Fiber RGB, Full Bandwidth Installed 01·47·01 SIR 4/30/2009 $ 2,63S.OO Nov·12 
107 2014S2 MDA120010026 RGB·SOOO·FRX 1040S08·2T/A Transmitter, S Fiber RGB, FuU Bandwidth Installed 01·47·01 SIR 4/30/2009 $ 2,63S.OO Nov-1 2 

108 2014S6 MDA120010048 NXP·TPl-4 227S01X2680027 Interface, Touch Panel, Netlinx Installed 01·47·01 SIR S/1/2009 $ 1,313.00 Nov-12 

109 201457 MDA120010008 RGB-5000-FRX 1060508-2R/A Receiver, SNGL Fibe r RGB Full Bandwidth, ~ Installed 01-47-01 SIR 4/30/2009 $ 2,635.00 Nov-12 

110 2014S8 MDA1200 10064 DVS304 A06CJDY Scaler, Video and RGB Installed 01-47•01 SIR S/1/2009 $ 1,709.00 Nov-1 2 

111 MDA120000144 MDA120000144 l DHQ0147MDA1 20000144 11447 STEA3000197374 STE Phone, Secure Telephone Unit Installed 01·47-01 SIR 10/ 22/2006 $ 3,490.00 Nov-12 

112 MOA120063219 2120141 S0257255 Printer, lexmark Installed 01-47-01 SIR 4/22/2011 $ 5,431.00 Nov-12 

113 201422 MDA120009717 OFS32H.8A8 8A8-CTNS MONITOR, FLAT PANEL LCD 22' ULTRASHA Installed 01-47-01 SIR 12/30/2008 s 270.00 Nov-12 

114 201430 MDA12000969S 224·22S7 HJHHMNl Computer, Dell Opt iplex 960 Installed 01·47•01 SIR QA 11/22/2010 $ l,OS2.00 Nov-12 

115 200341 MDA12000960S 1708FP CNOG302H742618Bl 2l EL Monitor, Dell 17" Installed 0 1·47-02 DCC 9/1/2009 $ S69.00 Nov-1 2 

116 200537 MDA120068322 LK·l B-06051270 SHREDDER SCM, CLASSIFIED Installed 01-47·02 OCC 12/1/2008 $ 5,000.00 Nov-12 

117 200539 MDA120009732 1907FP CCNOOC32371618696BB8W Monitor, Oell 19" F P Installed 01-47-02 occ 10/18/2006 $ 258.00 Nov-12 

118 200SS9 MDA1200 10046 NXF 2001 W0381807 card Frame, Netlinx, AMX Installed 01·47-02 DCC S/1/2009 $ 8S8.00 Nov·12 

119 200S60 MDA120010070 Nl-400 210S06X2S80222 Integrated Controller, with ICSNet, Netlinx, Installed 01·47·02 DCC S/1/2009 $ 2,107.00 Nov-12 

120 200561 MDA120010037 PSN6.S 42341DG8192926 Power Supply, 13.5 VOC. Netlinx, AMX Installed 01-47-02 OCC 5/1/2009 $ 288.00 Nov-12 

121 200562 MDA120009997 AT-FS705LE-10 A03 l 74R080900394 Switch, 10/lOOTX S Port. Allied Telesis Installed 01-47-02 occ 4/29/2009 $ 63.00 Nov-12 

122 200S63 MDA120010027 RGS-SOOO·FRX 1070S08·2T/A Transmitter, S Fiber RGB, Full Bandwidth Installed 01·47-02 DCC 4/30/2009 $ 2,63S.OO Nov-12 

123 200S6S MDA120010000 RGB·SOOO·FRX 210 1008·2R/A Receiver, RGB SGL FIBER, MUL Tl DYNE Installed 01·47-02 DCC 4/30/2009 $ 1,835.00 Nov-12 

124 200566 MDA120010040 232-ATSC 346-5065-317 Tuner, HDTV Installed 01-47-02 OCC 5/1/2009 $ 961.00 Nov-12 

125 200567 MDA120010059 OVS304 A06E8Sf Scaler. Video and RGB Installed 01-47-02 occ 5/1/2009 $ 1,709.00 Nov-12 

126 200S68 MDA120010045 PN-46SU 8000S842 MONITOR, 46" LCD, SHARP Installed 01·47-02 DCC 4/30/2009 $ 2,919.00 Nov-12 
127 200S69 MDA120068323 BRG PRICISION N/A CLOCK, TIME ADJUSTMENT Installed 01·47-02 DCC 6/1/2006 $ 4,999.00 Nov-1 2 

128 200570 MDA120068324 RD-4 N/ A CLOCK, TRUTIME COUNTDOWN Installed 01-47·02 OCC 6/1/2006 $ 1,500.00 Nov-12 

129 200571 MDA120010039 232-ATSC 346-5065-318 Tuner, HDTV Installed 01-47-02 occ 5/1/2009 $ 961.00 Jun-12 

130 200S72 MDA120010006 RGB·SOOO·FRX 1070S08·2R/A Receiver, Single Fiber RGB Full Bandwidth, Installed 01·47·02 DCC 4/30/2009 $ 2,63S.OO Jun-12 

131 200S73 MDA120010062 DVS304 A06CJCZ Scaler, Video and RGB Installed 01·47·02 DCC S/1/2009 $ 1,709.00 Jun-12 

132 200574 MDA120010038 232-ATSC 346-5065-315 Tuner, HDTV Installed 01-47-02 OCC 5/1/2009 $ 961.00 Jun-12 

133 200575 MDA120010004 RGB·SOOO-FRX 10SOS08-2R/A Receiver, Sin~le Fiber RGB Full Bandwidth, Installed 01-47-02 OCC 4/30/2009 $ 2,635.00 Jun-12 

134 200S76 MDA120010063 DVS304 A06E8SO Scaler, Video and RGS Installed 01·47-02 DCC S/1/2009 $ 1,709.00 Jun-1 2 
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135 20058 1 MDA120010044 PN·465U 80005852 Television, Monitor, 46M LCD, Sharp Installed 0 1·47-02 DCC 5/1/2009 $ 2,919.00 Nov·12 

136 200582 MDA1200! 0041 232-ATSC 346-5065·316 Tuner, HDTV Installed 01·47·02 DCC 5/1/2009 $ 961.00 Nov-12 

137 200583 MDA120009999 RGB·500l).FRX 2091008·2R/A Receiver, RGB Single Fiber, Multidyne Installed 01-47-02 DCC 4/30/2009 s 1,835.00 Jun-12 

138 200584 MDA120010042 232·ATSC 346-5065·314 Tuner, HDTV Installed 0 1·47•02 DCC 5/1/2009 $ 961.00 NOV•l2 

139 200585 MDA120010009 RGB·5000·FRX 1100508·2R/ A Receiver, SNGL Fiber RGB Full Bandwidth, ~ Installed 0 1·47-02 DCC 4/30/2009 $ 2,635.00 Nov·12 

140 200586 MDA1200 10061 DVS304 A06CJEO Scaler, Video and RGB Installed 01-47·02 DCC 5/1/2009 s 1,709.00 Nov·12 

141 200S87 MDA120010065 DVS304 A06E8Sl Scaler. Video and RGB Installed 01-47-02 DCC 5/1/2009 $ 1,709.00 Jun-12 

142 200S88 MDA1200 10043 232·ATSC 346-5065·319 Tuner, HDTV Installed 01·47.02 DCC 5/1/2009 $ 961.00 Nov·12 

143 200589 MDA1200 10005 RGB-5000·FRX 1090508·2R/A Receiver, Single Fiber RGB Full Bandwidth, Installed 01-47-02 DCC 4/30/2009 $ 2,635.00 Nov-12 

144 200590 MDA120010060 DVS304 A06CJEM Scaler. Video and RGB Installed 01-47.02 DCC 5/ 1/2009 $ 1,709.00 Nov-12 

145 200593 MDA120009571 Q7439A JPJLB06752 Printer, Color Laser Jet 4700 Installed 01-47-02 DCC 6/17/2006 $ 4,000.00 Nov-12 

146 200594 MDA120009727 2120140 950651 Printer, Lexmark C935 Installed 01·47.02 DCC 8/19/2011 $ 4,399.99 Nov·12 

147 200595 MDA120009905 ASLC0203WXM-BK 77108820GA Monitor, NEC AccuSync 20" Widesc.reen LC Installed 0 1-47-02 DCC 11/23/2007 $ 275.00 Nov-12 

148 200598 MDA120009904 ASLCD203WXM-BK 77108295GA Monitor, NEC AccuSync 20" Widescreen LC Installed 01·47-02 DCC 11/23/2007 $ 275.00 Nov-12 

149 200599 MDA120009714 ELD 1529L 71752439C M onitor, is· LCD Installed 01-47-02 DCC 4/28/2009 $ 773.00 Nov-12 

150 200600 MDA120010049 NXP·TPl·4 227501)(2580007 Interface, Touch Panel, AMX Installed 0 1·47.02 DCC 4/30/2009 $ 1,313.00 Nov·12 

151 200601 MDA120010058 DVS304 A06CJEI Scaler, Video and RGB Installed 01·47-02 DCC 5/1/2009 $ 1,709.00 Nov-12 

152 200602 MDA120010011 RGB-5000-FRX 1110508-2R/A Receiver, SNGL Fiber RGB Full Bandwidth, ~ Installed 01-47·02 DCC 4/30/2009 $ 2,635.00 Nov-12 

153 200707 MDA120068325 1901F p CNOSY232716184L-8A54 MONITOR, DELL 17 IN Installed 01-47-02 DCC 6/1/2009 $ 275.00 Jun-12 

154 20 1586 MDA120068326 5TAR008W·16 101A0433001243 C·CURE Islar Installed 0 1·47·02 DCC 8/1/2004 $ 4,000.00 Nov-12 

155 MDA120009470 EOS·4072-CHAS 1639001·005R Chassis, MRV Installed 0 1·47-02 DCC 4/29/2009 $ 12,888.00 Jun-12 

156 MDA12000947S PN-06SSU 806612790 Television, Monitor, 65" LCD, Sharp Installed 01-47-02 DCC 5/1/2009 $ 9,409.00 Jun-12 

157 MDA120009477 PN-G65SU 806612783 Television, M ONITOR, 65" LCD, SHARP Installed 01-47-02 DCC 4/30/2009 $ 9,409.00 Jun-12 

158 MDA120009478 PN-G655U 805612472 Television, MONITOR, 65" LCD, SHARP Installed 0 1-47-02 DCC 4/ 30/ 2009 $ 9,409.00 Jun-12 

159 201532 MDA120068327 HAMILTON SAFE 24688 SAFE, HAMILTON 600 LB Installed 0 1·47·02 DCC ROOM 8/1/2009 $ 2,309.00 Nov-12 

160 200610 MDA120010028 RGB-5000-FRX 1140508-2T I A Transmitter, S Fiber RGB, Full Bandwidth Installed 01-47-02 OCC UNDER DESK 4/30/2009 $ 2,635.00 Nov-12 

161 200613 MDA120010012 RGS.5000·FRX 1200508·2T/A Transmitter, 5 Fiber RGB Full Bandw idth, Ill Installed 0 1·47.02 DCC UNDER DESK 4/30/2009 $ 2,635.00 Nov·12 

162 200538 MDA120068328 IDEAL2503 2713849 SHREDDER Installed 0 1·47-02 XBR DCC 12/ 1/ 2008 s 1,000.00 Nov-12 

163 200540 MDA120009691 224-2257 HJDBMNl Computer, Oell Optiplex 960 Installed 0 1·47-02 XBR DCC 11/ 22/20 10 $ 1,052.00 Nov-12 

164 200558 MDA120009692 224-2257 HJHDMNl Computer, Oell Optiplex 960 Installed 01-47-02 XBR DCC 11/22/2010 $ 1,052.00 Nov-12 

165 200591 MDA120009693 224·2257 HJHFMNl Computer, Oell Optiplex 960 Installed 0 1·47•02 XBR DCC 11/22/2010 $ 1,052.00 Nov-12 

166 200592 MDA120068329 1901FP CN05Y232716184L·AB53 MONITOR, OELL 17 IN Installed 0 1·47--02 XBR DCC 6/1/2009 $ 275.00 Nov·12 

167 200603 MDA120068330 RT-1672 D (C ) I U 40636 RADIO Installed 01·47-02 XBR DCC 6/1/2006 $ 35,010.00 Nov-12 

168 200604 MDA120068331 MXF-4012 300 Amplifier, Oi.suibution Installed 01-47-02 XBR DCC 6/l/2008 $ 45,113.00 Nov-12 

169 200606 MDA120068332 1901FP CNOSY232716184L·8A56 MONITOR, DELL 17 IN Installed 01·47.02 XBR DCC 6/1/2009 $ 275.00 Jun· l2 

170 200620 MDA120068333 1901FP MX·OXl 106-48323-450-lNJI MONITOR, DELL 19 IN Installed 0 1·47-02 XBR DCC 6/1/2009 s 275.00 Nov·12 

171 200621 MDA120068334 1901FP CN-OT6116-71618-5AK·AHO MONITOR, DELL 19 IN Installed 01-47.02 XBR DCC 6/1/2009 $ 275.00 Nov-12 

172 200630 MDA12006833S 190lfP CN-OT6J 16· 71618-SBU·SEG MONITOR, DELL 19 IN Installed 01-47-02 XBR DCC 6/1/2009 $ 275.00 Nov-12 

173 200548 MDA120068336 T2200;3A768 0117C59C630C ROUTER, SONIC WALL Installed 1-53-01 12/ 1/2011 $ 500.00 Jun· 12 

174 200636 MDA120068337 1901FP CN-05Y2 32· 71618·49L ·ABS~ MONITOR, DELL 19 IN Installed 0 1·47-02 XBR DCC 6/1/2009 $ 275.00 Nov-12 

175 200637 MDA120068.338 1901f p CN-OT6116-71618-58U·AEG M ONITOR, DELL 19 IN Installed 01-47-02 XBR DCC 6/1/2009 $ 275.00 Nov-12 

176 200632 MDA120009682 224-2257 HJHKMNl Computer, Dell Opt iplex 960 Installed 01-47-03 XBR M AINTENANCE 11/22/2010 $ 1,052.00 Nov-12 

177 200687 MDA120068339 224·2257 HJGCMNI Computer, Oell Optiplex 960 Installed 01-47•04 12/1/2011 $ 1,030.00 Nov·12 

178 200688 MDA120068340 2007FP MX·OC9536· 74262· 7 A3· 23~ Monitor, 20"' FP, Dell Installed 0 1·47-04 6/1/2010 $ 852.00 Nov·12 

179 200607 MDA120009612 1708FP CNOG302H742618B1164S Monitor, Dell 17" FP Installed 01-47-04 EER 9/1/2009 $ 569.00 Nov-12 

180 201506 MDA120009672 224-2257 HJGCMNJ Computer, Dell Optiplex 960 Installed 01-47-04 EER 11/22/2010 s 1,052.00 Nov-12 

181 201606 MDA120009945 2007FP MX·OC9536·74262·7AJ·2JHL Monitor, Dell 20"' FP Installed 01·47•04 EER 11/18/2007 $ 382.00 NOV•l2 

182 200605 MDA120009669 224·2257 HJCHMNl Computer, Oell Optiplex 960 Installed 0 1·47.04 XBR SYSAOMIN 11/ 22/2010 $ 1,052.00 Nov-12 

183 201203 MDA120009657 224-2257 HJFCMNl Computer. Dell Optiplex 960 Installed 01-50·01 11/22/2010 $ 1,052.00 Nov-12 

184 201207 MDA120068341 2007FP MX-OC9536-74262-7AK-1D~ M onitor, Dell F P 20" Installed 01-50-01 BOSANS OFFICE 11/18/2007 $ 382.00 Nov-12 

185 20 1204 MDA120009564 1901FP CNOSY2327161849CBBQH Monitor, Dell 19" F P Installed Ol·S0.01 CHIEF MATE 3/28/2005 $ 532.00 Nov·12 

186 201205 MDA120009694 224-2257 HJJGMNl Computer, Oell Optiplex 960 Installed 01-50-01 CHIEF MATE 11/20/2010 $ 1,052.00 Nov-12 

187 201209 MDA120068342 1905FP CN05Y23271618491AB4B Monitor, Dell, 19"FP Installed 01-50-01 CHIEF M ATE 6/1/2009 $ 275.00 Nov-12 

188 201208 MDA120009661 224-2257 HJCLMNl Computer, Oell Optiplex 960 Installed 01-50-01 CHIEF STEWARD 11/22/2010 $ 1,052.00 Nov-12 

189 201201 MDA120009668 224·2257 HJ9KMN1 Computer, Oell Optiplex 960 Installed 01·50.01 IAS OFFICE 11/ 22/ 20 10 $ 1,052.00 Nov·12 

190 201202 MDA120068343 P2210 1901FP.CN05Y2327161849L Monitor, Dell 19" FP Installed 0 1-S0-01 IAS OFFICE 6/1/2009 $ 560.00 Nov-12 

191 201210 MDA120068344 190SFP CN05T6116716185B2AJKN Monitor, Dell, 19"FP Installed 01-50-01 M AR STN 6/l/2009 $ 275.00 Nov-12 

192 201211 MDAl 20068345 1901FP CNOSY2327161849LAAS2 M onitor, Dell, 19"F P Installed 01-50-01 MAR STN 6/1/2009 $ 275.00 Nov-12 

193 201229 MDA120068346 POWERSHRED 220· 38221 SHREDDER Installed 0 1·50.02 6/1/2009 $ 500.00 Nov·12 

194 201537 MDA120068347 2100-3A768 DAl100028 SOUND LEVEL M ETER Installed Ol·S0-01 8/1/2009 $ 700.00 Nov-12 

195 201538 MDA120068348 HD400-3A768 9077558 LIGHT METER Installed 01-50·01 8/1/2009 $ 300.00 Nov-12 

196 201539 MDA120068349 VT30-3A768 8103938 VOLTAGE TESTER Installed 01-50-02 8/1/2009 $ 100.00 Jun-12 

197 20 1540 MDA120068350 840031· 3A768 51023011 ACOUSTICAL CAUBRATOR2PT. Installed 0 1·50-02 8/1/2006 $ 250.00 Nov-12 

198 201220 MDA120009574 ASl CD203WXM-BK 76105020GA Monitor, NECAccuSync 20" Widescreen LC Installed 0 1·50-02 OFFICE 12/18/2007 $ 275.00 Nov-12 

199 201222 MDA120009667 224-2257 HJCCMNl Computer. Oell Optiplex 960 Installed 01-50--02 OFFICE 11/22/2010 $ 1,052.00 Nov-12 

200 201226 MDA120009654 224-2257 HJCKMNJ Computer, Dell OPtiPlex 960 Installed 01-50-02 EHS 8/29/2011 $ 1,052.00 Nov-12 

201 200653 MDA120068351 1690 N/A CASE PELICAN, TRANSPORT Installed 0 1-50-02 NMC 6/1/2009 $ 336.00 Nov·12 
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202 200443 MDA120009630 CM2320FXI SCND9993BBN Printer, HP Color LaserJet Installed 0 1·50-02 OFFICE 10/15/2009 $ 884.00 Nov·12 

203 201218 MDA120009969 BR800 QB0621131330 Power Supply, Back up Installed 01·50·02 OFFICE 10/21/2006 $ 126.00 Nov-12 

204 201221 MDA120009S73 ASl CD203WXM-BK 7S102256GA M onitor, NEC AccuSync 20" Widescreen lC Installed 01-50·02 OFFICE 12/18/2007 s 275.00 Nov-12 

205 20122S MDA120009731 1907FP CCNODC32371618696888F Monitor, Computer Dell 19" Flat Panel Installed 0 1·50•02 OFFICE 10/18/2006 $ 2S8.00 Jun· 12 

206 201227 MDA120068352 2007FP MX·OC9536· 74262· 7AK· 1DK Monitor, Dell FP 20" Installed 0 1·50-02 OFFICE 11/18/2007 $ 382.00 Nov·12 

207 201228 MOA120068353 2007FP MX·OC9536·74262·7AK·1DP Monitor, Dell FP 20" Installed 01·50·02 OFFICE 11/18/2007 s 382.00 Nov-12 

208 201224 MDA12000966S 224-2257 HJGFMNl Computer. Dell Optiplex 960 Installed 01-50-02 OFFICES 11/22/2010 $ l ,OS2.00 Jun-12 

209 200644 MDA1200683S4 QC· 10/QC-20·3A76 QlllOOOSl SOUND CALIBRATOR Installed 01-50.02 TEST OFFICE 6/1/2010 $ 1,200.00 Nov·12 

210 200627 MDA120009965 CP7936 0004F2E06A48 Telephone, Conference CISCO IP 7936 Installed Ol·S3·01 CONFERENCE ROOM 10/25/2006 $ 759.00 Nov·12 

211 201281 MOA120009583 IN35 1SAWlB74800792 Projector. OLP Installed 01·53.0l CONFERENCE ROOM 6/5/2008 $ 1,027.00 Nov-12 

212 201283 MDA120009761 S32H VCLN74190413 Television, 32" LCD, HDTV Ready. Olevia Installed 01·53-01 CONFERENCE ROOM 6/29/2007 $ 622.00 Nov-12 

213 201287 MDA120068355 SRG NONE CLOCK, TIME ADJUSTMENT Installed 01·53.01 CONFERENCE ROOM 6/1/2007 $ 4,999.00 Nov·l2 

214 201288 MDA120068356 CISCO CP-7937G 0004F2EDD46A SPEAKERPHONE, Cisco Installed 0 1-53-01 CONFERENCE ROOM 12/1/2011 $ 600.00 Nov-12 

21S 201289 MOA120068357 TARGA TAR-15-387' NONE PROJECTION SCREEN Installed 01-S3·01 CONFERENCE ROOM 6/1/2007 $ 600.00 Nov-12 

216 201S3S MDA12001001S RGS-5000-FRX l090S08-2T/A Transmitter, S Fiber RGB, Full Bandwidth Installed 01-53-01 CONFERENCE ROOM 4/30/2009 $ 2,63S.OO Nov-12 

217 20 1217 MDA1200683S8 E1909WC CNOR034G641808C90HVS Monitor, Dell 19" FP Installed 0 1-53.02 6/1/2009 $ 275.00 Nov-12 

218 201216 MDA120068359 1901FP CN05Y2327161849LAA67 Monitor, Dell 19"FP Installed 01-53-02 6/1/2009 $ 275.00 Nov-12 

219 201231 MOA120068360 2007FB MX-OC9536-74262-7AJ-2J0l Monitor, Dell FP 20" Installed 01-53-04 CM DESK 11/18/2007 $ 382.00 Nov-12 

220 201230 MDA120009638 224-2257 HJDLMNl Computer, Oell Optiplex 960 Installed 01-53-04 CM OFFICE 11/22/2010 $ l,OS2.00 Nov-12 

221 20 1232 MDA120009740 2007FB MXOC9S36466346894AUL Monrtor, Dell FP 20" Installed 0 1·53·04 CM OFFICE 10/ 20/2006 $ 439.00 Nov·12 

222 201524 MDA120068361 IDEAL2603 2835041 SHREDDER Installed 01-53-05 6/1/2007 $ 1,000.00 Nov-12 

223 200441 MDA120009788 LN-T2642H AH8K3CPP301737 Television, Samsung 26" Widescreen Flat-p Installed Ol-S3-0S SITE M ANAGER OFFICE 7/6/2007 $ 726.00 Nov-12 

224 201200 MDA120009577 ASl C0203WXM-BK 7610S010GA M onitor, NEC AccuSvnc 20" Widescreen LC Installed 01-53-0S SITE MANAGER OFFICE 12/18/2007 $ 275.00 Jun-12 

225 20 1527 MDA120009622 1708FP CNOG302H742618B12LDL Monitor, Dell 17" FP Installed 0 1· 53-05 SITE M ANAGER OFFICE 9/1/2009 $ 569.00 Nov·12 

226 201528 MDA120068362 ASlC0203WXM-BK ASLCD203WXM-BK. 761041~ Monitor, NEC AccuSync 20" Wldescreen LC Installed 0 1-53·05 SITE MANAGER OFFICE 12/18/2007 $ 275.00 Nov-12 

227 MDA120000146 MOA120000146 lDHQ0147MOA120000146 11447-Kl0046419- 30001S7193 STE Phone, Secure Telephone Unit Installed 01-53-0S SITE M ANAGER OFFICE 10/26/2006 $ 3,490.00 Nov-12 

228 201233 MDA120068363 2001FP MX·OG324H-74262·94E· 10L MONITOR, 20.l" FP Installed 0 1·53.08 5/15/2009 $ 34S.OO Nov-12 

229 20 1234 MDA120068364 2001FP MX·OG324H-74262-94E-1N MONITOR, 20.1" FP Installed 0 1-53-08 S/15/ 2009 $ 34S.OO Nov-12 

230 201212 MDA120009671 224-2257 HJFLMNl Computer, Dell Optiplex 960 Installed 0 1-53-08 XBR OFFICE 11/ 22/20 10 $ 1,052.00 Nov-12 

231 201213 MOA120009684 224-2257 HJFFMNl Computer, Oell Optiplex 960 Installed 01-53-08 XBR OFFICE 11/22/2010 $ 1,052.00 Nov-12 

232 201323 MDA12006836S OPTIPLEX 990 3876l CONRSRl COMPUTER, MINITOWER Installed 02-50·06 12/ 1/2010 $ l ,OS2.00 Nov-12 

233 20 1337 MDA120009802 lN·T2642H AH8K3CPP300939 Television, HDTV,. Samsung 26"' Widescreer Installed 02-50-09 CAPTAINS OFFICE 7/6/2007 $ 726.00 Nov·12 

234 201338 MDA120009575 ASl C0203WXM-BK 76104145GA Monitor, NEC AccuSync 20" Widescreen LC Installed 02-50-09 CAPTAINS OFFICE 12/18/2007 $ 275.00 Nov-12 

235 201339 MDA120009842 OVPS960 KX.1A0719339096 ovo Player, PHIUPS Installed 02-50-09 CAPTAINS OFFICE 7/11/2007 $ 71.00 Nov-12 

236 201340 MDA120009S72 ASLCD203WXM-BK 7610S021GA Monitor, NEC AccuSync 20" Widescreen LC Installed 02·50.09 CAPTAINS OFFICE 12/18/2007 $ 27S.OO Nov·12 

237 20 1342 MDA120009601 224·22S3 H3SR9KI Computer, Optiplex 960 Minitower, Dell In Store 02·S0·09 CAPTAIN'S OFFICE 7/17/2009 s 1,298.00 Nov·12 

238 201320 MDA1200 10128 1901FP CN05Y2327161849LAB5F Monrtor, Dell 19"FP Installed 02-50-10 CHIEF ENGRS OFFICE 6/1/2009 $ 275.00 Nov-12 

239 201327 MDA120009752 GX620 FRJllCl Computer, Desktop Dell GX620 Installed 02-54-00 BRIDGE 11/4/2006 $ 860.00 Jun-12 

240 200403 MDA120009666 224·2257 HJC9MN1 Computer, Dell Optiplex 960 Installed 02-54-00 SBXl BRIDGE 11/22/2010 $ 1,0S2.00 Nov·12 

241 20 132S MDA120009738 2007FB MXOC9S36466346893WKL Monitor, Dell 20" FP Installed 02·54·00, 09-5-09 10/ 20/2006 $ 382.00 Jun-12 

242 201347 MDA120009662 224-2257 HJJDMNl Computer, Dell Optiplex 960 Installed 02-54-05 GOV OFFICE 11/22/2010 $ 1,052.00 Jun-12 

243 201349 MDA120068366 190SFP CN-OT6116-71618-SCH-AC6 M onitor, Dell 19" FP Installed 02-S4-05 GOV OFFICE 6/1/2006 $ 27S.OO Jun-12 

244 201313 MDA120010129 1901FP CNOSY2327161849LABSL Monitor, Computer, 19"FP Installed 02-54•06 ASST ENGRS OFFICE 6/1/2009 $ 275.00 Jun-12 

245 20 1310 MDA120009664 224·22S7 HJJ9MN1 Computer. Dell Optiplex 960 Installed 02·54-06 ENGR LOG ROOM 11/ 22/20 10 $ 1,052.00 Jun·12 

246 200626 MOA120009793 LN-T2642H AH8K3CHP305345 Television, HDTV, Samsung 26" WideStreer Installed 02-54-16 7/6/2007 $ 726.00 Nov-12 

247 20138S MDA120068367 S02CT 8174201143 SHREDDER Installed 1-136-01 SHIPPING/RECEIVING 6/1/2006 s 1,600.00 Nov-12 

248 2004S2 MDA120068368 1133 1133 CCU, DTS In Store 1·20.01 Balloon Room 6/1/2008 $ 1,500.00 NOV•l2 

249 200454 MDA120068369 990USFF COPTSRl Computer, DELL M INITOWER In Store 1-20-01 Balloon Room 12/ 2/ 2011 $ 1,052.00 Nov-12 

250 200455 MOA120068370 P2210 404133 M ONITOR 22" FP In Store 1-20-01 Balloon Room 12/3/2011 $ 382.00 Jun-12 

251 200456 MDA120068371 P2210 404139 M ONITOR 22" FP In Store 1-20-01 Balloon Room 12/4/2011 $ 382.00 Nov-12 

252 200457 MDA120068372 P2210 404140 MONITOR 22" FP In Store 1·20-01 Balloon Room 12/ 5/2011 $ 382.00 Nov·12 

253 200458 MDA120068373 P2210 306183 M ONITOR 22" FP In Store 1-20.01 Balloon Room 12/6/2011 $ 382.00 Nov-12 

254 200459 MOA120068374 P2210 404142 M ONITOR 22" FP In Store 1-20-01 Balloon Room 12/7/2011 $ 382.00 Nov-12 

255 200460 MDA12006837S P2210 404138 MONITOR 22" FP In Store 1-20-01 Balloon Room 12/8/2011 $ 382.00 Nov-12 

256 200461 MDA120068376 P2210 40413S MONITOR 22" FP In Store 1-20·01 Balloon Room 12/9/2011 $ 382.00 Nov·12 

257 200462 MDA120068377 P2210 306185 M ONITOR 22" FP In Store 1-20-01 Balloon Room 12/10/2011 $ 382.00 Nov-12 

258 200463 MOA120068378 P2210 404141 M ONITOR 22" FP In Store 1-20.01 Balloon Room 12/11/2011 $ 382.00 Nov-12 

259 200464 MDA120068379 P2210 404136 M ONITOR 22" FP In Store 1-20-01 Salloon Room 12/12/2011 $ 382.00 Nov-12 

260 20046S MDA120068380 P2210 177·333M MONITOR 22" FP In Store 1·20·01 Balloon Room 12/13/2011 $ 382.00 Nov-12 

261 200466 MDA120068381 P2210 404134 MONITOR 22" F P In Store 1-20.01 Balloon Room 12/14/2011 $ 382.00 Nov-12 

262 200467 MOA120068382 P2210 2007FP.1Nll M ONITOR 22" FP In Store 1-20-01 Balloon Room 12/15/2011 $ 382.00 Nov-12 

263 200468 MDA120068383 GXT2-3000RTl 20 04246002278F091 UPS Station GXT 2U, Liebert In Store 1-20-01 Balloon Room 6/1/2009 $ 2.200.00 Nov-12 

264 200469 MDA120068384 5TAR008W·64 101AOS26000069 Power Box, iStar In Store 1-20-01 Balloon Room 6/1/2008 $ 3,600.00 Nov·12 

265 200471 MDA120068385 PS12404ul-810 NONE Power Supply I Battery Charger - Seimens In Store 1-20-01 Balloon Room 8/1/2005 $ 950.00 Nov-12 

266 200472 MDA120068386 iStar016w-64 101A0439000S56 Power Sox. iStar In Store 1-20-01 Balloon Room 8/1/2005 $ 4,999.00 Nov-12 

267 2006S6 MDA!20009778 LN-T2642H AH8K3CPP301732 Television, HDTV, Samsung 26" Widescree1 Installed 01-50-17 7/4/2007 $ 726.00 Jun-12 

268 200657 MDA1200098S3 OVPS960 KX1A07193391S2 DVD Player, PHILIPS Installed 0 1-50·17 7/11/2007 $ 71.00 Jun·12 
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269 200658 MDA120009783 LN·T2642H AH8K3CPP301740 Television, HDTV, Samsung 26" Widescreeli Installed 0 1·53·12 7/4/2007 $ 726.00 Jun·12 

270 200659 MDA120009875 DVPS960 KX1A0719339136 DVD Player, PHILIPS Installed 01·53-12 7/11/2007 $ 72.00 Jun-12 

271 200660 MDA120009811 LN-T2642H AH8K3CPP503852 Television, HDTV, Samsung 26" Widescreer Installed 02·S4-IS 7/6/2007 s 726.00 Jun-12 

272 200661 MDA120009872 DVP5960 KX1A0719339138 DVD Player, PHILIPS Installed 02·54·1S 7/11/2007 $ 71.00 Jun· 12 

273 200662 MDA120009797 LN·T2642H AH8K3CPP503848 Television, HDTV, Samsung 26" Wides-ereer Installed 02·50·16 7/6/2007 $ 726.00 Jun·12 

274 200663 MDA120009851 DVPS960 KX1A0719339087 DVD Player. PH ILIPS Installed 02·50·16 7/11/2007 s 71.00 Jun-12 

275 200664 MDA120009830 LN-T2642H AH8K3CPP300747 Television, HDTV, Samsung 26" Wldescreer Installed 02-50·20 STATEROOM 7/7/2007 $ 726.00 Jun-12 

276 200665 MDA120009880 DVP5960 KX1A0719339113 DVD Player, PHILIPS Installed 02·50·20 STATEROOM 7/11/2007 $ 71.00 Jun· 12 

277 200666 MDA120009777 LN·T2642H AH8K3CPP301729 Television, HDTV, Samsung 26" Widescreer Installed 02·50-26 7/4/2007 $ 726.00 Jun-12 

278 200667 MDA120009847 DVP5960 KX1A071933910S DVD Player, PHILIPS Installed 02-50-26 7/11/2007 $ 71.00 Jun-12 

279 200669 MDA120009850 DVP5960 KX1A0719339082 DVD Player, PH ILIPS Installed 02-S4-16 7/11/2007 $ 71.00 Jun-12 

280 200670 MDA120009804 LN·T2642H AH8K3HP305440 Television, HDTV, Samsung 26" Widescreer: Installed 02·S4· 18 7/6/2007 $ 726.00 Jun· 12 

281 200671 MDA120009846 DVP5960 KX1A0719339133 DVD Player, PHILIPS Installed 02·54·18 STATEROOM 7/11/2007 $ 71.00 Jun·12 

282 200672 MDA120068387 TZ200·3A768 OU 7CS9C6288 ENCRYPTER, NETWORK SECURITY Installed 20·03 12/1/2011 $ 500.00 Jun-12 

283 200473 MDA120068388 iStar016w-64 NONE Power Supply I Battery Charger · Seime0$ In Store l-20-01 Balloon Room 8/2/200S $ 4,999.00 Nov-12 

284 200674 MDA120068389 T2200· 3A 768 0117C59C6750 ENCRYPTER. NETWORK SECURITT Installed 20·03 12/1/2011 $ 500.00 Jun·12 

285 200675 MDA120068390 TZ200·3A768 0117C5906264 ENCRYPTER, NETWORK SECURITY Installed 01·41-01 12/1/2011 $ 500.00 Jun·12 

286 200676 MDA120068391 T2 170 0006B10A7614 ENCRYPTER SONICWALL Installed 01-47-02 occ 8/1/2004 $ 400.00 Jun-12 

287 200474 MDA120068392 iStar016w·64 NONE Power Supply I Battery Charger · Seimens In Store 1-20-01 Balloon Room 8/3/200S $ 4,999.00 Nov-12 

288 200475 MDA120068393 iStar0 16w·64 NONE Power Supply/ Battery Charger - Seimens In Store 1 ·20-01 Balloon Room 8/4/2005 $ 4,999.00 Nov·12 

289 200476 MDA120068394 iStar016w·64 NONE Power Supply/ Battery Charger - Seimens In Store 1·20-01 Balloon Room 8/5/2005 $ 4,999.00 Nov-12 

290 200477 MDA120068395 E85-03014 NONE OPERATING PANEL 115 PROCESSOR In Store l ·20-01 Balloon Room 8/6/2005 $ 4,999.00 Nov-12 

291 200478 MDA!20068396 D91SPBL INTEL POI none OPERATING PANEL 11$ PROCESSOR In Store 1-20-01 Balloon Room 8/7/200S $ 4,999.00 Nov-12 

292 200479 MDA120068397 T2200 0017C59C5DZO INCRIPTER, SONICWAl l In Store 1·20-01 Balloon Room 8/8/ 2005 $ 500.00 Nov-12 

293 200686 MDA120068398 Al·7200·SUV, 1130< 101S SERVO DRIVE UNIT, DTS Installed PORT PEDESTAL 6/1/2008 $ 1,030.00 Jun·12 

294 200482 MDA120068399 T2190 0017C52B1F78 ENCRYPTION DEVICE, SONICWALL In Store 1-20-01 Balloon Room 8/6/2005 $ 700.00 Nov-12 

295 200483 MDA120068400 TZ190 0017C52B1044 ENCRYPTION DEVICE, SONICWALL In Store 1·20-01 Balloon Room 8/7/2005 $ 700.00 Nov·12 

296 200484 MDA120068401 T2180 0017C5297CA4 ROUTER, SONICWALL In Store 1-20·01 Balloon Room 8/8/ 2005 $ 400.00 Nov-12 

297 200485 MDA120068402 9000-628 1019817 camera, VALCAM VIDEO CAMERA In Store 1 ·20-01 Balloon Room 8/9/2005 $ 1,200.00 Jun-12 

298 200486 MDA120068403 lRK09-032 0006Bl0D2968 Router, SONICWALL PRO 3060 In Store l ·20-01 Balloon Room 8/10/2005 $ 3,000.00 Nov-12 

299 201472 MDA1200 10082 1901FP CN05Y2327161849LA84C Monitor, Dell 19"'FP Installed 1-24-00 ELECTRICAL SHOP 6/1/2007 $ 275.00 Nov-12 

300 20 1474 MDA120068404 1905FP CNOT6116716185BUABRY Monitor, Dell 19"FP Installed 1-24·00 ELECTRICAL SHOP 6/1/2007 $ 275.00 Nov·l 2 

301 201462 MDA120009678 224-2257 HJFBMNl Computer. Dell Optipfex 960 Installed 1·26-02 BOSUN LOCKER 11/22/2010 $ 1,052.00 Nov-12 

302 201463 MDA!2006840S l90SFP CNOT611671618SAKAHOP Monitor, Dell l9"FP Installed 1-26-02 BOSUN LOCKER 6/1/2007 $ 275.00 Nov-12 

303 201464 MDA120009632 CM2320FXIMFP CND99BSC8F Printer, HP Color Laser Jet Afl·ln·One Installed 1-26-02 BOSUN LOCKER 2/18/2010 $ 903.00 Nov·12 

304 200409 MDA120009834 DVP5960 KX1A0719339093 DVD Player, PHILIPS Installed 1·26·02 GYM 7/11/2007 s 71.00 Nov-12 

305 201460 MDA120009763 532H VCLN74190516 Television, 32" LCD, HDTV Ready, Olevia Installed 1·26-02GYM 6/29/2007 $ 622.00 Nov-12 

306 201492 MDA120068406 T2200 0017CS9C6270 ENCRYPTEI\. SONICWALL In Store 1-29-01 Balloon 12/1/2011 $ 500.00 Nov-12 

307 200346 MDA120009567 1905FP CN·OT6116-71618·4CL·AJOJ Monitor, Dell 19" FP In Store 12902 Balloon 3/11/2005 $ 533.00 Nov·12 

308 200347 MDA120009561 1901FP CN05Y2327161849CBBQF Monitor, 19" FP In Store 12902 Balloon 3/ 28/ 2005 $ 532.00 Nov-12 

309 200349 MDA120009563 1901FP CN05Y2327161849CBBBE Monitor,19" FP In Store 12902 Balloon 3/28/2005 $ 532.00 Nov-12 

310 2003SO MDA120009S60 1901FP CNOSY2327161849CBBBB M onitor,19" FP In Store 12902 Balloon 3/28/2005 $ S32.00 Nov-12 

311 200351 MDA120068407 X6466 35p7066 Printer, Le>Cmark, model x6466 In Store 12902 Balloon 6/1/2011 $ 3,000.00 Nov·l 2 

312 200352 MDA120068408 13cl265 35p7068 Printer, Lexmark, model x6466 In Store 12902 Balloon 6/1/2011 $ 3,000.00 Nov-12 

313 200354 MOA120068409 RT5200 G7HCV28El90036 RACK, RT5200 In Store 12902 Balloon 8/1/2004 $ 1,200.00 Nov-12 

314 2003S5 MDA120068410 RTSP200 67374 / Nl08D67374F POWER SUPPLY, RTS200 In Store 12902 Balloon 8/1/2004 s 200.00 Nov-12 

315 MDA120009499 l01420001 S/N 118 1, M ODEL Al· 7103·< DTS CCU· ORBIN MARINE In Store 12902 Balloon 10/1/2011 $ 532.00 NOV•l2 

316 201585 MDA120068411 CP·7937G 0004F2EOD27F PHONE IP CONFERENCE In Store 1·29·02 BALLOON 8/1/2004 $ 700.00 Nov-12 

317 200517 MDA120009636 224-2257 HJOKMNl Computer, Dell Optiplex 960 computer In Store 1-29·02 BALLOON ROOM 11/22/2010 $ 1,052.00 Nov-12 

318 200S18 MDA120068412 OVP3S60 GS181134190034 DVD PHILLIPS In Store 1-29·02 BALLOON ROOM 6/1/2008 $ 89.00 Nov-12 

319 200519 MDA120068413 DVP3560 GS1All34193205 DVD PHILLIPS In Store 1·29-02 BALLOON ROOM 6/1/2008 $ 89.00 Nov·l 2 

320 200520 MDA120068414 DVP3560 GS1All42232619 DVD PHILLIPS In Store l ·29-02 BALLOON ROOM 6/1/2008 $ 89.00 Nov-12 

321 200521 MDA120068415 DVP3S60 GS1All34190067 DVD PHILLIPS In Store 1·29·02 BALLOON ROOM 6/1/2008 $ 89.00 Nov-12 

322 200S22 MDA120068416 DVP3S60 GS1All34190029 DVD PHILLIPS In Store 1-29·02 BALLOON ROOM 6/l/2008 $ 89.00 Nov-12 

323 200523 MDA120068417 DVP3560 GS1A1134189894 DVD PHILLIPS In Store 1-29-02 BALLOON ROOM 6/1/2008 $ 89.00 Nov·12 

324 200524 MDA120068418 DVP3560 GS1A1134190035 DVD PHILLIPS In Store 1·29·02 BALLOON ROOM 6/1/2008 $ 89.00 Nov-12 

325 200525 MDA120068419 DVP3560 GSlA1134190030 DVD PHILLIPS In Store l ·29.02 BALLOON ROOM 6/1/2008 $ 89.00 Nov-12 

326 200S96 MDA120010001 2007FPB MX-OG324H-74262-8BA·18 M onitor, 20·· f P, Dell In Store l-29·02 BALLOON ROOM 3/30/2011 $ 383.00 Jun-12 

327 201236 MDA120009655 224-2257 HJGDMNl Computer, Dell Optiplex 960 In Store 1·29-02 BALLOON ROOM 11/22/2010 $ 1,052.00 Jun·l2 

328 201548 MDA120068420 CCURE 101A0917001576 Power Sox, iStar Installed 1·29-02 BALLOON ROOM 8/1/2004 $ 4,000.00 Nov-12 

329 201550 MDA120068421 CCURE l01A0431001631 Power Sox, iStar Installed 1·29·02 BALLOON ROOM 8/1/2004 $ 4,000.00 Jun-12 

330 201584 MDA120068422 394038768 CNS8Rl711T PRINTER, HP DESK JET In Store 1-29·02 BALLOON ROOM 8/1/200S $ 100.00 Jun-12 

331 20 1332 MDA120009600 224-2253 G3SR9KI Computer, Optiplex 960 Minitower, Dell In Store 1-29-02 BALLOON STORES 7/17/2009 $ 1,298.00 Nov-12 

332 200527 MDA120010l 70 414109·B21 414109·B21.USE741NC52 Server, HP Dl385G2 2218 2P US Svr In Store 1·29-02 FlOOR 12/1/2008 $ 1,237.00 Nov-12 

333 201373 MDA120009620 1708FP CNOG302H 742618B11695 Monitor, Dell 17" FP In Store l ·29·02 NMC In Stores 9/1/2009 $ 569.00 Nov-12 

334 201374 MDA!20009619 l708FP CNOG302H742618Bll6SS Monitor, Dell 17" FP In Store 1-29-02 NMC In Stores 9/1/2009 $ S69.00 Nov-12 

335 200528 MDA120009598 LC·32GP3U·B 4807851612 Television, 32" AQUOS In Store 1·29·02 NMC STORAGE 6/6/2009 $ 1,548.00 Jun-12 
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336 201237 MDA120009789 LN·T2642H AH8K3CPP300713 Television, HDTV, Samsung 26" Widescreeli Installed 01·53-08 7/6/2007 $ 726.00 Nov·12 

337 201238 MDA120009794 LN·T2642H AH8K3CPP300929 Television, HDTV, Samsung 26" WideStreer Installed 01·53-10 7/6/2007 $ 726.00 Jun-12 

338 201239 MDA120009873 DVP5960 KX1A0719339140 DVD Player, PH ILIPS Installed 01-53-10 7/11/2007 s 71.00 Jun-12 

339 201240 MDA120009881 DVP5960 KX1A0719339077 DVD Player, PHILIPS Installed 01·50·06 7/11/2007 $ 71.00 Jun· 12 

340 201241 MDA120009898 LN·T2642H AH8K3CDP601763 Television, HDTV, Samsung 26" Wides-eree1 Installed 0 1·50-06 7/13/2007 $ 726.00 Jun·12 

341 201242 MDA120009791 LN·T2642H AH8K3CPP300940 Television, HDTV, Samsung 26" Widescree1 Installed 01·50·10 7/6/2007 s 726.00 Jun-12 

342 201243 MDA120009861 DVP5960 KXlA0719339123 DVD Player, PHILIPS Installed 01-50·10 7/11/2007 $ 71.00 Jun-12 

343 201244 MDA120009889 DVP5960 KX1A0719339112 DVD Player, PHILIPS Installed 01-50-12 7/11/2007 $ 71.00 Jun· 12 

344 201245 MDA120009803 LN·T2642H AH8K3CPP300945 Television, HDTV, Samsung 26" Widescreer Installed 01·50·12 7/6/2007 $ 726.00 Jun·12 

345 201246 MDA120009885 DVP5960 KX1A0719339146 DVD Player, PHILIPS Installed 01·53·22 7/11/2007 $ 71.00 Jun-12 

346 201247 MDA120009821 LN-T2642H AH8K3CPP301743 Television, HDTV, Samsung 26" Wldescreer Installed 01-53-22 7/6/2007 $ 726.00 Jun-12 

347 201248 MDA120009831 LN·T2642H AH8K3CPP301746 Television, HDTV, Samsung 26" Widescreer: Installed 1·53·08 MEDICAL OFFICE 7/7/2007 $ 726.00 Nov·12 

348 200529 MDA120068423 1905FP CN05Y2327161849LAA6P M ONITOR, 19 IN DELL In Store 1·29-02 NMC STORAGE 6/1/2009 $ 275.00 Jun-12 

349 200530 MDA120068424 UW17 325 KEYBOARD, RACH MOUNTED In Store 1-29-02 NMC STORAGE 6/1/2009 $ 1.200.00 Jun-12 

350 201251 MDA120009848 DVP5960 KX1A0719339150 DVD Player, PHILIPS Installed l-53-08 7/11/2007 $ 71.00 Nov-12 

351 200531 MDA120009701 UNIMUX·US8V-160- 101 KVM SWITCH SWITCH, UNIMUX tn Store 1-29--02 NMC STORAGE 12/ 1/2008 $ 1,800.00 Jun-12 

352 200532 MDA120009559 UNIMUX·US8V·12-I 109 KVM SWITCH SWITCH, UNIMUX In Store 1·29--02 NMC STORAGE 12/1/2008 $ 1,800.00 Jun-12 

353 201444 MDA120068425 OPTIPLEX 990 3876 COPSSRl Computer, DELL MINITOWER Installed 1·29-02 SIR 12/1/2010 $ 1,052.00 Nov-12 

3S4 MDA120063222 11447-K10046389-5 STEA3000119791 STE Phone. Secure Telephone Unit In Store 1-29-02-01 TOP 8/15/2007 $ 3,250.00 Nov-12 

355 MDA120063223 11447 STEA3000138187 STE Phone. Secure Telephone Unit In Store 1-29-02·01 TOP 10/ 22/2006 $ 3,490.00 Nov-12 

356 MDA120063228 414109·821 USE741NC53 Server, HP DL385G2 2218 2P US Svr In Store 1·29--02-0lE 6/1/2008 $ 1,237.00 Nov-12 

357 200498 MDA120009966 WSC3750 CAT1036RHUM Switch, Catalyst CISCO 3750 In Store 1·29-02-03 TOP 10/21/2006 $ 2,537.00 Nov-12 

358 200499 MDA120009757 PXRl O 2121228901068 Serial Interface 10/100 Base T Ethernet TS- In Store 1·29-02-03 TOP 11/14/2006 $ 4,192.00 Jun-12 

359 200500 MDA120009759 SLVD370P S010487007C DVD/VCR Combo, Sony SLVD 370P In Store 1·29·02·03C 1/9/2007 $ 120.00 Nov-12 

360 201589 MDA120009968 1760 FTX1026W1MD Router, CISCO Model 1760 In Store 1·29-02·03C 11/10/2006 $ 1,030.00 Nov-12 

361 MDA120063213 3550 CSG091SPOML Catalyst, Interface Unit, Cisco Catalyst In Store 1·29-02-03D 8/1/2004 $ 8,000.00 Nov-12 

362 MDA120000302 OlSYSOlMl 2109173011S5 IP Accelerator. MENTAT In Store J.29-0204 8/1/2008 $ 3,000.00 Nov-12 

363 M DA120000303 Ol SYSOlMl 210917301074 IP Accelerator, MENTAT In Store 1·29·0204 8/1/2008 s 3,000.00 Nov-12 

364 200506 MDA120009725 M IL·RCM16AUS 0040C833A9FC Network Converter, MODULAR CONVERSIC In Store 1·29·02·04 TOP 11/24/2007 $ 580.00 Nov-12 

365 200507 MDA120009990 E156FP CN-0Y9998-72872-SA6-2JPL Monitor, Dell 15 Inch FP In Store l ·29-02·04D 2/7/2007 $ 160.00 Nov-12 

366 200511 MDA120009989 GXT2· 1000RTl20 0414500071AF031 UPS Station GXT 2U, Liebert In Store 1·29·02·04E 2/7/2007 $ 622.00 Jun· 12 

367 200368 MDA120009986 GXT2·1000RTl20 0414500074AF031 UPS Station GXT 2U, Liebert In Store 1-29--02·04E 2/7/2007 $ 622.00 Nov·12 

368 200505 MDA120009967 WS375024TS CAT1032NHGS Router, Catalyst CISCO 3750 In Store 1-29--02·04TOP 11/10/2006 $ 2,537.00 Nov-12 

369 200513 MDA120009764 532H VCLN74030024 Television, 32" LCD, HDTV Ready, Olevia In Store 1·29-02-05 TOP 6/29/2007 $ 622.00 Nov-12 

370 MDA120063235 CISC0374S FTX0953C1Al Router, CISCO Model 3745 In Store 1·29-02·05A 10/8/2007 $ 23,500.00 Nov·12 

371 MDA120063232 DL380 2UX63401PA Server, Prolient CISCO DL380 In Store 1·29-02·058 10/13/2006 s 2,750.00 Nov-12 

372 200512 MDA120009709 DTC400 102061 PRINTER, ID CARD 2 SIDES In Store 1290205C BALLOON ROOM 6/1/2009 $ 2,695.00 Jun-12 

373 200516 MDA120009921 OPTIPLEX 745 40J6YD1 Computer, Dell Optiplex 745 M initower In Store l 290205C BALLOON ROOM 11/18/2007 $ 891.00 Nov-12 

374 200357 MDA120009616 OPTIPLEX960 C3RNQJ1 COMPUTER, Desktop, Optiplex 960 In Store 1290206FLOOR 9/1/2009 $ 1,043.00 Jun· 12 

375 MDA120063233 SFX3900M R39MA6080029 Fax, Secure Ricoh High Speed Digital In Store 1·29--02·06FLOOR 10/18/2006 $ 5,132.00 Nov-12 

376 200503 MDA120009958 D630 CXWJYDl COMPUTER, DELL LATITUDE LAPTOP In Store 1 ·29--02·07F 11/18/2007 $ 1,434.00 Jun-12 

377 MDA120063234 SFX3900M R39MA6080027 Fax, Secure Ricoh High Speed Digital In Store 1-29-02FLOOR 10/18/2006 $ 5,132.00 Nov-12 

378 200480 MDA120068426 2007FP MX·OC9536· 74262· 7 AK· l T 4 Monitor, FP 20" Installed 1·35·01 FSO 11/18/2007 $ 382.00 Nov·12 

379 200481 MDA120068427 2007FP MX-OC9536· 74262· 7AK· 1T4 Monitor, FP 20" Installed 1·35·01 FSO 11/18/2007 $ 382.00 Nov-12 

380 200673 MDA120068428 STAR008W·16 101A043100167 Panel Box, C-CURE lstar Installed l-35-01 FSO 8/1/2004 $ 4,000.00 Nov-12 

381 201477 MDA120009903 HP2820 CNHC74R03K Printer HP2820 Color LaserJet All In One Installed 1-35-01 FSO J0/25/2007 s 700.00 Nov-12 

382 201480 MDA120068429 2007FP MX·OC9536-74262·7AK· 1T1 Monitor, Dell 20"F P Installed 1-35-01 FSO 11/18/2007 $ 382.00 NOV•l2 

383 201481 MDA120068430 2007FP MX·OC9536· 74262-7AK· lTJl Monitor, Dell 20" FP Installed 1·35·01 FSO 11/18/2007 $ 382.00 Nov-12 

384 201483 MDA120068431 SENTRY 400 81742 SHREDDER Installed 1-35-01 FSO 8/1/2008 $ 1.200.00 Nov-12 

385 201290 MDA120009886 DVP5960 KXlA0719339157 DVD Player, PHILIPS Installed STATE ROOM 01-50-05 7/11/2007 $ 71.00 Jun-12 

386 201291 MDA120009896 LN·T2642H AH8K3CDP601762 Television, HDTV, Samsung 26" Widescreer Installed 01-50.05 7/13/2007 $ 726.00 Jun· 12 

387 201292 MDA120009829 LN·T2642H AH8K3CPP301751 Television, HDTV, Samsung 26" Widescreer Installed Ol·S0-22 7/6/2007 $ 726.00 Jun-12 

388 201293 MDA120009894 DVP5960 KX1A0719339141 DVD Player, PHILIPS Installed 01·50-22 7/11/2007 $ 71.00 Jun-12 

389 201294 MDA120009805 LN-T2642H AH8K3CHP305442 Television, HDTV, Samsung 26" Wldescreer Installed 02-50-32 7/6/2007 $ 726.00 Jun-12 

390 201295 MDA120009855 DVP5960 KX1A0719339102 DVD Player, PHILIPS Installed 02·S0·32 7/11/2007 $ 71.00 Jun· 12 

391 201296 MDA120009818 LN·T2642H AH8K3CPP301728 Television, HDTV, Samsung 26" Widescreeli Installed 02·50·28 7/6/2007 $ 726.00 Jun-12 

392 201297 MDA120009836 DVP5960 KX1A0719339099 DVD Player, PHILIPS Installed 02-50-28 7/11/2007 $ 71.00 Jun-12 

393 201298 MDA120009801 LN-T2642H AH8K3CPP503854 Television, HDTV, Samsung 26" Widescree• Installed 02-54-14 7/6/2007 $ 726.00 Jun-12 

394 201299 MDA120009884 DVP5960 KX1A0719339127 DVD Player. PHILIPS Installed 02·54·14 7/11/2007 $ 71.00 Jun·12 

395 201300 MDA120009795 LN·T2642H AH8K3CPP503833 Television, HDTV, Samsung 26" Widescreer Installed 02·54·12 7/6/2007 $ 726.00 Jun-12 

396 201301 MDA120009858 DVP5960 KX1A0719339076 DVD Player. PHILIPS Installed 02·54-12 7/11/2007 $ 71.00 Jun-12 

397 201302 MOA120009796 LN-T2642H AH8K3CPP300935 Television, HDTV, Samsung 26" Widescreer Installed 02-50-22 7/6/2007 $ 726.00 Jun-12 

398 201303 MDA120009859 DVP5960 KX1A0719339079 DVD Player, PHILIPS Installed 02·50·22 7/11/2007 $ 71.00 Jun-12 

399 201304 MDA120009819 LN·T2642H AH8K3CPP301739 Tetevision1 HDTV, Samsung 26" Widescreeli Installed 02·54·10 7/6/2007 $ 726.00 Jun-12 

400 201305 MDA120068432 DVP3560/F7 GSlAU34190032 DVD Player, PHILIPS Installed 02-54-10 STATEROOM 6/l/2007 $ 71.00 Jun-12 

401 201308 MDA120009852 DVP5960 KX.1A07l9339098 DVD Plaver, PHILIPS Installed 02-54-08 7/11/2007 $ 71.00 Jun-12 

402 201309 MDA120009773 LN·T2642H AH8K3CPP503851 Television, HDTV, Samsung 26" Widescreer Installed 02·54·08 STATEROOM 7/4/2007 $ 726.00 Jun-12 
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403 201484 MDA120068433 SYSTEM X3200 4362AC1KQMLYZ2 COM PUTER, IBM Installed 1·35·01 FSO 6/1/2008 $ 1,200.00 Nov·12 

404 201311 MDA120009806 LN·T2642H AH8K3CPP300933 Television, HDTV, Samsung 26" W ideStreer Installed 02·54·06 7/6/2007 $ 726.00 Jun· 12 

405 201312 MOA120009860 OVP5960 KX1A0719339137 DVD Player, PHILIPS Installed 02·S4·06 7/11/2007 s 71.00 Jun-12 

406 201485 MDA120068434 EST4932 9071000163 VING CARD READER Installed 1·35.()1 FSO 6/1/2008 $ 323.00 Jun· 12 

407 201314 MDA120009849 DVPS960 KX1A0719339132 DVD Player, PHILIPS Installed 02·50·14 7/11/2007 $ 71.00 Jun·12 

408 201315 MOA120009822 LN·T2642H AH8K3CPP301745 Television, HDTV, Samsung 26" W idescreer Installed 02·S0·14 7/6/2007 s 726.00 Jun·l2 

409 201316 MOA120009765 532H VCLN74170297 Television, 32" LCD. HDTV Ready, Olevia Installed 02-SO·lO 6/29/2007 $ 622.00 Nov-12 

410 201486 MDA120068435 HX2790B 2CK728004S IPAQ FOR BING CARD Installed 1·35·01 FSO 6/1/2008 $ 500.00 Nov·12 

411 201318 MDA120009866 DVPS960 KX1A0719339135 DVD Player, PHILIPS Installed 02·50·10 7/11/2007 $ 71.00 Nov·12 

412 201488 MDA120009613 1708FP CNOG302H742618Bl16AS Monitor, Dell 17" FP Installed 1-35-01 FSO 9/1/2009 $ 569.00 Nov·12 

413 201489 MDA120068436 DTC400 A7310185 PRINTER, ID CARD 2 SIDES Installed 1-35-01 FSO 1/4/2008 $ 2,69S.OO Nov-12 

414 201321 MDA120009841 DVPS960 KX1A0719339118 DVD Player, PHILIPS Installed 02·50-06 7/11/2007 $ 71.00 Jun· 12 

415 201322 MDA120009808 LN·T2642H AH8K3CPPS03847 Television, HDTV, Samsung 26" Widescreeli Installed 02·50-06 7/6/2007 $ 726.00 Jun·12 

416 201490 MDA120068437 NONE 1002077 CAMERA, ID Installed HS-01 FSO 12/1/2010 $ 300.00 Nov-12 

417 201493 MDA120009955 2007FP MX-OC9536· 74262 · 7 AK· I TO M onitor, Dell 20" FP Installed J.35-01 FSO 11/18/2007 $ 382.00 Nov-12 

418 20 1495 MDA120068438 0630 3KGJ3Fl Computer, Uiptop, Dell Latitude 0630 Installed 1·3S·Ol FSO 6/1/2007 $ 1,052.00 Jun·12 

419 201496 MDA120068439 0630 DJGJ3Fl Computer, Uiptop, Dell Latitude 0 630 Installed 1·3S-01 FSO 6/1/2007 $ l,OS2.00 Nov·12 

420 MDA120000149 MDA120000149 LDHQ0147MDA120000149 11447-Kl0046389·5 STEA3000119788 STE Phone. Secure Telephone Unit Installed 1-35-01 FSO 8/15/2007 $ 3,250.00 Nov-12 

421 201491 MDA120009639 224-2257 HJFDMNl Computer, Dell Optiplex 960 Installed J.35-01 ISSO OFFICE 11/22/2010 $ 1,052.00 Nov-12 

422 20 1329 MDA120068440 TZ200 0117C59C624C ENCRYPTER NETWORK SECURITY Installed 0 1·41·01 12/1/ 2011 $ S00.00 Jun·12 

423 201478 MDA120009681 224-2257 HJBJMNl Computer, Dell Optiplex 960 Installed 1·35·01 VSF 11/22/2010 $ 1,052.00 Nov·12 

424 201487 MDA120009686 224·2257 HJF9MN1 Computer, Dell Optiplex 960 Installed J.35-01 V5F OFFICE 11/22/2010 $ 1,052.00 Nov-12 

425 200677 MDA120068441 E6420 1028894 Computer, Laotoo Dell D620 Installed J.35·02 10/18/2006 $ 1.686.00 Nov-12 

426 20 1333 MDA120009879 DVPS960 KX1A0719339108 DVD Player, PHILIPS Installed 02·50-02 7/11/2007 $ 71.00 Jun·12 

427 201334 MDA120009798 LN·T2642H AH8K3CPP300941 Television. HDTV, Samsung 26"' Widescreer Installed 02·50·02 7/6/2007 $ 726.00 Jun·12 

428 201335 MDA120009820 LN·T2642H AH8K3CPP301734 Television, HDTV, Samsung 26" W idescree1 Installed 02-50-01 7/6/2007 $ 726.00 Jun·12 

429 201336 MDA120009832 DVP5960 KX1A0719339092 DVD Player, PHILIPS Installed 02·50-01 7/11/2007 $ 71.00 Jun·12 

430 200690 MDA120068442 A530 2920205183 CAMERA, CANNON POWER SHOT AS30 INSTALLED 1·35·01 1/1/ 2000 $ 109.00 Jun·12 

431 201536 MDA120068443 SX30 IS 222052020286 CANNONSX30 INSTALLED 1·35·02 10/1/2011 $ 730.00 Nov·12 

432 200396 MDA120068444 DAV·HDZ235 8108550 DVD, Sony Installed 1-35-02 6/1/2008 $ 300.00 Jun·12 

433 200385 MDA120068445 990 2L4TSR1 Computer, Oesktop Installed 1·35·02 ADMIN 6/1/2011 $ 1,052.00 Nov-12 

434 200684 MDA120010094 1760 FHK08212141 ROUTER, CISCO Installed 1·35·02 Dept Head 6/1/2005 $ 1,030.00 Nov·12 

435 MDA120063220 3550 CAT0826Z2NO SWITCH, CISCO CATALYST 3550 Installed 1·35·02 Dept Head 8/1/2004 $ 5,066.00 Nov·12 

436 201344 MDA120009762 532H VCLN73300239 Television, 32" LCD, HDTV Ready, Olevia Installed 02-S0-05 CAPTAINS STATEROOM 6/29/2007 $ 622.00 Jun-12 

437 201345 MDA120009882 DVPS960 KX1A0719339115 DVD Player, PHILIPS Installed 02·50-05 CAPTAINS STATEROOM 7/11/2007 $ 71.00 Jun· l2 

438 20 1346 MDA120009785 LN·T2642H AH8K3CPP301170 Television, HDTV, Samsung 26" Wides.creer Installed 02·54-05 7/4/2007 s 726.00 Jun·12 

439 200342 MDA120009926 PRECISION·490 FDK7YD1 COMPUTER, Desktop, Dell Precision 490 Installed 1·35-02 NMC 11/18/2007 $ 3,427.00 Nov·12 

440 200343 MDA120009929 PRECISION-490 DDK7YD1 COMPUTER, Desktop, Dell Precision 490 Installed l-3S-02 NMC 11/18/2007 $ 3.427.00 Nov-12 

441 201350 MDA120009814 LN·T2642H AH8K3CPP300949 Television, HDTV, Samsuns: 26"' Widescreer Installed 02-50·13 7/6/2007 $ 726.00 Jun-12 

442 20 1351 MDA120009893 DVPS960 KX1A0719339116 DVD Player, PHILIPS Installed 02·50·15 7/11/2007 $ 71.00 Jun·12 

443 201352 MDA120009816 LN·T2642H AH8K3CPP300751 Television, HDTV. Samsung 26" Widescreer Installed 02·54·07 7/6/2007 $ 726.00 Jun·12 

444 201353 MDA120009867 DVP5960 KX1A0719339154 DVD Player, PHILIPS Installed 02·S4-07 7/11/2007 $ 71.00 Jun-12 

445 201354 MDA120009844 DVPS960 KX1A0719339095 DVD Player, PHILIPS Installed 02-50·13 7/11/ 2007 $ 71.00 Jun-12 

446 20 1355 MDA120009824 LN·T2642H AH8K3CPP300921 Television, HDTV, Samsung 26" Widescreel'1 Installed 02·50 ·15 7/6/ 2007 $ 726.00 Jun·12 

447 201356 MDA120009864 DVP5960 KX1A0719339!03 DVD Player, PHILIPS Installed 02-54·09 STATEROOM 7/11/2007 $ 71.00 Jun· 12 

448 201357 MDA120009807 LN-T2642H AH8K3CHP305435 Television, HDTV. Samsung 26" W idescreer Installed 02·S4·09 7/6/2007 s 726.00 Jun-12 

449 201358 MDA120009799 LN·T2642H AH8K3CPP300703 Television, HDTV, Samsune: 26" Widescreer Installed 02·54·11 7/6/2007 $ 726.00 Jun· 12 

450 201359 MDA120009837 DVPS960 KX1A0719339088 DVD Player, PHILIPS Installed 02·54·11 STATEROOM 7/11/2007 $ 71.00 Jun·12 

451 201360 MDA120009800 LN-T2642H AH8K3CHP305437 Television, HDTV, Samsung 26" W idescreer Installed 02-50·21 7/6/2007 $ 726.00 Jun·l2 

4S2 200373 MOA120009988 MP2-130C 0531400055G2361 Switch, Bypass. Liebert M icro POD Installed 1·35-02 NMC 2/7/2007 $ 290.00 Jun-12 

453 201362 MDA1200098 10 LN·T2642H AH8K3CPP503856 Television, HDTV, Samsung 26" Widescreer Installed 02·50·25 7/6/2007 $ 726.00 Jun· l2 

454 201363 MDA120009870 DVPS960 KX1A0719339097 DVD Player, PHILIPS Installed 02·50·25 7/11/2007 $ 71.00 Jun·12 

455 201364 MDA120009815 LN·T2642H AH8K3CPP300931 Television. HDTV, Samsung 26" W idescreer Installed 02·50·27 7/6/2007 $ 726.00 Jun· 12 

456 201365 MDA120009871 DVP5960 KX1A0719339128 DVD Player, PH ILIPS Installed 02-S0-27 7/11/2007 $ 71.00 Jun-12 

457 201366 MDA120009817 LN·T2642H AH8K3CPP301748 Television, HDTV, Samsung 26" Widescreer: Installed 02·54-17 7/6/2007 $ 726.00 Jun· 12 

458 201367 MDA120009839 DVPS960 KX1A0719339!20 DVD Player, PHILIPS Installed 02·54·17 7/11/2007 $ 71.00 Jun·12 

459 201368 MDA120009809 LN·T2642H AH8K3CPPS03829 Television, HDTV, Samsung 26" W idescreer Installed 02·50-31 7/6/2007 $ 726.00 Jun· 12 

460 201369 MDA120009863 DVP5960 KX1A0719339121 DVD Player, PHILIPS Installed 02-S0-31 7/11/2007 $ 71.00 Jun-12 

461 200384 MDA120068446 2007FP MX·OC9536· 74262· 7 AK· I OT Mon~or, FP 20" Installed 1·35-02 NMC 11/18/2007 $ 382.00 Nov·12 

462 200386 MDA120009909 ASLCD203WXM·BK 77108293GA Monitor, NEC AccuSync 20" Widescreen LC Installed 1·35-02 NMC 11/23/2007 $ 275.00 Nov·12 

463 200387 MDA120009908 ASl CD203WXM·BK 77!08776GA Monitor, NEC AccuSync 20" Widescreen LC Installed 1-35-02 NMC 11/23/2007 $ 275.00 Nov-12 

464 200389 MDA120009715 OFS32H.8A8 8A8·CTM S M ONITOR, FLAT PANEL LCD 22' ULTRASHA Installed J.35-02 NMC 12/30/2008 $ 270.00 Nov-12 

465 200390 MDA120009736 1907FP CCNODC323716186968BBL Monitor, Computer Dell 19" Flat Panel Installed 1·35-02 NMC 10/18/2006 $ 258.00 Nov·12 

466 200391 MDA120009641 224-2257 HJCDMNl Computer, Dell Optiplex 960 Installed 1·35·02 NMC 11/22/2010 $ 1,052.00 Nov·12 

467 200392 MDA120009629 CM2320FXI SCND9993BBP Printer, HP Color Laster Jet Installed J.35-02 NMC 10/15/2009 $ 884.00 Nov-12 

468 200393 MDA120009906 ASLCD203WXM-BK 77108807GA M onitor, NEC AccuSvnc 20" Widescreen LC Installed 1·35·02 NMC 11/23/2007 $ 275.00 Nov-12 

469 200394 MDA120009907 ASLCD203WXM·BK 77108302GA Monitor, NECAccuSync 20" Widescreen LC Installed 1·35·02 NMC 11/ 23/2007 $ 275.00 Nov·12 
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470 200395 MDA120068447 990 2L4SSR1 Computer. DELL MINITOWER Installed 1·35·02 NMC 12/1/2011 $ 1,052.00 Nov·12 

471 200397 MDA1200!0162 SW35oo SW3500.0017C5120A04 Hotln Store Rack, 5onicwall 3500, IESS CCU Installed 1-35-02 NMC 12/1/2011 $ 4,100.00 Nov-12 

472 200398 MDA1200101S6 JFSS16 JFSS16.1DV1883R01070 Hotln Store Rack, Netgear Prosafe 16 Port Installed 1·35-02 NMC 12/1/2011 s 79.00 Nov-12 

473 MDA120000240 DL385GS DL385G5.USE904N43M Server, HP Proliant DL38SG5, IESS CCURE H Installed 1·3S-02 NMC 6/1/2009 $ 3,899.00 NOV•l2 

474 MDA120000241 DL385GS DL38SG5.USE904N43L Server HP Proliant DL385G5, IESS CCURE He Installed 1·35·02 NMC 6/1/2009 $ 3,899.00 Nov·12 

475 200402 MDA120009733 1907FP CNODC323716186968884 Monitor, Dell 19" FP Installed 1-35-02 NMC 10/18/2006 s 258.00 Nov-12 

476 200404 MDA120009637 224·22S7 HJ8KMN1 Computer. Dell Optiplex 960 In Store 1·35-02 NMC 11/22/2010 $ l ,052.00 Nov-12 

477 200405 MDA120009962 2007FPB MX·OC9536· 74262·838·40 Monitor, 20" FP, Dell In Store 1·3S·02 NMC 3/30/2011 $ 388.00 Nov·l2 

478 200406 MDA120068448 990 2L4V5Rl Computer. Dell 990 Installed 1·35-02 NMC 12/1/2012 $ 1,052.00 Nov·12 

479 200407 MDA120068449 2007FP8 CN05Y2327161848P8A65 Monitor, 20" FP, Dell Installed 1-35-02 NMC 6/1/2008 $ 27S.OO Nov·12 

480 200408 MDA120009902 TH·50PX60U LF70180246 Television, SO" Flat Screen (Panasonic TH-5 Installed 1-35-02 NMC 7/20/2007 $ 1,999.00 Nov-12 

481 200413 MDA120009963 IN32 ATLV6380074S Video Proiector, lnfocus Installed 1·35·02 NMC 10/6/2006 $ 1,100.00 Nov·l2 

482 200415 MDA120009975 300728U 1046607315909C Hard Orive, External 250GB F.A. Porsche Installed 1·35·02 NMC 10/21/2006 $ 105.00 Nov·12 

483 200417 MDA120009979 SUAlSOO AS0619331402 UPS, ACP 1500VA Installed l-3S-02 NMC 10/17/2006 $ 470.00 Nov-12 

484 200418 MDA120068450 SB·8SC·3A768 060817EA0035277 Shredder, Powershred Installed 1-35-02 NMC 6/1/2008 $ 200.00 Nov-12 

485 200489 MDA120068451 E6420 4Q4VSR1, 102874S1981 COMPUTER, DELL LATITUDE LAPTOP Installed 1·35·02 NMC 12/1/2012 $ 1,434.00 Nov·12 

486 200491 MDA120068452 E6420 196WTH1 COMPUTER, DELL LATITUDE LAPTOP Installed 1·35-02 NMC 12/1/2012 $ 1,434.00 Nov·12 

487 201401 MDA120009792 LN·T2642H AH8K3CPP300937 Television, HDTV, Samsung 26" Widescref' Installed Ol·SH6 7/6/2007 $ 726.00 Jun·12 

488 201402 MDA120009878 DVPS960 KX1A0719339107 DVD Player, PHILIPS Installed Ol·SH6 7/11/2007 $ 71.00 Jun-12 

489 20 1403 MDA120009823 LN·T2642H AH8K3CPP300748 Television, HDTV, Samsung 26"' Widescreer Installed 0 1·53-18 7/6/2007 $ 726.00 Jun·12 

490 201404 MDA120009887 DVP5960 KX1A0719339085 DVD Player, PHILIPS Installed 01-53-18 7/11/2007 $ 71.00 Jun·12 

491 20140S MDA120009840 DVPS960 KX1A0719339089 DVD Player, PHILIPS Installed Ol·S0·16 7/11/2007 $ 71.00 Jun·12 

492 200492 MOA120068453 E6420 296WTHJ COMPUTER, DELL LATITUDE LAPTOP Installed 1·3S·02 NMC 12/1/2012 $ 1,434.00 Nov-12 

493 201407 MDA120009781 LN·T2642H AHBK3CPP301733 Television, HDTV, Samsung 26" Widescreer Installed 0 1· 50·18 7/4/2007 $ 726.00 Jun·l2 

494 201408 MDA120009845 DVP5960 KX1A0719339159 DVD Player, PHILIPS Installed 0 1·50·18 7/11/2007 $ 71.00 Jun·12 

49S 201409 MDA120009899 LN·T2642H AH8K3CDP601786 Television, HDTV, Samsung 26" Widescree1 Installed Ol·S3·20 7/13/2007 $ 726.00 Jun·12 

496 201410 MDA120009891 DVPS960 KX1A0719339125 DVD Player, PHILIPS Installed 0 1·53·20 7/11/2007 $ 71.00 Jun·l2 

497 20 1411 MDA120009813 LN·T2642H AHBK3CPPS03828 Television, HDTV, Samsung 26" Wides.creer Installed 02·54·13 7/6/2007 $ 726.00 Jun·12 

498 201412 MDA120009843 DVP5960 KX1A0719339158 DVD Player, PH ILIPS Installed 02·54·13 7/11/2007 $ 71.00 Jun·12 

499 200494 MDA120009957 0630 8WWJYD1 COMPUTER, DELL LATITUDE LAPTOP Installed 1·3S-02 NMC 11/18/2007 $ 1,434.00 Nov-12 

soo 200495 MDA120068454 1704FPT CN·OY4299· 71618·486-BACI MONITOR, 17 IN DELL Installed 1·35·02 NMC 6/1/2006 $ 275.00 Nov-12 

501 200496 MDA120068455 1704FPT CN·OSY232·71618·49L·AAGI MONITOR, 17 IN DELL Installed 1·35·02 NMC 6/1/ 2006 $ 275.00 Nov-12 

S02 200497 MDA120068456 Ol·SSC·70 16 0117C585D960 ROUTER, SONICWALL Installed 1·35·02 NMC 12/1/2011 $ 4,999.00 Nov·12 

S03 200S47 MOA120009685 224-2257 HJCFMNJ Computer, Dell Optiplex 960 Installed 1·35·02 NMC 1V22/2010 $ 1,052.00 Nov-12 

504 200557 MDA120009734 1907FP CCNODC32371618696BBBY Mon~or, Dell 19" f P Installed 1·35·02 NMC 12/1/ 2011 $ 258.00 Nov·12 

sos 200651 MDA120009707 DS1513·1 CB2007275001 SAFE, fireking l ·hour data safe · DS1513·1 Installed 1·35·02 NMC 3/3/ 2008 s 1,638.00 Nov-12 

506 201461 MDA120009862 DVP5960 KX1A0719339083 DVD Player, PHILIPS Installed 1·35-02 NMC 7/11/2007 $ 71.00 Nov·12 

507 MDAJ20000233 MDA120000233 LOHQ0147MDA120000233 491324-001 2M 20310109 Server, HP DL380 Base US Prolient Virtual In Store 1-35-02 NMC 9/1/2010 $ 3,680.00 Nov-12 

S08 MDA120063229 CISC03745 FTX1038A5EM Router, CISCO Model 3745 In Store 1·35·02 NMC 10/8/2007 $ 8,989.00 Nov·12 

S09 MDA12006322S 382608·405 USE619N4L8 Server, Prolient In Store 1·35·02 NMC 3/30/2011 $ 7,S50.00 Nov-12 

SlO MDA120063224 382608·405 USE619N4L9 Server, Prolient In Store 1·35-02 NMC 3/30/2011 $ 7,550.00 Nov·12 

SU 200399 MDA1200l0157 OPTIPLEX7S5 OPTIPLEX75S.9F971Jl Computer, Dell Optiplex 7SS, IESS CCU REH Installed J.35-02 NMC 6/1/2009 $ 770.00 Nov-12 

512 200383 MDA120068457 2007FP MX·OC9536· 74262· 7 AK· l DL Monitor, FP 20" Installed 1·35·02 NMC DESK 11/18/2007 $ 382.00 Nov·12 

513 200416 MDA120009711 A753002 AS0739110539 UPS ,APC Smart-1500VA USB & Ser ial 120V Installed 1·35·02 NMC FLOOR 1/13/2008 $ 300.00 Nov-12 

514 MDA120063230 12020F 13 CCU Installed l ·35-02 NMC OFFICE 4/5/2008 $ 8,947.00 Nov·12 

515 MDA120000208 M DA 120000208 LDHQOJ47MDA120000208 lOSQ.L CA8QY0007FA48 Riverbed 5teelhead Appliance Installed 1·35-02 NMC RACK 1 11/22/2010 s 17,8S9.00 Nov-12 

516 200312 MDA120010147 414109·821 414 109-821.USE741NC4X Server, HP DL385G2 2218 2P u s Svr Installed 1-35-02 NMC RACK 3 6/1/2007 $ 1,237.00 NOV•l2 

517 200313 MDA120010150 414109·B21 414109·821.USE741NC51 Server, HP DL385G2 2218 2P US Svr Installed 1·35·02 NMC RACK 3 6/1/2007 $ 1,237.00 Nov·12 

518 MOA120000221 MCS· 782SH·3.0·ECS MX29080108 Hard Drive, Cisco HW 2 GB Ram 160G8 SAT Installed 1-35-02 NMC RACK 3 3/24/2009 $ 4,337.00 Nov-12 

519 200316 MDA120009S89 M CS. 782SH-3.0·IPC MX2908011M Hard Drive, Cisco 2GB Ram 160 GB SATA H Installed 1·35·02 NMC RACK 3 3/24/2009 $ 4,337.00 Nov-12 

520 MDA120000210 MDA120000210 LDHQ0147M DA120000210 4507R FOX081302KS catalyst, Cisco Installed 1·35·02 NMC RACK 3 6/1/2007 $ 3,380.00 Nov·12 

S21 MDA120000211 MDA120000211 LDHQ0147MDA120000211 GXT2·3000RT120 0408200096AF091 Power Supply, Liebert Installed 1 ·35-02 NMC RACK3 6/1/2007 $ 1,942.00 Nov·12 

S22 MDA120000212 MDA! 20000212 lDHQ0147MDA120000212 GXT2·3000RT120 0408200098AF091 Power Supply, Lieber t Installed 1-35-02 NMC RACK 3 6/1/2007 $ 1,942.00 Nov·12 

S23 MDA120000220 MDA120000220 LDHQ0147MDA120000220 SGS10·10.PE Proxy 4707101048 Server, Proxy Edit, bl ue coat sgSlO·lO Installed 1·35-02 NMC RACK 3 4/30/2008 $ 10,SOO.OO Nov-12 

524 MDA120000230 M DA 120000230 LDHQ0147MDA120000230 Dl380 2UX63401PD Server, Prolient DL380 HP Installed 1·35·02 NMC RACK 4 10/13/2006 $ 2,750.00 Nov·l2 

525 MDA120000231 MDA120000231 LDHQ0147MDA120000231 DL380 2UX6370233 Server, Prolient DL380 HP Installed 1·35·02 NMC RACK 4 10/13/2006 $ 2,750.00 Nov·12 

526 MDA120000232 M DA 120000232 LDHQ0147MDA120000232 124T CH6JB30232 Autoloader, Powervault Installed l ·3S-02 NMC RACK 4 10/13/2006 $ 4,649.00 Nov-12 

527 MDA120000314 MDA120000314 LOHQ0147M DA120000314 POWERVAUL T 124T GJ47Z91 PowerVault, Dell 124T, 2U Autoloader, LTD Installed 1·35-02 NMC RACK 4 8/1/2008 $ 4,649.00 Nov-12 

528 200331 MDA120010148 414109·B21 4141Q9.821.USE741NC4Z Server, HP DL385G2 2218 2P US Svr Installed 1·35-02 NMC RACK 5 6/1/2009 $ 1,237.00 Nov·12 

529 M DA120000305 MDA120000305 LDHQ0147M DA120000305 CISC01760 FTX0834ZOLA Router, Catalyst 1760 Installed 1·35-02 NMC RACK 7 2/7/2007 $ 1,030.00 Nov·12 

530 MDA120000306 MDA120000306 LDHQ0147MDA120000306 PXR10 212128900881 Ethernet, 10 Mbp, 2 x 10/100 Base T, TS·23 Installed 1-35-02 NMC RACK 7 2/7/2007 $ 4,192.00 Nov-12 

531 MDA120000307 MDA120000307 LOHQ0147MDA120000307 IOS-4215·4FE-K9 188808344328 Server, IDS 421S, 80Mbps with 4FE interfac Installed 1·35-02 NMC RACK 7 2/7/2007 $ 5,982.00 Nov-12 

532 MDA120000309 MDA120000309 LDHQ0147M DA120000309 MCS·7825H·3.0·ECS M009UHF37 Server, With P4, 3.06GHz, 512 MB RAM, Cl Installed 1·35-02 NMC RACK 7 2/ 7/ 2007 $ 9,024.00 Nov·12 

533 MDA120000310 MDA120000310 LDHQ0147MDA120000310 SG510·10.PE Proxy 3507101035 PROXY EDIT, blue coat sgSl0· 10 Installed 1·35·02 NMC RACK 7 6/1/2007 $ 10,500.00 Nov·12 

534 MDA120000311 M0Al 20000311 LDHQ0147MDA120000311 491324·001 2M 2031011C SERVER, HPDL380 Base US Prolient Virtual ! In Store 1-35-02 NMC RACK 7 6/1/2009 $ 3,680.00 Nov-12 

535 MDA120000312 MDA120000312 LDHQ0147MDA120000312 DL380 2UX6340lLN Server, Proliant Dl 380 Installed 1·3S·02 NMC RACK 7 6/1/2009 $ 2,750.00 Nov-12 

536 MDA120000313 MDA120000313 LDHQ0147M DA120000313 DL380 2UX63401Pl Server, Proliant Ol380 HP Installed 1·35·02 NMC RACK 7 6/1/2009 $ 2,750.00 Nov·12 
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537 MDA120000315 FAS270 SHU445150012EAB Server, NETAPP, FAS 270 Installed 1·35·02 NMC RACK 7 2/7/2007 $ 36,000.00 Nov·12 

538 200345 MDA120009760 SLVD370P S010648307E DVD/VCR Combo, Sony SLVD 370P Installed l ·3S-02 NMC RACK 8 1/9/2007 $ 120.00 Nov-12 

539 MDA120000201 MDA120000201 LDHQ0147MDA120000201 D9850 551162071931 Receiver, Satellite (US Navy Supplied) 5cien Installed 1·3S-02 NMC RACK 8 11/3/2006 s 831.00 Nov-12 

540 MDA120000202 M DA 120000202 l DHQ0147MDA120000202 0 9850 551162071307 Receiver, Satellite (US Navy Supplied) Stien Installed 1·35-02 NMC RACK 8 11/3/2006 $ 831.00 NOV•l 2 

541 MDA120000203 MDA120000203 l DHQ0147MDA120000203 09850 551162071912 Receiver, Satellite (US Navy Supplied) Seier Installed 1·35·02 NMC RACK 8 11/3/2006 $ 831.00 Nov·12 
542 MOA120000204 MDA120000204 l DHQ0147MDA120000204 09850 551162071921 Receiver, Satellite (US Navy Supplied) Seier Installed 1-35-02 NMC RACK 8 11/3/2006 s 831.00 Nov·12 

543 MOA120000319 MOA120000319 l DHQ0147MDA120000319 21SOX Pl24304822 Multiswltch, Satellite (US Navy Supplied) Installed 1·3S-02 NMC RACK 8 11/3/2006 $ l S0.00 Nov-12 

544 MDA120000205 MDA120000205 l DHQ0147MDA120000205 3700 JMX0823L01T Router, CISCO Installed 1·35·02 RACK 1 8/1/2004 $ 5,600.00 Nov·12 
545 MDA120000206 MDA120000206 l DHQ0147MDA120000206 3700 JMX0823L01J Router, CISCO Installed 1 ·35-02 RACK 1 8/1/2004 $ 5,600.00 Nov·12 

546 MDA120000207 MDA 120000207 lDHQ0147MDA120000207 4144 8144·DO·AC SPECTRACDM Installed 1-35-02 RACK 1 6/1/2007 $ 1,200.00 Nov·12 

547 MDA120000209 MDA120000209 l DHQ0147MDA120000209 SV501-Ml 2109173011S3 IP Accelerator, MENTAT Installed l-3S-02 RACK 1 6/1/2007 $ 3,99S.OO Nov-12 
548 MDA120000213 R200 1043066 Server, Netapp NAS Installed 1·35-02 Rack 2 6/1/2007 $ 100,000.00 Nov·12 
549 MDA120000215 GXT2·3000RT120 0408200097 AF091 Power Supply, Liebert Installed 1·35·02 Rack 2 6/1/2007 $ 350.00 Nov·12 

550 MDA120000216 GXT2-3000RT120 0408200092AF091 Power Supply, Liebert Installed l ·3S-02 Rack 2 6/1/2007 $ 350.00 Nov-12 

551 201471 MDA120009663 224-2257 HJFJMNl Computer. Dell Optiplex 960 Installed ARMORY 11/22/2010 $ 1,052.00 Jun-12 

552 MDA120000217 MDA120000217 l DHQ0147MDA120000217 6020·016· 17 9619ACPCB596500011 Switch .. KVM Trip-l ite Switch w/monitor Installed 1·35·02 Rack 3 6/1/2007 $ 2,449.00 Nov·12 

553 MDA120000218 GL385G2 USE741NC4X Server, HP Proliant Installed 1·35-02 Rack 3 6/1/2007 $ 1,399.00 Nov·12 

554 201475 MDA120009854 OVP5960 KX1A0719339100 DVD Player, PHILIPS Installed 02·SO·l9 7/11/2007 $ 71.00 Jun·12 
SSS 201476 MOA120009812 LN-T2642H AH8K3CPPS0383S Television, HDTV, Samsung 26" Widescree' Installed 02-S0-19 7/6/2007 $ 726.00 Jun-12 

556 MDA120000219 GL385G2 USE741NC51 Server, HP Proliant Installed 1·35-02 Rack 3 8/1/2004 $ 1,399.00 Nov·12 

557 MDA120000222 MDA120000222 l DHQ0147MDA120000222 MC57800 MX290811M Server, Cisco Mediia Convergenc.e Installed 1·35·02 Rack 3 6/1/2007 $ 6,079.00 Nov·12 

5S8 MOA120000223 MDA120000223 LDHQ0147MDA120000223 MC57800 M01WUHF31 Server, Cisco Installed l ·35-02 Rack 3 6/1/2007 $ 6,079.00 Nov·l2 

SS9 MDA120000224 MDA120000224 l DHQ0147MDA120000224 MCS7800 M038UHF3 1 Setver, Cisco Installed 1·3S·02 Rack 3 6/1/2007 $ 6,079.00 Nov-12 

560 MDA120000225 MDA120000225 l DHQ0147MDA120000225 MCS7800 M06VUHG29 Server, Cisco Installed 1·35·02 Rack 3 6/1/2007 $ 6,079.00 Nov·12 

561 MDA120000226 MDA120000226 l DHQ0147MDA120000226 IDS-4215 CNM7V01BRA Sensor, Cisco Installed 1·35·02 Rack 3 6/1/2009 $ 1,170.40 Nov·12 

562 MDA120000227 MDA120000227 lDHQ0147MDA120000227 GXT2·3000RT120 0408200099AF091 Power Supply, Liebert Installed 1·35-02 Rack 3 6/1/2009 $ 1,942.00 Nov·12 

563 MDA120000228 MDA120000228 l DHQ0147MDA120000228 GXT2·3000RT120 0408200100AF091 Power Supply, Liebert Installed 1·35-02 Rack 3 6/1/2009 $ 1,942.00 Nov·12 

564 MDA120000229 MDA120000229 lDHQ0147MDA120000229 6020-016· 17 9619ACPCB596500001 Switch, KVM Trip·l ite Switch w/monitor Installed 1·35·02 Rack 4 6/1/2009 $ 2,449.00 Nov·12 

565 MDA120000234 MDA120000234 l DHQ0147MDA120000234 FAS270 3047172 Server, Netapp NAS Server Installed 1 ·35·02 Rack 4 6/1/2007 $ 9,817.24 Nov·12 

S66 MOA12000023S MOA12000023S lDHQ0147MDA120000235 GXT2·3000RT120 0408200094AF09 l Power Supply, Liebert Installed l ·3S-02 Rack 4 6/1/2007 $ 1,942.00 Nov·12 

567 MDA120000236 MDA120000236 l DHQ0147MDA120000236 GXT2·3000RT120 0408200095AF091 Power Supply, lleben Installed 1·35·02 Rack 4 6/1/2009 $ 1,942.00 Nov-12 

568 MDA120000237 M DA 120000237 lDHQ0147MDA120000237 15FP CNOG6325129636882WBA Monitor, Dell Installed 1·35·02 Rack 5 6/1/2009 $ 1,999.00 Nov·12 

569 MDA120000238 MDA120000238 lDHQ0147MDA120000238 FSS16 F55614208463896 Ethernet Switch, Netgear Installed 1-35·02 Rack 5 6/1/2009 $ 269.00 Nov·12 

S70 MDA120000240 MDA120000240 l DHQ0147MDA120000240 DL38SGS USE904N48M SERVER· HP Installed 1·3S·02 Rack s 6/1/2009 $ 1,399.00 Nov-12 

S71 MDA120000241 MDA120000241 lDHQ0147MDA120000241 DL385G5 USE904N43L SERVER · HP Installed 1·3S-02 Rack 5 6/1/2009 $ 1,399.00 Nov-12 

572 MDA120000242 MDA120000242 l DHQ0147MDA120000242 GXT2·3000RT120 0408200093AF091 Power Supply, lieben Installed 1·35·02 Rack 5 6/1/2009 s 1,942.00 Nov·12 

573 200336 MDA1200 10100 GXT2·3000RT120 0408200124AF091 Power Supply, Liebert Installed 1·35-02 Rack 6 8/1/2004 $ 1,942.00 Nov·12 
S74 201507 MDA1200684S8 UPSS 0414S00072AF031 UPS Installed \ \ vlf as270\lntranet\NMC\Admin 6/1/2007 $ 2,200.00 Jun-12 

S7S 201509 MDA120068459 UPS2 0414500037AF031 UPS Installed \ \vlf as270\lniranet\NMC\Admin1 8/1/2004 $ 2,200.00 Jun· 12 

576 20 1510 MDA120068460 3550 CAT0826Z2M3 Switch, Public Network .. PNS-02 Installed XBR Department Hea d Office (01-' l Z/1/2011 $ 4,999.00 Jun·12 

577 201Sll MDA120068461 UPS3 0414500036AF031 UPS Installed \ \vlf as270\lntranet\NMC\Admin' 6/1/2008 $ 2,200.00 Jun·12 
S78 201Sl2 MDA120068462 3SSO CAT0826Z2M9 Switch, Public Network, PNS-03 Installed Site Manager Office (Ol·S3·0S) No 8/1/2008 $ S,066.00 Jun-12 

579 201Sl3 MDA120068463 35SO CAT0826Z2KM Switch, Public Network, PNS-23 Installed Site Manager Office (Ol·S3·05) No 8/1/2008 $ 5,066.00 Jun-12 

580 20 1514 MDA120068464 17616 N/ A 17616 Installed Sit e Manager Office (01·53·05) No 6/1/2007 $ 1,030.00 Jun·12 

S81 201S15 MDA12006846S UPS10 0414S00090AF031 UPS Installed \ \vlfas270\lntranet\NMC\Admin 8/1/2008 $ 2,200.00 Jun·12 
S82 201S16 MDA120068466 3SSO CAT0826Z2M8 Switch, Public Network. PNS-10 Installed OCC (01-47-02) Note: Co-located 1 8/1/2009 s S,066.00 Jun-12 

S83 201517 MDA120068467 UPS20 0414S00032AF031 UPS Installed \ \vlfas270\lntranet\NMC\Admin1 8/1/2006 $ 2,200.00 Jun· 12 

584 20 1518 MDA120068468 3550 CAT082622M6 Switch, Public Network, PNS·20 Installed EER (01·47·04) Note: Above ceilin 8/1/2007 $ 5,066.00 Jun·12 

58S 201519 MDA120068469 UPS13 0414500038AF031 UPS Installed \ \vlfas270\lntranet\NMC\Admin 8/1/2008 $ 2,200.00 Jun·l2 
S86 201S20 MDA120068470 3S50 CAT0826Z2MS Switch, Public Network. PNS-13 Installed Shipping & Receiving (1·41-01) No 12/1/2009 $ S,066.00 Jun-12 

S87 20 1521 MDA120068471 17612 N/A Switch Box,17612 Installed Shipping & Re ceiving (1·41-01) No 9/1/2009 $ 1,030.00 Jun· 12 

588 201522 MDA120009584 GXTHOOORT120 08030R0198AF031 UPS Station GXT 2U, Liebert Installed 1·21-01 STBD EM ERG GEN RM 5/30/2008 $ 613.00 Jun·12 

589 201522 MDA120068472 UPS11 08030R0198AF031 UPS Installed \ \vlf as270\lntranet\NMC\Admin 5/ 1/2008 $ 2,200.00 Jun· 12 
590 200337 MDA120010099 GXT2·3000RT120 0408200091AF091 Power Supply, Liebert Installed 1·3S-02 Rack 6 8/1/2004 $ l,942.00 Nov-12 

591 MDA120000301 MDA120000301 lDHQ0147MDA120000301 Mll · RCM16 950002374 Media Converter, Milan, Fiber to copper Installed 1·35-02 Rack 6 8/1/2004 $ 429.95 Nov·12 

592 200369 MDA120010108 E172FPT CNOJ18061848BCDHA Monitor, 17" FP Installed 1·35·02 Rack 7 6/1/2007 $ 250.99 Nov·12 

593 MDA120000308 M DA 120000308 l DHQ0147MDA120000308 MCS· 782SH·3.0· IPC MX2908010H Hard Drive, SATA, Cisco HW 2G8Ram160G Installed l ·3S-02 Rack 7 6/1/2008 $ 4,337.00 Nov-12 

S94 MOA12000031S MDA12000031S lDHQ0147MDA120000315 FAS270 30S2386 Server, Netapp Installed 1·3S-02 Rack 7 8/1/2008 $ 9,817.24 Nov-12 

59S 200380 MDA120068473 990 COMTSRl Computer, Dell Minitower Installed 1·35-02 RACK 8 12/ 1/2011 $ 1,052.00 Nov·12 

596 200381 MDA120010109 1500 A50524134457 Power Supply, APC Installed 1·35-02 Rack 8 6/1/2008 $ 39.00 Nov·12 
597 200382 MDA120010110 lSOO A50524135192 Power Supply, APC Installed 1·35-02 Rack 8 6/1/2008 $ 39.00 Nov·12 

S98 MOA1200001SO OCA-12 N/ A Blonder Tongue Combinder Active Installed 1·3S-02 Rack 8 8/1/2004 $ 791.00 Nov-12 

599 MDA120000316 MDA120000316 l DHQ0147MDA120000316 VR151P 61937060374 Monitor, Marshall 15" Rack Mountable Installed 1·35-02 Rack 8 6/1/2007 $ 1,321.00 Nov·12 

600 MDA120000317 MDA120000317 l DHQ0147MDA120000317 Al·7103·CC·DF 10 CCU, DTS, Orbital Marine Installed 1·35·02 Rack 8 6/1/2007 $ 1,500.00 Nov·12 
601 MOA120000318 SL·R2U·LC2010 N/A CPU, DTS, Super Logic Installed l ·35-02 Rack 8 6/1/2007 $ 2,250.00 Nov·l2 

602 200388 MDA120068474 990 CONTSRl Computer. DELL MINITOWER Installed 1·3S·02 Sr Admin 12/1/2011 $ l,OS2.00 Nov-12 

603 200652 MDA120009579 LR PRO 9515005 Multimeter, Fluke Networks linkRunner Pr Installed 1·35·02·04·Cl PAUL B DESK 10/19/2007 $ 1,015.00 Nov·12 
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604 201392 MDA120010024 RGIViOOO·FTX 1100508·2T/A Transmitter, S Fiber RGB, Full Bandwidth In Store 1·36·01 SH ELF 04A 4/30/2009 $ 2,635.00 Nov-12 

605 201375 MDA120068475 159664 159664 PRINTER, l EXMARK In Store l-36-01 ossc 6/1/2011 $ 300.00 Nov-12 

606 201376 MDA120068476 N/A N/A VACUUM SEALER In Store 1-31;-0l ossc 6/l/2007 s 2,500.00 Nov-12 

607 201541 MDA120068477 3550 CAT0830Z007 Switch, Public Network, PNS-19 Installed XBR Radar level 8 (Radome) 2/1/2007 $ 5,066.00 Jun· 12 

608 201542 MDA120068478 UPS25 0414500031AF031 UPS Installed \ \vl fas270\lntranet\NMC\Admin 8/1/2007 $ 2,200.00 Jun-12 

609 201543 MDA120068479 3550 CAT0826Z2M4 Switch, Public Network, PNS-25 Installed SIR Office (01-47-01) Note: Above 9/l/2008 s 4,999.00 Jun-12 

610 201544 MDA120068480 UPS9 0414500073AF031 UPS Installed \ \v lfas270\lntranet\NMC\Admln 8/1/2004 $ 2,200.00 Jun-12 

611 20 1545 MDA120068481 3550 CAT0826Z2KV Switch, 3550 Installed Central Stores (01-41-07) Note: Cc 9/1/2006 $ 4,999.00 Jun· l2 

612 201546 MDA120068482 3550 CAT0826Z2K8 Switch, 3550 Installed Centra l Stores (01·41·07) Note: Cc 8/1/2004 $ 4,999.00 Jun-12 

613 201547 MDA120068483 17613 N/A Router, 17613 Installed Centra l In Stores (01-41-07) Note: 8/1/2008 $ 1,030.00 Jun-12 

614 201377 MDA120068484 N/A N/A PANCAKE COMPRESSOR In Store 1-31;-01 ossc 6/1/2007 $ 250.00 Nov-12 

615 201549 MDA120068485 3550 CAT0826Z2LU Switch, Public Network, PNS. 11 Installed EmerR:encv Generator Room {1·2 8/1/2004 $ 4,999.00 Jun· 12 

616 201378 MDA120068486 lA4840003420 N/A PORTABLE AIR CONDITIONER.CLASSIC PLUS In Store 1·31;-01 ossc 6/1/2006 $ 875.00 Nov·12 
617 201551 MDA120068487 UPS? 0414500033AF031 UPS Installed \ \vlf as270\ lntranet\NMC\Admin' 6/1/2007 $ 2,200.00 Jun-12 

618 201S52 MDA120068488 3S50 CAT0826Z2MD Switch, Public Network, PNS-07 Installed Engineering Operation Station (01 8/1/2004 $ 4,999.00 Jun-12 

619 201553 MDA120068489 UPS15 0414500076AF031 UPS Installed \ \vl fas270\lntranet\NMC\Admin 8/1/2004 $ 2,200.00 Jun-12 

620 201554 MDA120068490 3550 CAT0826Z2M2 Switch, Public Network, PNS-15 Installed STBD Forward Pontoon (P·ElP2·21 8/1/2004 $ 4,999.00 Jun-12 

621 201555 MDA120068491 UPS 17 0414500077AF031 UPS Installed \ \vlfas270\lntranet\NMC\Admin 8/1/2004 $ 2,200.00 Jun-12 

622 201556 MDA120068492 3550 CAT0828NOVN Switch, Public Network. PNS-17 Installed STBD Aft Pontoon (P-ELP2-20-1) 8/1/2004 $ 4,999.00 Jun-12 

623 20 1558 MDA120068493 3550 CAT0826V2C3 Switch, Public Network, PNS-05 Installed JPO Office (02·54·05) Note: Co-loc 8/1/2004 $ 4,999.00 Jun-12 

624 201559 MDA120068494 3550 CAT0826V2CC Switch, Public Network.. PNS.06 Installed JPO Office (02·54·05) Note: Co-loc 8/1/2005 $ 4,999.00 Jun-12 

625 201560 MDA120068495 1761 7 N/A Switch Sox, 1761 7 Installed JPO Office (02·54-05) Note: Co-loc 8/1/2004 $ 1,030.00 Jun-12 

626 201561 MDA120068496 UP54 0333000311AF031 UPS Installed \ \ v 1 I as270\lntranet\NMC\Admin 8/1/2004 $ 2,200.00 Jun-12 

627 20 1562 MDA120068497 3550 CAT0826Z2MK Switch, Public Network, PNS-04 Installed Engineering Log Office (02·54·06) 8/1/2005 $ 4,999.00 Jun-12 

628 201S63 MDA120068498 17611 N/A Switch Sox. 1761 1 Installed Engineering Log Office (02·54-06) 8/1/2004 $ 1,030.00 Jun-12 

629 201564 MDA120068499 UPSl 0414500090AF031 UPS Installed \ \ vlf as270\lntranet\NMC\Admin 8/1/2004 $ 2,200.00 Jun-12 

630 201565 MDA120068500 3SSO FD01319XON1 Switch, Public Network, PNS·Ol Installed Crew Lounge & Library (1·53·04) 8/1/2005 $ 4,999.00 Jun·12 

631 20 1566 MDA120068501 176110 N/ A Switch Box, 176110 Installed Crew Lounge & Library (1·53-04) ~ 8/1/2004 s 1,030.00 Jun-12 

632 201567 MDA120068502 UPS14 0414500040AF031 UPS Installed \ \vlfas270\lntranet\NMC\Admin 8/1/2004 $ 2,200.00 Jun-12 

633 201568 MDA120068503 3550 CAT082622M7 Switch, Public Network. PNS-14 Installed Satcom (01-35-02) 8/1/2004 $ 5,066.00 Jun-12 

634 201379 MDA120068504 LA4840003420 N/ A PORTABLE AIR CONDITIONER,ClASSIC PLUS In Store 1·36·01 ossc 6/1/2006 s 875.00 Nov-12 

635 201570 MDA120068505 UPS12 0414500081AF031 UPS Installed \ \vlfas270\lntranet\NMC\Adminl 8/1/2004 $ 2,200.00 Jun-12 

636 201571 MDA120068506 3550 CAT0826Z2LM Switch, Public Network, PNS· 12 Installed Ballast Machinery Room (1·21·04) 8/1/2004 $ 4,999.00 Jun-12 

637 201572 MDA120068507 3550 CAT0826V2C6 Switch. Public Network, Installed IDT Equipment Shelter (03-21-01) 8/1/2004 $ 4,999.00 Jun-12 

638 201573 MDA120068508 1761 9 N/A Switch Sox 1761 9 Installed IDT Equipment Shelter (03-21·0 1) 8/1/2005 $ 1,030.00 Jun· 12 

639 20 1574 MDA120068509 3550 CAT0826Z2MO Switch. Public Network. PNS·21 Installed IDT Radome Shelter (03·14·01) No 8/1/2004 s 4,999.00 Jun-12 

640 201575 MDA120068510 17618 N/A Switch Sox, 17618 Installed IDT Radome Shelter (03·14-01) No 8/1/2005 $ 1,030.00 Jun-12 

641 201576 MDA120068511 17614 N/ A Switch Sox, 1761 4 Installed occ (01-47-02) Note: Co-locat ed' 8/1/2005 $ 1,030.00 Jun-12 

642 201577 MDA120068512 UPS18 041450003SAF031 UPS Installed \ \vlf as270\lntranet\NMC\Admin1 8/1/2004 $ 2,200.00 Jun· 12 

643 20 1578 MDA120068513 3550 CAT0826Z2K9 Switch, Public Network .. PNS·18 Installed Port Aft Po ntoon (P·ELP2· 20·2) 8/1/2004 $ 4,999.00 Jun·12 
644 201579 MDA120068514 UPS16 0414500034AF031 UPS Installed \ \vlf as270\lntranet\NMC\Admin' 8/1/2004 $ 2,200.00 Jun-12 

645 201580 MDA120068515 3550 CAT0826Z2K4 Switch, Public Network, PNS-16 Installed Port Forwa rd Pontoon (P-ELP2-21· 8/1/2004 $ 4,999.00 Jun-12 

646 201381 MDA120068516 2007FP MX·OC9536· 74262· 7 AK-l DV Monitor, Dell, FP 20" Installed 1·36·01 ossc 11/18/2007 $ 382.00 Nov·12 
647 20 1383 MDA120009580 HP2820 CNHC77803R Printer, Color LaserJet All In One Installed 1·36·01 S/R ANNEX 1/ 24/ 2008 $ 1,062.00 Jun-12 

648 201395 MDA120010050 NXP-TPl/4 22750tX3480009 Interface, Touch Panel, AMX In Store l ·36-01 S/R ANNEX 04Cl 4/30/2009 $ 1,313.00 Nov-12 

649 201396 MDA120068517 NXP-TPl/4 2275102X0790053 Interface, Touch Panel, AMX In Store 1-31;-0l S/R ANNEX 04Cl 4/30/2009 s l,313.00 Nov-12 

650 201384 MDA120009712 A753002 AS0739110771 UPS, APC Smart-UPS l SOOVA USB & Se rial Installed 1·36-01 SH REC ANNEX 1/13/2008 $ 300.00 Nov·l2 

651 201380 MDA120009676 224·2257 HJDGMNl Computer, Dell Optiplex 960 Installed 1·31;-01 SHIP/REC ANNEX 11/ 22/20 10 $ 1,052.00 Nov-12 

652 201391 MDA120068518 RGB-5000-FRX 1080508·2R/A Receiver, SNGL Fibe r RGB Full Bandwidth, ~ In Store 1-31;-01 SH IPPING/RECEIVING 6/1/2007 $ 100.00 Nov-12 

653 201389 MDA120009586 232-ATSC 357-5065-178 Tuner, Digital HDTV In Store l -31;-01-04Al ANNEX 2/21/2009 $ l ,012.00 Nov-12 

654 201390 MDA120009587 232·ATSC 357-S065·177 Tuner, Digital HDTV In Store 1·36-01·04Al ANNEX 2/21/2009 $ 1,012.00 Nov·12 

655 201393 MDA120010071 Nl-400 210506X4180035 Controller, Integrated, Nelinx In Store 1·36-01·0481 ANNEX 5/1/2009 $ 2,107.00 Nov·12 

656 201397 MDA120068S19 Nl-400 210506X4480097 Controller, Integrated, Nelinx In Store 1·36-01·04C1 ANNEX 5/1/2009 $ 2,107.00 Nov-12 

657 MDA120063218 EOS-4072-CHAS 011409A Tl48S Electro-Optical Switcher Chassis In Store 1-31;-01-04Cl ANNEX 3/19/2009 $ 12,888.00 Nov-12 

658 201398 MDA1200100SS RU·MLD4 HV327699 Amplifier, Distribution In Store 1·36-01·0401 ANNEX 5/1/2009 $ 261.00 Nov·l2 

659 201399 MDA120010056 RU·ML04 HV327700 Amplifier, Distribution In Store 1·3i;-01·04Dl ANNEX 5/1/2009 $ 261.00 Nov·12 

660 201400 MDA120010057 RU -MLD4 HV327701 Amplifier, Distribution In Store l-3!;-01-0401 ANNEX 5/1/2009 $ 261.00 Nov-12 

661 201371 MDA120009722 PN-465U 80006152 Television, Monitor, 46" Color In Store 1-41-01 ossc 4/28/2009 $ 3,773.00 Nov-12 

662 201372 MDA120068520 990 2616362829 Computer. Optiplex 990 In Store 1-41-01 ossc 12/1/2010 $ 800.00 Nov·12 

663 MDA120063221 PN·G655U 901612318 Television, 65" color LCD Monitor In Store 1·41-01 ossc 4/28/2009 $ 9,904.00 Nov·12 
664 201382 MDA120068521 2007FP MX·OC9536-74262·7AK·1Df Monitor, Dell, FP 20" Installed 1-41·01 SH IPPING 11/18/2007 $ 382.00 Nov-12 

665 201439 MDA120068522 OPTIPLEX 990 3876l COMSSRl COMPUTER, MINITOWER Installed 1-41-01 SIR 12/1/2010 $ 1,052.00 Nov-12 

666 20 1432 MDA120068523 190SFP CNOT611671618SCHAC6S Monrtor, Dell, 19"FP Installed 1·47-01 SIR 6/1/2007 $ 275.00 Nov·12 

667 MDA120000147 MDA120000147 LDHQ0147MDA120000147 11447 STEA3000137968 STE Phone, Secure Telephone Unit Installed 03-21·01 IDT EQP 10/22/2006 $ 3,490.00 Jun-12 

668 MDA120000148 MDA120000148 LDHQ0147MDA120000148 11447 STEA3000138002 STE Phone, Secure Telephone Unit Installed 03·14-01 IDT RAOOME· 10/22/2006 $ 3,490.00 Jun-12 

669 201433 MDA120068524 1905FP CNOT6116716185DUAEGT Monitor, Dell, 19"FP Installed 1-47-01 SIR 6/1/2007 $ 275.00 Nov-12 

670 201448 MDA120068525 BRG NONE CLOCK, TRUTIME COUNTDOWN Installed 1·47·01 SIR 8/1/2008 $ 8,000.00 Nov-12 
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671 201454 MDA120068526 1901FP CN05Y2327161849tABG9 Monitor, Dell 19 .. FP Installed 1·47·01 SIR 6/1/2007 $ 275.00 Nov·12 

672 201455 MDA120068527 1905FP CNOT6116716185CHAC69 Monitor, Dell 19"FP Installed 1-47-01 SIR 6/1/2007 $ 275.00 Nov-12 

673 MDA120000145 MDA120000145 lDHQ0147MDA120000145 11447 STEA3000138049 STE Phone. Secure Telephone Unit Installed 1-47-02 occ 10/22/2006 s 3,490.00 Nov-12 

674 200631 MDA120068528 1901FP CN05Y2327161849lA84A MONITOR, DELL 19 IN Installed 1·47-03 6/l/2009 $ 560.00 NOV•l2 

675 200633 MDA120010117 1901FP CN05Y2327161849lAB5U MONITOR, DELL 19" Installed 1-47·03 6/1/2009 $ 560.00 Nov·12 

676 200634 MDA120068529 1901FP CNOSY2327161849tAAS7 M ONITOR, DELL 19" Installed 1-47·03 6/1/2009 s 560.00 Nov-12 

677 201249 MDA120009618 1708FP CNOG302H 742618Bl2lRL Dell Monitor, LCD 17" Installed 1-50.03 DOC'S OFFICE 9/1/2009 $ 569.00 Nov-12 

678 20 1279 MDA120068530 TH·50PX60U M B62290295 Television, PANASONIC TV SO" Installed 1·53·03 MESS ROOM 6/1/2007 $ 1,258.00 Nov·l 2 

679 201280 MDA120068531 TH·50PX60U LB62280331 Television, PANASONIC TV SO" Installed 1·53-03 MESS ROOM 6/1/2007 $ 1,258.00 Nov·12 

680 201253 MDA120009650 224-2257 HJCJMNl Computer. Dell Optiplex 960 Installed 1·53·04 CREW LOUNGE 11/22/2010 $ 1,052.00 Nov·12 

681 201255 MDA120009649 224-2257 HJOJMNl Computer. Dell Optiplex 960 Installed 1-53·04 CREW LOUNGE 11/22/2010 $ 1,052.00 Nov-12 

682 201257 MDA120009648 224·2257 HJOCMNl Computer, Dell Optiplex 960 Installed 1·53·04 CREW LOUNGE 11/ 22/ 20 10 $ 1,052.00 Nov·12 

683 201259 MDA120009647 224·2257 HJB9MN1 Computer, Dell Optiplex 960 Installed 1 ·53·04 CREW LOUNGE 11/22/2010 $ 1,052.00 Nov·12 

684 201260 MDA120009729 13C1265 35P65XT Printer, Lexmark X466DE Installed l ·53-04 CREW LOUNGE 8119/2011 $ 1,544.00 Nov-12 

685 201261 MDA120009646 224-2257 HJ09MN1 Computer. Dell Optiplex 960 Installed 1-53·04 CREW LOUNGE 11/22/2010 $ 1,052.00 Nov-12 

686 201264 MDA120009645 224·2257 HJBDMN1 Computer, Dell Optiplex 960 Installed 1·53·04 CREW LOUNGE 11/ 22/ 20 10 $ 1,052.00 Nov·12 

687 201266 MDA120009644 224·2257 HJGBMNl Computer, Dell Optiplex 960 Installed 1 ·53-04 CREW LOUNGE 11/22/2010 $ 1,052.00 Nov·12 

688 201268 MDA120009653 224·2257 HJBFMNl Computer. Dell Optiplex 960 Installed 1-53·04 CREW LOUNGE 11/22/2010 $ 1,052.00 Nov-12 

689 201270 MOA120009652 224-2257 HJCGMNl Computer, Dell Optiplex 960 Installed J.53-04 CREW LOUNGE 11/22/2010 $ 1,052.00 Nov-12 

690 20 1272 MDA120009651 224·2257 HJFHMNl Computer, Dell Optiplex 960 Installed 1·53-04 CREW LOUNGE 11/ 22/2010 $ 1,052.00 Nov·12 

691 200453 MDA120068532 990USFF COMRSRl Computer, DELL MINITOWER Installed 1·53·05 12/1/2011 $ 1,052.00 Nov·12 

692 201252 MOA120009914 320·4974 CNOY983371618775ACBG Monitor, Dell FP 17" 1707FPV Installed l ·53·06 CREW LOUNGE 10/24/2008 $ 234.00 NOv·l2 

693 2012S4 MOA120009916 320-4974 CNOY98337161877SAC94 M onitor, Dell FP 17" 1707FPV Installed J.53·06 CREW LOUNGE 10/24/2008 $ 234.00 Nov-12 

694 20 1256 MDA120009915 320·4974 CNOY983371618775ACBY Monitor, Dell FP 17" 1707FPV Installed 1·53·06 CREW LOUNGE 10/ 24/ 2008 $ 234.00 Nov·12 

695 201258 MDA120009910 320-4974 CNOY983371618775AC90 Monitor, Dell FP 17" 1707FPV Installed 1 ·53·06 CREW LOUNGE 10/24/2008 $ 234.00 Nov·12 

696 201262 MDA120009918 320·4974 CNOY983371618775ACBP Monitor, Dell FP 17" 1707FPV Installed 1-53-06 CREW LOUNGE 10/24/2008 $ 234.00 Nov·l2 

697 201263 MDA120009912 320-4974 CNOY983371618775AC8X Monttor, Dell FP 17" 1707FPV Installed 1·53·06 CREW LOUNGE 10/24/2008 $ 234.00 Nov·12 

698 20 1265 MDA120009917 320·4974 CNOY983371618775A231 Monttor, Dell FP 17" 1707FPV Installed 1·53·06 CREW LOUNGE 10/ 24/ 2008 $ 234.00 Nov·12 

699 201267 MDA120009911 320-4974 CNOY983371618775ACBX Monitor, Dell FP 17" 1707FPV Installed 1·53·06 CREW LOUNGE 10/ 24/2008 $ 234.00 Nov·12 

700 201269 MDA120009919 320·4974 CNOY983371618775AC8T Monitor, Dell FP 17'' 1707FPV Installed l ·53-06 CREW LOUNGE 10/24/2008 $ 234.00 Nov-12 

701 201271 MDA120009913 320-4974 CNOY983371618775ACB8 Monitor, Dell FP 17" 1707FPV Installed 1·53·06 CREW LOUNGE 10/24/2008 $ 234.00 Nov-12 

702 20 1274 MDA120009758 5LVD370P S010688914M DVD/VCR Combo, Sony 5LVD 370P Installed 1·53·06 CREW LOUNGE 1/9/2007 $ 120.00 Nov·12 

703 201275 MDA120068S33 PANASONIC TH50P) LD62280374 Television, PANASONIC 50" Installed 1·53·06 CREW LOUNGE 6/1/2007 $ 1,258.00 Nov·12 

704 201276 MDA120068534 DVPNCH85H 1119734 DVD/CD CHANGER Installed J.53·06 CREW LOUNGE 6/1/2007 $ 79.00 Nov-12 

705 2006S4 MDA120068535 9S00-3A768 N/ A OSCILLOSCOPEFINGERTIP • AERODIX Installed 1·53-08 6/1/2009 $ 660.00 Jun· 12 

706 20 1250 MDA120009670 224·2257 HJFGMNl Computer, Dell Optiplex 960 Installed 1·53·08 MEDICAL OFFICE 11/ 22/2010 s 1,052.00 Nov·12 

707 201442 MDA120068536 TZ190 0017C52B1CF8 ENCRYPTION DEVICE, SONICWAlL In Store Balloon 8/1/2004 $ 700.00 Nov·12 

708 201S89 MDA120009968 1760 FTX1026W1MD Router, CISCO M odel 1760 In Store BALloon 8/1/2004 $ 1,030.00 Nov-12 

709 201324 MDA120009582 13C1265 35P6SYS Printer, Lexmark X466DE Installed BRIDGE 8/19/2011 $ 1,544.00 Nov·12 

710 20 1328 MDA120009751 GX620 BRJ!lCl Computer. Desktop Dell GX620 Installed BRIDGE 11/4/2006 $ 860.00 Jun·12 

711 201331 MDA120068537 3940 38768 CN58Rl711T PRINTER, DESK JET Installed BRIDGE 12/1/2011 $ 150.00 Nov·12 

712 200638 MDA120009723 6001124P 7262006 SHREDDER, PARTICLE Installed CENTRAL In Stores on floor next t< 6/1/2009 $ 579.00 Jun-12 

713 201319 MDA120009599 224·2253 F3SR9KI Computer~ Optiptex 960 Minitower, Dell Installed CHIEF ENGINEER OFFICE 7/17/ 2009 $ 1,298.00 Nov·12 

714 20 1282 MDA120009687 224·2253 HJBCMNl Computer. Dell Optiplex 960 Installed CONFERENCE ROOM 8/21/2011 $ 1,052.00 Nov·12 

715 201467 MDA120009585 CB394A CNCY72SOSJ Printer, Hewlett Packard, UlserJet, Color 0 Installed Eos 10/2S/2008 $ 499.00 Nov·12 

716 201277 MDA120009868 DVP5960 KX1A0719339122 DVD Player, PHILIPS Installed GALLEY 7/11/2007 s 71.00 Nov-12 

717 200689 MDA120068538 E·300DC9V 623536252 CAMERA, Olympus E·300 Evolt 8 megapixel Installed M DA Office fi le drawer 2 10/ 1/2010 $ 750.00 Jun· l2 

718 201219 MDA120009696 224·2257 HJHLMNl Computer, Dell Optiplex 960 Installed M ISSION DIRECTOR'S OFFICE 11/ 22/2010 $ 1,052.00 Nov·12 

719 200597 MDA120009697 224·2257 HJJFMNl Computer, Dell Optiplex 960 Installed OCC M ISSION DIRECTOR 12/16/2010 $ 1,052.00 Nov-12 

720 201S81 MDA120068S39 P2210 110611H0401699 M ONITOR, Dell 22" FP Installed PIER SECURITY 8/1/2004 $ 382.00 Nov-12 

721 20 1582 MDA120068540 OPTIPLEX 990 3876l FTF6WR1 COM PUTER, MINITOWER Installed PIER SECURITY 8/1/2004 $ 1,089.00 Jun· 12 

722 201583 MDA120068S41 AM32P·2636·16RU S0042196·001·000 CABINET .• TElCO ECP ENCLOSURE, 32" Installed PIER SECURITY 8/1/2004 $ l,S00.00 Jun·12 

723 201587 MDA120068542 008·2UW 651All4100384 PANEL. l·STAR Installed PIER SECURITY 8/1/2004 $ 4,999.00 Jun· 12 

724 201588 MDA120068543 SMT1SOORM2U AS11303 13663 UPS Installed PIER SECURITY 8/1/2005 $ 800.00 Jun-12 

725 201215 MDA120009726 2120140 256676 Printer, Lexmark C93SDN Installed PRINT/ COPY ROOM 8/20/2011 $ 4,399.99 Nov·12 

726 201214 MDA120009994 13C1265 35P5TG2 Printer, Lexmark X466DE Installed S/N is 35PSTG2 • Pr int/Copy Room 10/20/2011 $ 1,544.00 Nov·12 

727 200608 MDA120010018 RGB·5000·FRX 10S0508· 2T/A Transmitter, S Fiber RGB, Full Bandwidth Installed SBXl 01-47·02 OCC UN DER DESK 4/30/2009 $ 2,635.00 Nov-12 

728 200609 MDA120010014 RGB·SOOO-FRX 1220S08·2T/A Transmitter, S Fiber RGB, Full Bandwidth Installed SBXl 01-47-02 OCC UNDER DESK 4/30/2009 $ 2,63S.00 Nov-12 

729 200611 MDA120010022 RGll-SOOO·FRX 1160508·2T/A Transmitter, S Fiber RGB, Full Bandwidth Installed SBXl 01-47·02 DCC UNDER DESK 4/30/2009 $ 2,635.00 Nov·12 

730 200612 MDA120010020 RGB· 5000·FRX 1230508·2T/A Transmitter, S Fiber RGB, Full Bandwidth Installed SBXl 01·47·02 OCC UNDER DESK 4/30/2009 $ 2,63S.OO Nov·12 

731 200614 MDA120010013 RGB·SOOO·FRX 1180508·2T/A Transmitter, S Fiber RGB, Full Bandwidth Installed SBXl 01-47-02 OCC UNDER DESK 4/30/2009 $ 2,635.00 Nov-12 

732 200615 MOA120010023 RGB-5000-FRX 1130508·2T/A Transmitter, S Fiber RGB, Full Bandwidth Installed SBXl 01-47-02 OCC UNDER DESK 4/30/2009 $ 2,635.00 Nov-12 

733 200616 MDA120010025 RGB·5000·FRX 1250508·2T/A Transmitter, S Fiber RGB, Full Bandwidth Installed SBXl 01·47·02 OCC UNDER DESK 4/30/2009 $ 2,635.00 Nov·12 

734 200617 MDA120010020 RGB·5000·FRX 1230508·2T/A Transmitter, S Fiber RGB, Full Bandwidth Installed SBXl 01·47-02 OCC UNDER DESK 4/30/2009 $ 2,635.00 Nov·12 

73S 201530 MDA120010019 RGB·5000·FRX 1060508·2T/A Transmitter, S Fiber RGB, Full Bandwidth Installed SBXl 01-47-02 OCC UNDER DESK 4/30/2009 $ 2,635.00 NOv·l2 

736 201S31 MDA120010017 RGB·SOOO-FRX 1120S08·2T/A Transmitter, S Fiber RGB, Full Bandwidth Installed SBXl 01-47-02 OCC UNDER DESK 4/30/2009 $ 2,63S.00 Nov-12 

737 20 1533 MDA120010029 RGB·5000·FRX 1240508·2T/A Transmitter, S Fiber RGB, Full Bandwidth Installed SBXl 01·47·02 DCC UNDER DESK 4/ 30/ 2009 $ 2,635.00 Nov·12 
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740 201223 MDA120068545 2007FP Installed S8Xl 01-50-02 OFFICE s 382.00 Nov-12 

741 201526 MDA120009980 SUAlSOO AS0619232331 UPS, ACP l SOOVA Installed SBXl 01·53·05 {SITE MGR) $ 470.00 Jun-12 

742 200645 MDA120009976 300728U 1046607315988( Hard Drive, External 2SOGB F.A. Porsche Installed SBXl 02·50·09 CO'S OFFICE SAFE 10/ 21/2006 $ 105.00 Nov-12 

743 201317 MDA120068546 2007FP MX·OC9536-74262-7AK·1DJ Monitor, Dell FP 20" Installed SSXl 02-50-10 CHIEF ENG 11/18/2007 s 382.00 Nov-12 

744 201326 MDA120068547 2007FP MX-OC9536-74262-7AK-1D M onitor, Dell 20· FP Installed SBXl 02-54-00 (BRIDGE) 11/18/2007 $ 382.00 Nov-12 

745 200344 MDA120009562 1901FP CN05Y2327161849CBBB8 Monitor, 19" FP In Store SBXl 1·29·02 BALLOON STORES 3/28/2005 $ 532.00 Nov·12 

746 200411 MDA120009993 2000 62763 Meter, Signal level Installed SBX11·35·02·01·Al 5/10/2007 $ 1,008.00 Nov-12 

747 200412 MDA120009992 2000 62762 M eter, Signal Level Installed SBXl l -35-02-0l·Al 5/10/2007 $ 1,007.00 Nov-12 

748 201541 MDA120009985 WS-C3550-24PWR- CAT0830Z007 Network Switch, SMI, 24-10/100, 2 GSIC Installed SBXl 1-53-06 NMC CABINET 2/7/2007 $ 4,999.00 Jun-12 

749 201459 MDA120009766 LN·T2642H AH8K3CPP503836 Television, HDTV, Samsung 26" Widescree Installed SBX· lGYM 7/4/2007 $ 726.00 Nov-12 

750 201343 MDA120009633 CM2320FXIMFP CND99BSCSS Printer, HP Color laser Jet All-ln·One Installed SSXl MASTER OFFICE 2/18/2010 $ 903.00 Nov-12 

751 200549 MDA120009674 224-2257 HJG9MN1 Computer, Dell Optiplex 960 Installed SECURllY CONSOLE 11/22/2010 $ 1,052.00 Nov-12 

752 200541 MDA120009718 13C1265 35P6PRO Printer, Lexmark X466DE Installed SECURITY DESK 10/13/2011 $ 1,544.00 Nov-12 

753 201436 MDA120009640 224-2257 HJBGMNl Computer, Oell Optiplex 960 Installed SIR· SCHEDULER CONTROLLER 11/22/ 2010 $ 1,052.00 Nov-12 

754 201525 MDA120009688 224·2257 HJFKMNl Computer, Oell Optiplex 960 Installed SITE M ANAGER'S OFFICE 11/27/2010 $ 1,052.00 Nov-12 

755 200628 MDA120009728 21Z0140 257382 Printer, Lexmark C93S Installed X8R MAINT. SHOP 8/19/2011 $ 4,399.99 Nov-12 

756 MDA120063226 3550 CSG0817POSK SWITCH, CISCO CATALYST 3550 In Store 1-29-02 8/1/2004 $ 5,066.00 Nov-12 

757 MDA120063231 1111 M032UHG35 CISCO 1111 SERVER In Store 1·29-02 FLR $ 1,500.00 Nov-12 

758 8022031 MDA120068S48 OL380 2M22030521 SERVER, HP 380, SBY DL380 G7 Installed 1-35-02 NMC 6/21/2012 $ 6,642.19 Nov-12 

759 8296510 MDA120068549 DL380 2M22050518 SERVER, HP 380, SBY DL380 G7 Installed 1·3S·02 NMC 6/ 21/2012 $ 6,642.19 Nov-12 

760 8056S17 MDA120068550 P2000G3 MSA 2S6148C347 STORAGE AREA NETWORK SAN HP P2000 Installed 1·35·02 NMC 6/21/2012 $ 10,181.98 Nov-12 

761 Awaiting Tag MDA120068551 BV862A MXQ20406GK NETWORK STORAGE, HP Storage System, X ln<talled 1·35-02 NMC 6/21/2012 $ 11,149.99 Nov-12 

762 DW3355 MDA120068S52 DW3355 MXQ2080313 NETWORK STORAGE, HP Network System, Installed 1·35-02 NMC 6/21/2012 $ 9,049.99 Nov-12 

763 OW3355 MDA120068553 DW3355 MXQ208030V NETWORK STORAGE, HP Network System, ln<talled 1-35·02 NMC 6/21/2012 $ 9,049.99 Nov-12 

764 OW3355 MDA120068554 OW3355 MXQ2080315 NETWORK STORAGE, HP Storage System, s Installed 1·35·02 NMC 6/21/2012 $ 9,049.99 Nov-12 

765 201599 MDA120068555 1529 1529l Monitor, 15"' LCD ELO Entuitive Touchscree Installed 01-47-02 occ 8/lS/2012 $ 540.00 Nov-12 

766 200693 MDA120068S56 EST4932 9120800085 VING CARD REAOER Installed 1·35-01 VSF OFFICE 9/24/2012 $ 3,348.09 Nov-12 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
l l.CON1RA;IDCODE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DA TE 4. REQUISffiON/PURCHASE REQ. NO. 15. PROJECTNO.(Ifappli cable) 

P00001 20-~c-2012 SEE SCHEDULE 

6.ISSUED BY CODE l-00147 7. ADMINISTERED BY (Jfotherthan item6) CODE I 
MISSILE DEFENSE AGENCY (MDA) 

See Item 6 CONTRACTS DIRECTORATE 
81.DG 5222 MARTIN RD 
REDSTONE ARSENAL AL 35898-0001 

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, Cow1ty, State and Zip Code) 9A. AMENDMENT OF roUCIT AT ION NO. 
GRYPHON TECHNOLOGIES. LC. 
00 M ST SE, STE 600 9B. DATED (SEE ITEM 11 ) WASHINGTON DC 20003 

x IOA. MOD. OF CONTRACT/ORDER NO. 
l-00147-13-C-0004 

!OB. DATED (SEE ITEM 13) 

CODE 05TP2 IFACILITY CODE x 17-~c-2012 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF roLJCIT A TIONS 

0111e above nutrbered solicitation is an-ended as set tbrth in Item 14. l11e hour and date specitied tor receipt ofOlfer D is extended, D is not extended. 

Ottr 1rust acknow ledge receipt ofthis ::m-cnd~nl prior to the hour and date s pecified in the solicitation or as atl'l!nded by one ()ft he lbllow ing rrethods: 

(a) By cotrpleting Item; 8 and l 5, and returning copies of the an-endn-ent ; (b) By acknow ledging receipt ofthis arrend1rent on each copy of the oiler subrritted; 
or (c) By separate lener or telegram which includes a reference to the so licitation and rurendrrent nurrbers. FAILURE OF YOUR ACKNOWLEDGMENT~ro BE 
RECEIVED ATTIIE PLACE DESIGNATED FOR TIIERECEIPTOFOFFERS PRIOR 'IOTIIE HOUR AND DATESPECIAED MAY RESULT IN 

REJECilON OF YOUR OFFER. Uby virtue.ofthis an:-eudn-ent you des ire to change ru1 otter alre<1dy subn)tted,such change 011y beimde by telegram or letter. 
provided each telegrnmor letter rmkes rderc.nce to the solicitati on and this arrendrrent, and is received prior to the opening hour and date s peci fjcd. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFIESTHECONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PUR5UANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM lOA. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISfRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43. I 03(B). 

C. THIS SUPPLEMENT AL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x D. OTHER (Specify type of modification and authority) 
FAR Oause 52.232-22, Linitation of Funds 

E. !MPORT ANT: Contractor 0 is not , D is required to sign this docwnen t and rctw·n copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter 
where feasible.) 

l<b)(6) I Modification Control Number: 

The purpose of this rrodif ication is to: 
A. Add incremental funding to CUN 0001in the arrount ofl(b)(4) ~ia Suba.JN 000102 (ACRN: AB); 
B. Add incremental funding to QIN 0003 in the arrount o1(b)(4) ~ia SubCLIN 000302 (ACRN: AB). 

Except a.~ provided herein. all tem11 and conditions ofthedocurrent reterenced in ltcm9A or IOA, as hcretoi)re changed, rennins unchanged and in fu ll force and c!L"'Ct. 

I 5A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACT ING OFFICER (Type or print) 
(b)(6) I 

15B. CONT.RACTOR/OFFEROR t 5C. DA TE SIGNED 1,.;n TfNTTFDSTATi:;<::ni:; 4.MFRWA I6C. DATE SIGNED 

(Signature of person authorized to sign) 

EXCEPTION TO SF 30 
APPROVED BY OIRM l l -84 

l(b)(6) 

(Signature of Contract ing Officer) 

30- 105-04 

20-~c-2012 

Sf ANDARD FORM 30 (Rev. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



SECTION SP 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION B - SUPPLIES OR SERVICES AND PRICES 

SUBCLIN 000 I 02 is added as follows: 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
000102 

Labor-Incremental Funding 

CPIF 

FOB: Destination 

PURCHASE REQUEST NUMBER: HQOI47322206 

ACRN AB 
CIN: HQ01473222060001 

SUBCLIN 000302 is added as follows: 

TARGET COST 

TARGET FEE 

TOT AL TOT COST +PEE 

MINIMUM FEE 

MAXIMUM PEE 

SHARE RATIO ABOVE TARGET 

SHARE RA TIO BELOW TAR GET 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
000302 

ODC Incremental Funding 

COST 

FOB: Destination 

PURCHASE REQUEST NUMBER: HQ0147322238 

ACRN AB 
CIN: HQ01473222380001 

SECTION E - INSPECTION AND ACCEPTANCE 

ESTIMATED COST 

The following Acceptance/Inspection Schedule was added for SUBCLIN 000102: 
INSPECT AT INSPECT BY ACCEPT AT 

HQ0147-13-C-0004 
POOOOI 

Page 2 of3 

AMOUNT 
(b)(4) 

AMOUNT 
(b)(4) 

ACCEPT BY 



NIA NIA NIA 

The following Acceptance/Inspection Schedule was added for SUBCLIN 000302: 
INSPECT AT INSPECT BY ACCEPT AT 
NIA NIA NIA 

SECTION G - CONTRACT ADMTNISTRA TION DAT A 

Accounting and Appropriation 

Summary for the Payment Office 

HQ0147-13-C-0004 
POOOOI 

Page 3 of3 

Government 

ACCEPT BY 
Government 

As a resull of this modification, the total funded amount for this document was increased by"-l<b_l<_4l ___ ~ 
fronf b)(4) I 
SUBCUN 000102: 
Funding on SUBCLIN 000102 is initiated as follows: 

ACRN:AB 

CIN: HQ01473222060001 

Acctng Data: 044411 097 0400 000 N 20122013 D 2520 XP SP346_FY 12 
710000 255 

I ncrease: ... fb_)<_4l ___ __, 

Total :._l(b_)<_4) ___ ---1 

SUBCLIN 000302: 
Funding on SUBCLIN 000302 is initiated as follows: 

ACRN: AB 

CIN: HQ01473222380001 

Acctng Data: 044411 097 0400 000 N 20122013 D 2520XPSP346_FY 12 
710000 255 

Increase: ... l<b_)<_4i __ __, 

To1al:._l<6_l<4_> __ ~ 

(End of Summary of Changes) 

AO-FY1213 

AO-FY1213 



I 15-F-1562 Doc 06 I 
DEPARTMENT OF DEFENSE 1. CLEARANCE AND SAFEGUARDING 

CONTRACT SECURITY CLASSIFICATION SPECIFICATION a . FACILITY CLEARANCE REQUIRED 

SECRET 
(The requirements of the DoD Industrial Security Manual apply b. LEVEL OF SAFEGUA RDING R EQUIRED 

to all aspects of this effort) SECRET 
2 . THIS SPECIFICATION IS FOR: (X and comolete as aoolicable) 3. THIS SPECIFICATION IS: (X and comolete as aoolicableJ 

a. PRIME CONTRACT NUMBER a. ORIGINAL (Complete date in all cases) Date (YYYYMMDD) 

~ HQ0147-l 3-C-0004 ~ 2012/12/17 

b. SUBCONTRACT NUMBER b. REVISED (Supersedes Revision No. Dale (YYYYMMDD) 
all previous specs) 

D D 
c. SOLICITATION OR OTHER NUMBER I Due Date (YYYYMMOO) c. FINAL (Complete Item 5 in all cases) Date (YYYYMMOO) 

D D 
4. IS THIS A FOL LOW-O N CONTRACT? lQ_JYES ~ NO. If Yes complete the following 

C lassified material received or generated under (Preceding Contract Number) is transferred to this follow-on contract 

5. IS THIS A FINAL DD FORM 254? LQ_j YES ~ NO. If Yes complete the following 

In response to the contractor's request dated , retention o f the identified c lassi fied material is authorized for the period of 

6 . CONT RACTOR (Include Commercial and Government Entitv ( CAGE) Code) 
a. NAME, ADDRESS, AND ZIP CODE b. CAGECODE c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code) 

Gryphon Technologies, LC Defense Security Service (IOFCS2) 
80 M Street S. E. Suite 600 05TP2 2331 Mill Road 4th Floor 
Washington D.C. 20003 Alexandria, VA 22314 

7. SUBCONTRACTOR 
a. NAME, ADDRESS, AND ZIP CODE b. CAGE CODE c. COGNIZANT SECURITY OFFICES ( Name, Address, and Zip Code) 

8 . ACTUAL PERFORMA NCE 
a. LOCATION b. CAGECODE c. COGNIZANT SECURITY OFFICE (Name. Address. and Zip Code) 

See Block 13, 
Reference Item 8.a. 

9. GENERAL IDENTIFICATION OF THIS PROCUREMENT 

SBX Mission Integration (Ml) Personnel and Support Services. 

10. THIS CONTRACT WILL REQUIRE ACCESS TO: YES NO 11 . IN PERFORMING THIS CONTRACT, THE CONTRACTOR Will: YES NO 

a. COMMUNICATIONS SECURITY (COMSECl ~ D a. HAVE ACCESS TO CLASSIFIED INFORMATION ONLY AT ANOTHER D ~ 
INFORMATION CONTRACTOR'S FACILITY OR A GOVERNMENT ACTIVITY 

b. RESTRICTED DATA ~ D b. RECEIVE CLASSIFIED DOCUMENTS ONLY D ~ 
c. CRITICAL NUCLEAR WEAPON DESIGN INFORMATION ~ D c. RECEIVE ANO GENERATE CLASSIFIED MATERIAL ~ D 
d. FORMERLY RESTRICTED DAT A: ~ D d. FABRICATE, MODIFY, OR STORE CLASSIFIED HARDWARE ~ D 
e. INTELLIGENCE INFORMATION: II I e. PERFORM SERVICES ONLY D ~ 

(1) Sensitive Compartmented Information (SCI) D ~ f. HAVE ACCESS TO U.S. CLASSIFIED INFORMATION OUTSIDE THE U.S., PUERTO ~ D RICO. U.S. POSSESSIONS AND TRUST TERRITORIES 
(2) Non·SCI ~ D g. BE AUTHORIZED TO USE THE SERVICES OF DEFENSE TECHNICAL ~ D INFORMATION CENTER fOTICl OR OTHER SECONDARY DISTRIBUTION CENTER 

f. SPECIAL ACCESS INFORMATION D ~ h. REQUIRE A COMSEC ACCOUNT ~ D 
g. NATO INFORMATION D ~ i. HAVE A TEMPEST REQUIREMENT D ~ 
h. FOREIGN GOVERNMENT INFORMATION D ~ j. HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS ~ D 
i. LIMITED DISSEMINATION INFORMATION D ~ k. BE AUTHORIZED TO USE THE DEFENSE COURIER SERVICE ~ D 
j. FOR OFFICIAL USE ONLY INFORMATION ~ D I. OTHER (Specify) ~ D 
k. OTHER Specify) D ~ - Restrict access to Contractor's Unclassified 

Automated Information System (AIS). 
- Authorized Access to MDA CNet and VTC Facilities 

DD Form 254, DEC 1999 Previous editions are obsolete 



12. PUBLIC RELEASE. Any information (classified or unclassified) pertaining to this contract shall not be released for public dissemination except as provided by the industrial 
Security Manual or unless it has been approved for public release by appropriate U.S. Government authority. Proposed public release shall be submitted for approval prior to release 

EQ::] Direct ~ Through (Specify): 

Missile Defense Agency/SN 
5224 Martin Road 
Redstone Arsenal, AL 35898 
to the Directorate tor Freedom of Information and Security Review, Office of the Assistant Secretary of Defense (Public Affairs)' for review. 
"' ,,,~ v • .. on-DoD User Aqencies, requests for disclosure shall be submitted to that aqencv. 

13. SECURITY GUIDANCE. The security classification guidance needed for this effort is identified below. If any difficulty is encountered in applying this guidance or if any other contributing factor indicates 
a need for changes in this guidance, the contractor is authorized and encouraged to provide recommended changes: to challenge the guidance or classification assigned to any information or material 
furnished or generated under this contract; and to submit any questions for interpretation of this guidance to the official identified below. Pending final decision, the information involved shall be handled and 
protected at the highest level of classification assigned or recommended. (Fill in as appropriate for the classified effort. Attach, or forward under separate correspondence, any document/guides/extracts 
referenced herein. Add additional pages as needed to provide complete guidance. 

Forward a copy of any Defense Security Service letter that informs of any serious deficiency to MDA Industrial 
Security Office, Bldg 5222, Martin Road, Redstone Arsenal, AL 35898, within 48 hours of receipt. Any incident 
of possible compromise will be reported to MDA fndustrial Security Office, Bldg 5222, Martin Road, Redstone 
Arsenal, AL 35898, within 24 hours. 

Direct questions pertaining to the DD 254 to MDA Industrial Security at._l<b_l<_5l ___ __.I 

COR/TM/CLIN COTR Concun-ence: 
(b)(6) 

(b)(6) I 
See Continuation Page 

14. ADDITIONAL SECURITY REQUIREMENTS. Requirements, in addition to ISM requirements, are established tor this contract. (If Yes, identify the pertinent 
contractual clauses in the contract document itself, or provide an appropriate statement which identifies the addffional requiremenls. Provide a copy of the requirements 
to the cognizanl security office. Use Item 13 ii additional space is needed.) 

See Reference Items 10.j, 11.j, 11.l, and 14. 
15. INSPECTIONS. Elements of this con1rac1 are outside the inspection responsibility of the cognizant security office. (If Yes, explain and idenlify specific areas or 
elements carved out and the activity responsible for inspections. Use Item 13 ii additional space Is needed. ~Yes ~No 

16. CERTIFICATION AND SIGNATURE. Security requirements stated herein are complete and adequate for safeguarding the classified Information to be released or 
generated under this classified effort. All questions shall be referred to the official named below. 
a. TYPED NAME OF CERTIFYING OFFICIAL b. TITLE 

l(b)(6) I Director, Research, Development 
& Acquisition Security 

d. ADDRESS (Include ZIP Code) 17. REQUIRED DISTRIBUTION 
~ Missile Defense Agency IC>! a CONTRACTOR 

5700 l81
h Street ~ b. su scoNTRACToR 

~ t-F_o;...r_t_B_e_l_v_o;...i_r_.,_v_· _i~r .... ;;.cr._i n_i a_2_2....;.0...;6_0;...-...;5_5;;...._7..;;3 ________________ -+-;;;IC>l;;;;..-1 c. COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR 

e. SIGNATURE 0 
(b)(6) lt-..;;;;;;;--1 d. U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURITY ADMINISTRATION 

[8J e. ADMINISTRATIVE CONTRACTING OFFICER 

[8J 
r. oTHERs As NECESSARY MDA Industrial Security 

DD Form 254 Reverse, DEC 1999 



SECURITY GUIDANCE (BLOCK 13) CONTINUATION: 

Special Instructions: 

The Prime and subcontractors are autholized to flow access of classified information to the 
SECRET level to their subcontractors in accordance with the NISPOM. This authorization 
includes dissemination of Non-SCI, COMSEC and CNWDI information. The Prime and 
subcontractors must ve1ify Facility Clearance, Safeguarding Capability and Access 
Authorizations plior to dissemination of access to classified information. 

Reference Item 8.a. (continued) Performance Locations include the following MDA and/or 
Government Facilities (The cognizant security office in most cases is the host installation): 

Various MD A/Government locations per the PWS/SOW /SOO 

Reference Item 8.a. (continued) Performance Locations include the following Contractor 
Facilities: 

a LOCATION b CAGE CODE c COGNIZANT SECURITY OFFICE 

Gryphon Technologies, LC 
6767 Old Madison Pike Road 
Huntsville, AL 35806 

5GRK2 
Defense Security Service (IOFSH) 
1525 Perimeter Parkway, Suite 250 
Huntsville, AL 35806 

Per NISPOM section 5-504, the contractor can disclose classified information between cleared 
facilities within the Multiple Facility Organization (MFO). MDA does not limit which cleared 
locations are considered performance locations within the MFO. It is the contractor's 
responsibility to comply with Defense Security Service policy and procedures for establishing a 
classified performance location within the MFO structure. This guidance does not apply to 
government locations or other contractor company locations at which the prime contractor will 
be conducting classified performance. 

Reference Item 10.a and 11.h: Contractor shall comply with the requirements of DoD 5220.22-
M and National Security Agency/Central Security Service (NSA/CSS) Policy Manual Number 
(No.) 3-16, Control of COMSEC Material, dated 5 August 2005. 

Reference Items 10.b, c, & d: NISPOM, Chapter 9, Sections 1 & 2, requirements apply. 
Personnel may require access to the Joint DOD/DOE Security Classification Guide CG-W-5. 
Processing or transmitting CNWDI is not authorized on an Automated Information System (AIS) 
without the system being accredited for CNWDI by the Defense Security Service. Flow this 
requirement to subcontractors when applicable. 

Reference Item 10.e.(2): NISPOM requirements apply. 

Reference Item 10.j: See For Official Use Only/Controlled Unclassified Information 
Supplement below. This requirement will be imposed on all subcontracts. 
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Reference Item 11.c: Following Security Classification Guidance applies: 

1. Ballistic Missile Defense System (BMDS) Security Classification Guide (SCG), 19 October 
2010 include Admin Changes dated 11July 2011. 

2. Ground-Based Midcourse Defense (GMD) Security Classification Guide (SCG), 
07 August 2006, with Change 1 dated 25 August 2008, to include adrnin change dated 
11July2011. 

3. Strategic Command Instruction (SI) 310-01 Integrated Missile Defense (IMD) Security 
Classification Guide (SCG) dated 27 January 2010. 

4. Other Security Classification Guides will be provided as required. 

Reference Item lld: Contractor is required to provide adequate storage and transportation for 
classified hardware to the level of SECRET when required. If the hardware is of such size or 
quantity that it cannot be safeguarded in a regular size approved storage container, use of a 
Closed Area or temporary storage area may be required. 

Reference Item 11.f: 

1. Contractor is not authorized to establish a contractor facility Outside the United States, Puerto 
Rico, US Possessions and Trust Territories as part of this contract. 

2. Travel to such areas needing access to classified information requires that the contractor's 
secmity clearance infomrntion be included as part of the Country Clearance. 

Reference Item 11.g: Contractor is authorized to use the services of DTIC or other secondary 
distribution center. The contractor and/or subcontractor will prepare the DD Form 1540 and DD 
Form 2345, if required, and submit to the contracting office. 

Reference Item 11.j: 

The contractor is required to apply operations security (OPSEC) to enhance protection of 
classified and unclassified critical information pursuant to MDA OPSEC Program Instruction 
5205.02; DoD OPSEC Program Directive 5205.02; DoD OPSEC Program Manual 5205.02-M; 
National Security Decision Directive Number 298; and supplementary instructions. Service 
OPSEC guidance may also apply if the contracted activity is performed in a Service-level 
operational environment. If a conflict is identified between Service and higher-level guidance, 
contact the MDA OPSEC Staff for clarification. 

Reference Item 11.1: 

1. Contractor's Unclassified AIS: 

a. The contractor shall submit, and obtain approval of the Program supported for its 
procedures for protecting FOUO/CUI from unauthorized access from both internal and external 
sources prior to placing FOUO/CUI on the contractor's unclassified AIS. Use Office of 
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Management and Budget (OMB) Circular A-130, Revised, Management of Federal Information 
Resources, November 30, 2000 and DoD Directive 8100.2, "Use of Commercial Wireless 
Devices, Services, and Technologies in the Department of Defense (DoD) Global Information 
Grid (GIG)," April 14, 2004 as guidance documents. 

b. AIS access to Controlled Unclassified Information, which includes FOUO/CUI (access 
qualifies as an Automated Data Processing/Information Technology (ADP/IT)-ill Position 
requirement), must be limited to U.S. Persons (precludes access by individuals claiming dual 
citizenship without MDA/Special Security permission) that have a minimum interim SECRET 
level clearance; or have been the subject of a favorably completed National Agency Check 
(NAC) or a more stringent personnel security investigation (access pending completion of NAC 
and final clearance determination is subject to approval by MDA/Special Security); or contractor 
equivalent. 

(1) Contractor Equivalent: Contractor equivalent includes various background checks 
such as those performed by employers during hiring process. Minimum checks shall include 
Citizenship, Personal Identification (Social Security Number), Criminal, and Credit. This option 
is subject to MDA/Special Security approval. 

(2) ADP/IT-ID Requirement: ADP/IT-ill positions are located at the contractor's facility. 
Only electronic SF-85Ps can now be submitted. The contractor shall contact MDA/Special 
Security and provide the infonnation requested. MDA/Special Security will electronically notify 
the individual when they may enter e-QIP through the OPM portal. The individual shall then 
enter information to complete the SF 85P, Questionnaire for positions of Public Trust, 
electronically. It will be necessary to mail 2 DD Forms 258 (Fingerprint Cards), through the 
Contracting Officer's Representative, to: MDA/Special Security, 5700 181

h Street, Fort Belvoir, 
Virginia 22060-5573. 

c. See the "For Official Use Only/Controlled Unclassified Information Supplement" below 
for additional guidance on handling that infonnation. 

d. MDA/Research, Development, and Acquisition Security reserves the right to conduct 
compliance inspections for the protection of For Official Use Only/Controlled Unclassified 
Information. 

2. Publicly Accessible Internet Websites: Contractors and subcontractor must receive written 
official public release approval for MDA/BMDS information from MDA Public Affairs before 
that information is uploaded onto any respective computer system that provides public access via 
an Internet website. 
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Reference Item 12: 

1. Proposed public disclosure of unclassified information relating to work under this contract 
shall be coordinated through the Organizational OPSEC Coordinator, to the MDA 
COR/TM/CLIN COTR for submission to MDA Public Affairs for public release processing. 
ONLY information that has been favorably reviewed and authorized by MD A/Public Affairs may 
be disclosed. Infonnation developed after initial approval for public release must be submitted 
for re-review and processing. 

2. Contemplated visits by public media representatives in reference to this contract shall receive 
prior approval from the MDA COR/TM/CLIN COTR and from MD A/Public Affairs. 

3. Critical technology subject to the provisions of DoD Directives 5230.24, "Distribution 
Statements on Technical Documents," and 5230.25, "Withholding of Unclassified Technical 
Data from Public Disclosure," shall be reviewed in accordance with established directives. 

4. A request from a foreign government, or representative thereof, including foreign contractors, 
for classified and/or unclassified information in reference to this contract shall be forwarded to 
MDA International Secmity for review and appropriate action. 

Reference Item 14: 

Critical Program information (CPI) and Critical Technologies (CT), will be identified by MDA, 
and protected by the contractor to the standards articulated in DoD INST 5200.39, Incorporating 
Change I, December 28, 2010 and the DTM 09-016, Incorporating Change 2, August 3 1, 2011 
and implemented by a Program Protection Plan. If a Program Protection Implementation Plan is 
required, it shall be submitted by the contractor to MDA/Research, Development, and 
Acquisition Security for review and approval. 
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FOR OFFICIAL USE ONLY/CONTROLLED UNCLASSIFIED 
INFORMATION SUPPLEMENT 

1. Definitions. 

a. Automated Information System (AIS). An assembly of computer hardware, software, and 
firmware configured to automate functions of calculating, computing, sequencing, storing, 
retrieving, displaying, communicating, or otherwise manipulating data, info1mation, or textual 
material. 

b. Controlled Unclassified Information (CUI). Unclassified information which requires 
access and disttibution limitations prior to appropriate coordination and an official determination 
by cognizant authority approving clearance of the information for release to one or more foreign 
governments or international organizations, or for official public release. Per DoD Manual 
5200.01, Volume 4 it includes the following types of information: "For Official Use Only" 
(FOUO) in accordance with DoD 5400.7-R; "Sensitive But Unclassified" (State Department 
information); "DEA Sensitive Information" (Drug Enforcement Agency information); "DoD 
Unclassified Controlled Nuclear Information"; "Sensitive Information" as defined in the 
Computer Security Act of 1987; and information contained in technical documents (i.e., 
Technical Data) as discussed in DoD 5230.24, 5230.25, International Traffic in Alms Regulation 
(IT AR), and the Export Administration Regulations (EAR). 

c. Dual Citizenship. A dual citizen is a citizen of two nations. For the purposes of this 
document, an individual must have taken an action to obtain or retain dual citizenship. 
Citizenship gained as a result of birth to non-U.S. parents or by birth in a foreign country to U.S. 
parents thus entitling the individual to become a citizen of another nation does not meet the 
criteria of this document unless the individual has taken action to claim and to retain such 
citizenship. 

d. For Official Use Only (FOUO). FOUO is information that may be withheld from public 
disclosure under one or more of the 9 exemptions of the Freedom of Information Act (FOIA) 
(See DOD 5400.7-R). FOUO is not a form of classification to protect U.S. national security 
interests. 

e. National of the United States.Title 8, U.S.C. Section 1101(a)(22), defines a National of the 
U.S. as: 

(1) A citizen of the United States, or, 

(2) A person who, but not a citizen of the U.S., owes permanent allegiance to the U.S. 

NOTE: 8 U.S.C. Section 1401, paragraphs (a) through (g), lists categories of persons born in and 
outside the U.S. or its possessions that may qualify as Nationals and Citizens of the U.S. This 
subsection should be consulted when doubt exists as to whether or not a person can qualify as a 
National of the U.S. 
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f. Personal Information. Information about an individual that is intimate or private to the 
individual, as distinguished from information related to the individual's official functions or 
public life. 

g. U.S. Person. Any form of business enterprise or entity organized, chartered, or 
incorporated under the laws of the United States or its possessions and trust territories and any 
person who is a citizen or national (see National of the United States) of the United States, or 
permanent resident of the United States under the Immigration and Nationality Act. 

h. Privacy Act. The Privacy Act of 1974, as amended, 5 U.S.C. Section 552a. 

2. General. 

a. The FOIA requires U.S. Govemment offices to disclose to any requestor information 
resident in U.S. Government files unless the information falls under one of 9 exemption 
categories. FOUO/CUI and other information may fall in this category. Mark such information 
as "For Official Use Only." 

b. FOUO/CUI in the hands of contractors may not be released to the public by the contractor 
unless (a) the COR/TM/CLIN COTR concurs and (b) written approval has been provided by 
MDNPublic Affairs. Note: MDA/Public Affairs coordinates public release requests with MDA 
Research, Development, and Acquisition Security. 

c. Access: 

(1) Access to FOUO/CUI must be limited to U.S. Persons (precludes access by 
individuals claiming dual citizenship without MDA/Special Security permission) or, in the 
case of technical data as defined by the IT AR, the access is covered by a Technical Assistance 
Agreement or other form of duly licensed export. This requirement does not apply to use of 
commercial off the shelf (COTS) equipment and services that do not have export limitations. 

(2) Non-Sensitive Positions (ADP/IT-III positions). Non-sensitive positions associated 
with FOUO/CUI are found at contractor facilities processing such information on their 
(contractor's) unclassified computer systems. Personnel nominated to occupy ADP/IT-III 
designated positions (applies to any individual that may have access to FOUO/CUI on the 
contractor's computer system) must have at least a National Agency Check (NAC) or contractor 
equivalent (company hiring practices reviewed and approved by MDNSpecial Security). When 
"contractor equivalent" option is NOT authorized and there is no record of a valid investigation, 
the contractor shall contact MDNSpecial Security ad\b)(6) , land provide the requested 
information. MDA/Special Security will electronically notify the individual when they may enter 
e-QIP through the OPM portal. The individual will then enter information to complete the SF 
85P, Questionnaire for Positions of Public Trust, electronically. It will be necessary to mail 2 
DD Forms 258 (Fingerprint Cards), through the Contracting Officer's Representative, to: 
MDNSpecial Security, 5700 181

b Street, Fort Belvoir, Virginia 22060-5573. 
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3. Identification Markings. 

Within the Department of Defense CUI shall be marked as FOR OFFICIAL USE ONLY or with 
a DISTRIBUTION STATEMENT, to include the appropriate WARNING for IT AR or the EAR. 

a. An unclassified document that qualifies for FOUO marking, when marked, shall be marked 
"For Official Use Only" at the bottom of the page on the outside of the front cover (if any), on the 
first page, on each page containing FOUO information, on the back page and on the outside of 
the back cover (if any), centered at the bottom of the page. For convenience, all pages, even 
those that do not contain FOUO infonnation, may be marked "For Official Use Only" in 
documents generated by an automated system. 

b. Individual pages within a classified document that contain both FOUO and classified 
information shall be marked at the top and bottom with the highest security classification of 
information appearing on the page. Individual pages containing FOUO information but no 
classified information shall be marked "For Official Use Only" at the top and bottom of the page 
(unless all pages are being marked with the highest overall security classification level). 

c. All declassified MDA information is "unclassified official government info1mation" and 
requires official MDA Security and Policy Review prior to official public release. 

d. E-mails and other electronic files shall be marked in the same fashion as desclibed for 
documents above, to the maximum extent possible. 

4. Handling. 

a. Duling any temporary sojourn of U.S. Government Unclassified information outside of the 
contractor controlled work space (residence, telework facility, hotel), the material must be stored 
in a locked room, drawer, filing cabinet, briefcase, or other storage device, so that access to the 
material by unauthorized individuals (i.e., family members, hotel staff, etc.) is prevented 
whenever untended by the contract employee. 

(1) Long term task driven deadlines (in excess of five days) or the need to be able to 
perform official work while in an extended travel status on contract-driven business, require 
extended access to MDA Unclassified information outside of "official" work spaces. When that 
happens, employees may request written approval from their supervisors to possess, work on, and 
store MDA Unclassified information in non-contractor facilities for a peliod of not more than 
thirty calendar days. 

(2) Requests for extended possession, use, and storage of U.S. Government Unclassified 
information outside of "official" work spaces (peliods in excess of 30 days) shall take the fonn 
of a Memorandum For Record (MFR) prepared by the employee, specifying the body of 
information to be removed by listing the: title or subject matter; Program, Project, or Task being 
supported; general volume and format of the information concerned; and projected date of return. 
Additionally, the MFR shall contain a signature block for the supervisor to sign and date when 
approval is granted. 
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(3) The availability of supervisory copies of MFRs as described in this section may be an 
inspection item during Security Program Reviews conducted by the MDA/Research, 
Development, and Acquisition Security staff. 

(4) The affected employee shall keep the originally signed MFR in validation of 
authorization granted for the agreed term of use. The supervisor shall maintain a copy of the 
MFR with employee records for the same term. 

(5) Requested extensions of supervisory authorization for employee possession, use, and 
storage of MDA Unclassified information outside of "official" work spaces may be granted in 
incremental blocks of 30 days each so long as the work-related requirement continues. 

(6) All affected employees authorized to possess, use, and store U.S. Government 
Unclassified information outside of "official" work spaces must return all U.S. Government 
Unclassified information to contractor control upon "task" completion. When such a return has 
been completed, the supervisor shall annotate the date that all items were returned. The 
supervisor's copy shall be retained for a period of time, not to exceed one year. 

b. The above excludes unclassified information of an administrative nature including 
necessary personnel recall rosters and official telephone lists which are needed by supervisors 
and employees to assure the physical security, safety, health, and general psychological well
being of the contractor work force. 

5. Transmission/Dissemination/Reproduction. 

a. Subject to compliance with official distribution statements, FOUO markings (e.g., Export 
Control, Proprietary Data) and/or Non-Disclosure Agreements which may apply to individual 
items in question; authorized contractors, consultants and grantees may transmit/disseminate 
FOUO/CUI information to each other, other DoD contractors and DoD officials who have a 
legitimate need to know in connection with any DoD authorized contract, solicitation, program or 
activity. The government Procuring Contracting Officer (PCO) will confirm with the Contracting 
Officer's Representative or Task Order Monitor "legitimate need to know" when required. The 
MD A/Chief Information Officer has determined that encryption of external data transmissions of 
FOUO/CUI are now practical. The MD A/Chief Info1mation Officer has stated that Public Key 
Infrastructure (PKI) and Public Key (PK) enabling technologies are available and cost effective. 
The following general guidelines apply: 

(1) In accordance with DoD Manual 5200.01, Volume 4, Enclosure 3, external electronic 
data transmissions of CUI/FOUO shall be only over secure communications means approved for 
transmission of such information whenever practical. Encryption of e-mail to satisfy this 
requirement shall be in accordance with MDA Dii-ective 8190.01, Electronic Collaboration with 
Commercial, Educational, and Industrial Pa1tners, May 12, 2009, being accomplished by use of 
DoD approved Public Key Infrastructure Certification available from: 
http://iase.disa.mil/pki/eca/certificate.html or by the company's participation in the "Federal 
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