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Section B - Supplies or Services and Prices
-TOTAL EST.
| ESTIMATED COST PLUS
ITEM NO SUPPLIES/SERVICES FIXED FEE
0001 Coherent Optical and RF Waveform Source $5,816,003.00
The contractor shal] research Coherent
Optical and RF Waveform Source in
accordance with the Attachment (1)-
Statement of Work,
TOTAL EST.
ESTIMATED FIXED COSTPLUS
ITEM NO SUPPLIES/SERVICES COST FEE FIXED FEE
000101 Funding for Item 0001 $0.00 $0.00 $0.00

AQ No. U947/00

Funding for Item 0001

ACRN AA $2,707,106.60




ITEM NO

0002

ITEMNO

0003

ITEM NO

0004

SUPPLIES/SERVICES
Reports and Data and Deliverables

Reports and Data and Deliverables in
accordance with Section C-2, "Reports and

Other Deliverables" and the Attachment (1) -

Statement of Work

*NSP — Not Separately Priced

SUPPLIES/SERVICES

Coherent Optical and RF Waveform Source
Option 1 - The contractor shall research
Coherent Optical and RF Waveform Source

in accordance with the Attachment (1) -
Statement of Work,

SUPPLIES/SERVICES

Reports and Data and Deliverables

Option 1 - Reports and Data and
Deliverables in accordance with Section C-2,

"Reports and Other Deliverables" and the
Attachment (1) - Statement of Work.

*NSP - Not Separately Priced

.
i HRO011-05-C-0153
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TOTAL EST.
ESTIMATED FIXED COST PLUS
COST FEE FIXED FEE
$0.00 $0.00 $0.00
NSP*
TOTAL EST.
ESTIMATED FIXED COST PLUS
COST FEE FIXED FEE

$9,762,241.00

TOTAL EST.
ESTIMATED FIXED COST PLUS
COST FEE FIXED FEE
$0.00 $0.00 £0.00
NSP*
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Section C - Descriptions and Specifications

CLAUSES INCORPORATED BY FULL TEXT

C-1 Scope of Work

(a) The Contractor shall furnish the necessary personnel, materials, facilities and other services as may be
required to perform Contract Line Item Numbers (CLINs) 0001 and 0002 (also 0003 and 0004 if excrcised) in
accordance with the Statement of Work, Attachment 1 hereto.

C-2 Reports and Other Deliverables - CLINs 0002 and 0004 (if exercised)

(a) The Contracter shall submit reports and other deliverables in accordance with the Attachment (1) —
Statement of Work, Appendix A - Contract Data Requirements List (CDRL)

(b) All papers and articles published as a result of DARPA sponsored research shall inclnde a statement
reflecting the sponsorship. In addition, a bibliography of the titles and authors of all such papers are to be
included in the Final Technical Report |

{1) The cover or title page of each of the above reports or publications prepared, will have the following
citation:

Sponsored by

Defense Advanced Research Projects Agency

Defense Sciences Office (DSO)

Program: Optical Arbitrary Waveform Generation (CAWGQG)
ARPA Order No, U%47/00, Program Code; 5720

Issned by DARPA/CMO under Contract No. HR0011-05-C-0153

(2) The title page shall include a disclaimer worded substantially as follows:
“The views and conclusions contained in this document are those of the authors and should not be

interpreted as representing the official policies, either expressly or implied, of the Defense
Advanced Research Projects Agency or the U.S. Government.”
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Section D - Packaging and Marking

CLAUSES INCORPORATED BY FULL TEXT

D-1 Packaging and Marking

(a) All items shall be preserved, packaged, packed and marked in accordance with best commercial practices to
meet the packing requirements of the carrier, and to ensure safe delivery at destination.
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Section E - Inspection and Acceptance
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY  ACCEPT AT ACCEPT BY
0001 N/A N/A N/A Government
000101 N/A N/A N/A Government
0002 N/A N/A N/A Government
0003 N/A N/A N/A Government

0004 N/A N/A N/A Government
CLAUSES INCORPORATED BY REFERENCE

'52.246-8 Inspection Of Research And Development Cost MAY 2001
Reimbursement
252.246-7000 Material Inspection And Receiving Report MAR 2003
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Section F - Deliveries or Performance

CLAUSES INCORPORATED BY REFERENCE
52.247-34 F.0O.B. Destination NOV 1991
CLAUSES INCORPORATED BY FULL TEXT

F-1 Term of Contract
(a) The term of the contract commences on the contract effective date and continues through March 16, 2007.

(b) The period of performance for Option 1 (if exercised), as set forth in CLINs 0003 and 0004, shall be the date
of option exercise, or other date specified in the option exercise modification, through April 17, 2009.

F-2 Reports and Other Deliverables

(a) Delivery of all reports and other deliverables shall be made to the addressee specified in F-3 entitled “Report
Distribution.” |

F-3 Report Distribution

(a) DARPA/DSO

Atin; Maj John R, Lowell, USAF
3701 North Fairfax Drive
Arlington, VA 22203-1714
Email: (Jay.Lowell@darpa.mil)
{one copy each report)

(b) DARPA/DSO

Atin: ADPM

3701 North Fairfax Drive
Arlington, VA 22203-1714
(one copy each report)

(c} DARPA/Library

3701 North Fairfax Drive

Arlington, VA 22203-1714

Email: library@darpa.mil

(one copy of the Final Technical Report)

(d) Defense Technical Information Center

(1) Email: TR@dtic.mil
(one electronic copy of the Final Technical Report, if unclassified)

OR
(2) Attn: DTIC-BCS

8725 John J. Kingman Road, Suite (944
Fort Belvoir, VA 22060-0944
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(twe hard copies of the Final Technical Report if unclassified)

(e) DARPA/CMQ

Attn: Donald C. Sharkus

3701 North Fairfax Drive

Arlington, VA 22203-1714
- {one copy each report}

F-4 Notice Regarding Late Delivery

(a) In the event the Contractor anticipates difficulty in complying with the contract delivery schedule, the
Contractor shall immediately notify the Contracting Officer in writing, giving pertinent details, including the date
by which it expects to make delivery; PROVIDED, however, that this date shall be informational only in
character and the receipt thereof shall not be construed as a waiver by the Government of any contract delivery
schedule, or any rights or remedies provided by law or under this contract.
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 9750400 1320 U947 P5720 2525 DPAC 5 5399 $12136 62716E
AMOUNT: $2,707,106.00
CIN C00000000000000000000000000000: $2,707,106.00

CLAUSES INCORPORATED BY REFERENCE
252.242-7000 Postaward Conference DEC 1991
CLAUSES INCORPORATED BY FULL TEXT

G-1 Procuring Office Representative

(a) The Procuring Office Representative is Mr, Donald C. Sharkus, DARPA/CMQ, 3701 North Fairfax Drive,
Arlington, VA 22203-1714, telephone: (703) 696-2383, e-mail: Donald. Sharkus{@darpa.mil.

G-2 Invoices

(2) An original invoice identified by contract number, with supporting statements, shall be submJtted for review
and provisional approval to the cognizant audit agency listed below:

DCAA Melboume Branch Office
6767 N, Wickham Road, Suite 507
Melbourne, FL 32940

Phone (321 ) 752-2400

Or as directed by DCAA

G-3 Delegation of Authority for Contract Administration

(a) DCMA Harris, 1425 Troutman Blvd NE, Palm Bay, FL 329054102, is hereby designated as the Contracting
Officer’s authorized representative for administering this contract in accordance with current directives.

G4 Contracting Officer’s Representative (COR)

(2) Performance of work under this contract shall be subject to the technical direction of Everett W. “Bill”
Jacobs, SSC San Diego, Code 2825, 53560 Hull St., San Diego, CA, 92152-5001 , telephone (619) 553-1614, e-
mail: jacobs@spawar.navy.mil. Such technical direction includes those instructions to the Contractor necessary
to accomplish the Statement of Work, The COR is not otherwise authorized to make any representations or
commitments of any kind on behalf of the Contracting Officer or the Government. The COR does not have the
authority to alter the Contractor’s obligations or to change the specifications of the contract.

(b) Technical direction shall not include any direction which:
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(1) Constitutes additional work outside the scope of work; |
(2) Constitutes a change as defined in Section 1 contract clause entitled “Changes™;

(3) In any manner causes an increase or decrease in the total estimated cost or the time
required for contract performance; or

(4) Changes any of the stated terms, conditions, or specifications of the contract.
G-5 Payment Instructions for Multiple Accounting Classification Citations

(a) Paymeants under contract line items funded by multiple accounting classification citations shall be made from
the earliest available fiscal year funding sources. The earliest assigned ACRN must be fully disbursed before
making disbursements from a succeeding ACRN.

G-6 Incremental Funding

(a) This contract shall be subject to incremental funding with $2,707,106 presently made available for
performance under this contract. It is estimated that the funds presently available are sufficient to permit the
Contractor’s performance through May 19, 2006. Except in accordance with the Section I clause FAR 52.232-
22, “Limitation of Funds,” no legal liability of the part of the Government for payment of any money in excess
of 32,707,106 shall arise unless and until additional funds are made available by the Contracting Officer through
a modification to this contract. |

G-7 Payment of Cost and Fee

(a) As consideration 'for the proper performance of work required under this contract, the Contractor shall be
paid as follows:

(1} Costs, as provided for under Section I contract clause titled *Allowable Cost and Payment” not to
exceed the amount set forth as “Total Estimated Cost” in Section B, and subject further to those Section I
clauses entitled “Limitation of Cost” or “Limitation of Funds”,

(2) A fixed fee in the amount set forth as “Fixed Fee” in Section B, in accordance with the Section I contract
clause entitled “Fixed Fee”. The Contractor may bill on each invoice the amount of the fixed fee bearing
the same percentage to the total fixed fee as the amount of cost billed bears to the total estimated cost,
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Section H - Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT

H-1 Contracting Officer

(a) Notwithstanding any other provision of this contract, the Contracting Officer is the only individual
authorized to redirect the effort or in any way amend or modify any of the terms of this contract. If, as a result of
technical discussions, it is desirable to alter contract obligations or statement of work, a modification must be
issued in writing and signed by the Contracting Officer.

H-2 Type of Contract
(a) This is a cost-plus-fixed-fee contract.
H-3 Public Release or Dissemination of Information

(a) There shall be no dissemination or publication, except within and between the Contractor and any
subcontractors, of information developed under this contract or contained in the reports to be furnished pussuant
to this contract without prior written approval of the COR. All technical reports will be given proper review by
appropriate authority to determine which Distribution Statement is to be applied prior to the initial distribution of
these reports by the Contractor. Papers resulting from unclassified contracted fundamental research are exempt
from prepublication controls and this review requirement, pursuant to DoD Instruction 5230.27 dated October 6,
1987.

(b) When submitting material for clearance for open publication, the Contractor must furnish DARPA Technical
Information Officer, 3701 North Fairfax Drive, Arlington VA 22203-1714, telephone (703) 526-4163 with five
copies and allow four weeks for processing. Viewgraph presentations must be accompanied with a written text.
Whenever a paper is to be presented at a meeting, the Contractor must indicate the exact dates of the meeting or
the Contractor’s date deadline for submitting the material.

H-4 Key Personnel

(a) The Contractor shall notify the Contracting Officer prior to making any change in key personnel. Key
personnel] are defined as follows:

- Dr. Richard DeSalvo

- Mr. Bruce Fitzgerald

- Dr. Peter Delfyett

- Dr. Young-Kai (Y.K.) Chen
- Dr. Andreas Eeven

- Dr. Andrew Chraplyvy

(b) The Contractor must demonstrate that the qualifications of the prospective personnel are equal to or better
than the qualifications of the personne] being replaced. Notwithstanding any of the foregoing provisions, key
personnel shall be funished uniess the Contractor has demonstrated to the satisfaction of the COR that the
qualifications of the proposed substitute personnel are equal to or better than the qualifications of the personnel
being replaced.
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H-5 Restrictions on Printing

{(a) Unless otherwise authorized in writing by the Contracting Officer, reports, data, or other written material
produced using funds provided by this contract and submitted hereunder shall be reproduced only by duplicating
processes and shall not exceed 5,000 single page reports or a total of 25,000 pages of a multiple-page report.
These restrictions do not preclude the writing, editing, preparation of manuscript or reproducible copy of related
illustrative materials if required as part of this contract, or incidental printing such as forms or materials
necessary to be used by the Contractor to respond to the terms of the contract.

H-6 Contractor Representations and Certifications

(a) The Contractor’s Representations and Certifications dated August 2, 2005 are incorporated herein by
reference.

H-7 Insurance Schedule

(a) The Contractor shall maintain the types of insurance listed in FAR 28.307-2 (a), (b) and (c), with the
minimum amounts of liability indicated therein. The types of insurance coverage listed in paragraphs (d) and (¢)
shall alzo be maintained when applicable.

H-8 Travel

(a) Reimbursement for travel-related expenses shall be in accordance with the Contractor’s approved travel
policy. The Federal Travel Regulations, Joint Travel Regulations (JTR), and Standardized Regulations as stated
in FAR 31.205-46 will be used as a guide in determining reasonableness of per diem costs, Costs for travel shall
be allowable subject to the provisions of FAR 31.205-46,

(b} In connection with direct charge to the contract of travel-related expenses, the Contractor shall hold travel to
the minimum required to meet the objectives of the contract, and substantial deviations from the amount of travel
agreed to during contract negotiation shall not be made without the authorization of the Contracting Officer.

When applicable, the Contractor shall notify the COR of proposed travel of an émplnyee beyond that agreed to
during negotiations.

(c) Approva] of the Contracting Officer shall be obtained in advance for attendance by personnel at training
courses, seminars, and other meetings not directly related to contract performance if the costs for the courses,
seminars, and other meetings are charged to the contract,

(d) All foreign travel shall be authorized and approved in advance, in writing, by the Contracting Officer.

Request for such travel must be submitted to the Contracting Officer at least forty-five (45) days in advance of

traveler’s anticipated departure date, and shall include traveler’s itinerary of United States Flag Air Carriers.
H-9 Metric System

(a) The Defense Advanced Research Projects Agency {DARPA) will consider the use of the metric system in alt
of its activities consistent with operational, economical, technical and safety requirements.

(b) The metric system will be considered for use in all new designs. When it is deemed not to be in the best
interest of the DoD to provide metric design, justification shall be provided.

{c} Physical and operational interfaces between metric items and U.S. customary itemns will be designed to assure
that interchangeability and interoperability will not be affected,
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(d) Existing designs dimensioned in U.S. customary units will be converted to metric units only if determined to
be necessary or advantageous. Unnecessary retrofit of existing systems with new metric components will be
avoided where both the new metric and existing units are interchangeable and interoperable. Normatly, the
system of measurement in which an item is originally designed will be retained for the life of the item.

{e) During the metric transition phase hybrid metric and U.S. customary designs will be necessary and
acceptable. Material components, parts, subassemblies, and semi-fabricated material, which are of adequate or
when it is otherwise specifically determined to be in the best interest of the Department of Defense. Bulk
materials will be specified and accepted in metric units when it is expedient or economical to do so,

(D Techmical reports, studies, and position papers, (except those pertaining to items dimensioned in U.S.
customary units) will include metric units of measurement in addition to or in lieu of U.S. customary units. With
respect to existing contracts, this requirement applies only if such documentation can be obtained without an
Increase in contract costs.

(g) Use of the dual dimensions (i.e., both metric and U.S. customary dimensions) on drawings wil be avoided
unless it is determined in specific instances that such usage will be beneficial. However, the use of tables on the
document to translate dimensions from one system of measurement to the other is acceptable,

H-10  Consent to Subcontract

(a) Pursuant to the clause of the General Provisions entitled “Subcontracts (AUG 1998),” FAR 52.244-2, the
Contracting Officer hereby consents to the placement of subcontract(s) with the following firm(s)/consultant(s) at
the ceiling amounts specified: :

NAME TOTAL AMOUNT

Lucent Technologies $3,617,955 —~ Base
$5,920,531 — Option 1 (if exercised)

University of Central Florida (UCF) $931,211 - (Base)
$834,668 — Option 1 (if exercised)

(b) Approval must be obtained from the Administrative Contracting Officer to increase the use or number of
subcontractors from the level established in subparagraph (a).
H-11  Pre-contract Costs

{2) The extent of allowability of costs incurred by the Contractor prior to the effective date of the contract shall
be governed by the advance agreement listed in Section J as Attachment (2) — “Precontract Cost Authorization

Agreement,”

H-12  Small Business Subcontracting Plan and Goals
(8) The Contractor’s apporved DoD Comprehensive Small Business Subcontracting Plan, approved by DCMA
for the period from October 1, 2004 through September 30, 2003, is incorporated herein and made a part of this

contract by reference. Extensions or revisions to this approved plan shall be forwarded to the Contracting
Officer for incorporation by reference into the Contract,

H-13 Contractor-Acquired Property
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(a} The Contractor is authorized to acquire the following items which are needed to accomplish this contract:

Items To Be Acquired | Estimated Cost

Parbert Subsystem (Option 1 if exercised) 625,666

Substrate Test Vehilce (Option 1 if exercised) $ 30,000
Total $655,666

(b) The costs incurred by the Contractor in acquiring the items listed in paragraph (a) above shall be considered
allowable costs under the contract provided that the total net amount of the special test equipment does not
exceed $655,666. The Contractor shall have no obligation to acquire special test equipment and the Government
shall have no obligation to reimburse any amount for special test equipment in excess of the amount set forth
above unless the contract is amended to increase this amount.

(¢} The contractor-acquired property listed above shall be considered Government Property and shall be subject
to the provisions of FAR 52.245-05, incorporated by reference in Section 1.

(d) The Contractor shall not use Contractor-acquired property listed above for work other than that performed
pursuant to this contract unless so authorized in writing by the Contracting Officer.

H-14  Proprietary Technical Data and Computer Software
(a} Any deliverable technical data or computer sofiware developed or generated at private expense and
considered to be proprietary by the Contractor or subcontractors shall be delivered in accordance with DFARS
252.2277-7013 and 252.227-7014. A list of such data and/or software is incorporated into the contract as
Attachment No. (3) - Identification and Assertion of Use Restrictions — Technical Data and Computer Software.
H-15 Consultants
(a) The contractor is authorized to use the following consuitants to the extent indicated:
- Name No. of Hours Rate - Total Amount
NO CONSULTANTS AUTHORIZED AS OF THE EFFECTIVE DATE OF THIS CONTRACT.

(b) Approval must be obtained from the Administrative Contracting Officer to increase the use of consultants
from the level estimated in subparagraph {(a).
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Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1 Definitions JUL 2004
52.203-3 Gratuities APR 1984
52,203-5 Covenant Against Contingent Fees APR 1984
52.203-6 Restrictions On Subcontractor Sales To The Government JUL 1995
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Funds for lllegal or JAN 1997
Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997
52,203-12 Limitation On Payments To Influence Certain Federal JUN 2003
Transactions
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.209-6 Protecting the Government's Interest When Subcontracting  JAN 2005
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.215-10 Price Reduction for Defective Cost or Pricing Data OCT 1997
52.215-12 Subcontractor Cost or Pricing Data OCT 1997
52.215-15 Pension Adjustments and Asset Reversions OCT 2004
52.215-16 Facilities Capital Cost of Money JUN 2003 .
52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits JUL 2005
(PRB) Other than Pensions
52.215-19 Notification of Ownership Changes OCT 1997
52.216-7 Aﬂumwable Cost And Payment * In subparagraph (a){3) insert DEC 2002
“i30 13
52.216-8 Fixed Fee MAR 1997
52.219-8 Utilization of Small Business Concerns MAY 2004
52.219-9 Small Business Subcontracting Plan JUL 2005
52.219-16 Liquidated Damages-Subcontracting Plan JAN 1999
52,222-3 Convict Labor JUN 2003 -
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity APR 2002
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans ofDEC 2001
the Vietnam Era, and Other Eligible Veterans
52,222-36 Affirmative Action For Workers With Disabilitics JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, Veterans DEC 2001
Of The Vietnam Era, and Other Eligible Veterans
52,222-39 Notification of Employee Rights Concerning Payment of DEC 2004
Union Dues or Fees
52.223-14 Toxic Chemical Release Reporting AUG 2003
52.226-1 Utikization Of Indian Organizations And Indian-Cwned JUN 2000
Economic Enterprises
52.227-2 Notice And Assistance Regarding Patent And Copyright AUG 1996
Infringement -
52.227-12 Patent Rights--Retention By The Contractor (Long Form) ¥* JAN 1997
In subparagraph (1) insert the following “All documents and
reporting clause(s) shall be submitted to the PCO and ACO
points of contact identified herein.”
52.228-7 Insurance--Liability To Third Persons MAR 1996
52.232-9 Limitation On Withholding Of Payments APR 1984
52.232-22 Limitation Of Funds APR 1984




52.232-23 Alt]
52,232-25
52.232.33

52.233-1
52.233-3 Alt]
52.242-1
52.242-3
52.242-4
52.242-13
52.243-2 AltV

52.244-2 Alt 1
52.244-6
52.245-5 Dev

52.246-1
52.249-6
52.249-14
52.253-1
252.201-7000
252,203-7001

252.203-7002

252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A

252.205-7000
252.209-7004

252.215-7000
252.215-7002
252.219-7003

252.219-7011
252.225-7012
252.225-7016
252.227-7013
2522271014

252.227-7015
252.227-7016
252.227-7019
252.227-7027
252.227-7037
252.231-7000
252.232-7003
252.235-7010

252.235-7011
252.242-7004
252.243-7002
252.244-7000

Assignment of Claims (Jan 1986) - Alternate I APR 1934
Prompt Payment OCT 2003
Payment by Electronic Funds Transfer--Central Contractor  OCT 2003
Registration

Disputes JUL 2002
Protest After Award (Aug 1996) - Alternate 1 JUN 1985
Notice of Intent to Disallow Costs APR 1984
Penalties for Unallowable Costs MAY 2001
Certification of Final Indirect Costs JAN 1997
Bankruptcy | JUL 1995

Changes--Cost-Reimbursement (Aug 1987) - Alternate V*** APR 1984
- In subparagraph {e) insert the following; “See clause H-10
above.”

Subcontracts (Aug 1998) - Alternate I MAR 2005
Subcontracts for Commercial Items DEC 2004
Government Property (Cost-Reimbursement, Time-and- MAY 2004
Material, or Labor-Hour Contracts) Deviation

Contractor Inspection Requirements APR 1984
Termination (Cost Reimbursement) MAY 2004
Excusable Delays APR 1984
Computer Generated Forms JAN 1991
Contracting Officer’s Representative DEC 1991

Prohibition On Persons Convicted of Fraud or Other Defense- DEC 2004
Contract-Related Felonies
Display Of DOD Hotline Poster DEC 1991
NOV 2003
Provision Of Information To Cooperative Agreement Holders DEC 1951
Subcontracting With Firms That Are Owned or Controlled By MAR 1998

The Government of a Terrorist Country

Pricing Adjustments DEC 1991
Cost Estimating System Requirements OCT 1998
Small, Small Disadvantaged and Women-Owned Small APR 1996
Business Subcontracting Plan {DOD Contracts) -
Notification to Delay Performance JUN 1998
Preference For Certain Domestic Commodities JUN 2004
Restriction On Acquisition Of Ball and Roller Bearings JUN 2005
Rights in Technical Data--Noncommercial Items NOV 1995
Rights in Noncommercial Computer Software and JUN 1995
Noncommercial Computer Software Documentation

Technical Data--Commercial Items NOV 1995
Rights in Bid or Proposal Information JUN 1995
Validation of Asserted Restrictions—Computer Software JUN 1995

Deferred Ordering Of Technical Data Or Computer Scoftware APR 1988

Validation of Restrictive Markings on Technical Data SEP 1959
Supplemental Cost Principles DEC 1991
Electronic Submission of Payment Requests JAN 2004
Acknowledgment of Support and Disclaimer **** In MAY 1995
subparagraphs (a) and (b) insert the following: “See clause C-

2, subparagraphs (b){1) & (b) (2) above.

Final Scientific or Technical Report NOV 2004
Material Management And Accounting System DEC 2000
Requests for Equitable Adjustment MAR 1998
Subcontracts for Commercial Items and Commercial MAR 2000

Components (Dol Contracts)
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252.247-7023 Transportation of Supplies by Sea MAY 2002
252.247-7024 Notification Of Transportation Of Supplies By Sea MAR. 2000

CLAUSES INCORPORATED BY FULL TEXT

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(2) The Government may extend the term of this contract by written notice to the Contractor within 30 days of March
19, 2007; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at
least 60 days before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not extend
beyond April 17, 2009.

52.222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)

(a} The use of overtime is authorized under this contract if the overtime premium cost does not exceed $0.00 or the
overtime premium is paid for work --

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of
production equipment, or occasional production bottlenecks of a sporadic nature;

(2) By indirect-labor employees such as those performing duties in connection with administration, protection,
transportation, mainicnance, standby plant protection, operation of utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation
conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or
completed otherwise; or

(4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated
overtime for contract completion and shall--

(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with
present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate
the necessity for the overtime;

(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule;

(3) Identify the extent to which approval of overtime would affect the performance or paymehts in connection with
other Government contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing
additional personnel.

* Insert either "zero” or the dolar amount agreed to during negotiations. The inserted figure does not apply to the
exceptions in paragraph (a)(1) through (a)(4) of the clause.
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(End of clause)

52.2334 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)
United States law will apply to resolve any claim of breach of this contract.

(End of clause)

52.247-1 COMMERCIAL BILL OF LADING NOTATIONS (APR 1934)

If the Contracting Officer authorizes supplies to be shipped on a commercial bill of lading and the Contractor will be
reimbursed these transportation costs as direct allowable costs, the Contractor shall ensure before shipment is made
that the commercial shipping documents are annotated with either of the following notations, as appropriate:

() If the Government is shown as the consignor or the consignee, the annotation shall be:

" Transportation is for authorized contract supplies under contract HR0011-05-C-0153 and the actual total
transportation charges paid to the carrier(s) by the consignor or consignee are assignable to, and shall be reimbursad
by the Government.”

(b) If the Government is not shown as the consignor or the consignee, the annotation shall be:

"Transportation is for authorized contract supplies under Contract HR0011-05-C-0153 and the actual total
transportation charges paid to the carrier(s) by the consignor or consignee shall be reimbursed by the Government,

pursuant to cost-reimbursement contract no. HR0011-05-C-0153. This may be confirmed by contacting Mr. Donald
C. Bharkus at (703} 696-2383."

(Eﬁd of clause)

52.252-2 CIL.AUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://farsite.hill. af. mil

{End of clause)

- 32.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
anthorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.
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(b) The use in this solicitation or contract of any Defense Federal Acquisition Regulation Supplement (DFARS) (48
CFR Chapter 2) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name
of the regulation.

(End of clause)
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Attarhment (1) - Statement nf Work
HARRIS CORPORATION
STATEMENT OF WORK
FOR THE

OPTICAL ARBITRARY WAVEFORM GENERATION (OAWG) PROGRAM
Harris SOW Number: OAWG-SOW-1000

1. SCOPE. This Statement of Work (SOW) defines the tasks to be accomplished by the Harris/Lucent/UCF-

CREQL team to advance science and technology of optical arbitrary waveform generation and its applications
through 18-month Phase 1 and 24 month Phase 2 efforts. It includes the associated program management and
technology development tasks for cach phase,

1.1 Background. The ultimate vision is to demonstrate a compact, robust, practical, stable octave-spanning optical
oscillator, and to demonstrate the ability to produce arbitrary optical waveforms of cxtremely high fidelity. This
would provide an unprecedented level of performance for optical systems, and enable numercus high level

applications; including-revolutionary changes-to-the performance of sensing systems-and ultra-wideband. - .-

- o gm——— —

communications capabiittes. 'Lhe core technology components ot the envisioned system are a mode-locked and
frequency-stabilized, octave-spanning optical frequency comb functioning as a stable local oscillator; an encoder (or
pulse shaper) that modulates the oscillator output into an arbitrary waveform; and a decoder / receiver capable of
extracting the encoded information.
2. APPLICABLE AND REFERENCE DOCUMENTS
2.1 Government Documents.

Optical Arbitrary Waveform Generation, SOL BAA05-11, 29 November 2005
77 Prime Comtractor Docyments

Performance Goals
3. REQUIREMENTS

3.1 The contractor shall furnish all the personnel, materials, equipment, and services required to perform Phage 1

 tasks contained in this SOW. Phase IT and the Ultra Wideband Continuation Option shall be performed following

satisfactory completion of the prior phase and Government authorization to exercise the options, The contactor shall
conduct experiment-driven development with the following objectives for sach phase/option.

3.1.1 Phase |
3.1.1.1 Design, build, and successfully demonstrate a breadboard Mode Locked Laser Oscillator.
3.1.1.2 Design, build, and successfully demonstrate & breadboard OAWG engine.

3.1.1.3 Provide Principal Investigator guidance and systems engineering to complete trades and analyses,

—_— — —_— Fpr— e ————— e e —— . ..

3.1.2 Phase I1 .{Dptiun)
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_I__.[RUUI 1.{}5.(‘:5 i"53 e

——re rrmemmam amas s

{MLL) Oscillator ghmugh octave spanning concepts, |
3.1.2.2 Design, build, and successfully demonstrate a brassboard OAWG encoder/decoder,

+ [ ] d - -
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3.1.2,4 Provide Principal Investigator guidance and systems engineering to complete trades and analyses
3.1.3 Ultra Wideband Continuation Option (Option)

3.1.3.1 Conduct further Dense Wavelength Division Multiplex (DVDM) demonstrations and tests using discrete
components and InP OE-ICs in concert with Phase I,

3.2 Performance Goals, The contractor shall measure progress toward the Performance Goals outlined in Table 1
and Table 2 as part of the interim and final progress reviews in each development phase. In addition, the Contractor
shall identify applicable Technical Performance Measures (TPMs) during each phaze and document contractor
estimates and/or measurements at three month intervals in each phase to measure progress toward performance
goals. (A001)

3.3 Technical Reports. A summary of objectives, configuration, and test results for principle experiments and
demonstrations shall be documented to support Government review(s) and associated Go/No-Go decisions for the

rErran. Set- B et DL L L LR R P [T, P T T T B LI RLE '] L A A A T T ] T T T TR T

3.3 Cost and Schedule Reporting, The Contractor shall prepare Quarterly Commct Funds Status Report (CFSR).
Monthly reports shall include headcount, dollars expended versus planned, and project schedule, (A002, A003,
AQ04)

3.4 Program Management. The Contractor shall provide effective program management that ensures performance
of all tasks in this SOW. The Contractor shall communicate progress to Government via Quarterly Program
Reviews and monthly teleconferences. The Contractor Integrated Management Plan (IMP) shall document the
significant accomplishments necessary to meet objectives for each phase and successfully complete key program
gvents.

1.5 Deliverable [tems. Data Submittal Requirements are listed in Appendix A.

3.6 Change Management. Contractor shall manage change in accordance with Contract Change Proposal (CCP)
process. (AQQ0S)

3.7 Terms and Conditions.

3.7.1 Performance Goals. The Phase I Technical Report shall include updated Table 1 Pertormance Goals for Phase

IT.
3.7.2 Government Furnished Equipment. None.

—_— . Attachment (1)~ Statement of Work
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