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Section B - Supplies or Services and Prices 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE 

0001 ~~~~AfjY 
Quality, Safety, and Mission Assumnce 

LH 

Dollars, 
U.S. 

J<b}(4) , I 

Provide services for Quality, Safety and Mission Assurance support as outlined 
in the Scope of Work (SOW), as defined in a given task order (T/0). See 
Attaclunent 4 for fixed prices/labor categories. This CLIN has a Not to Exceed 
(NTE) Labor Hour (LH) threshold o*b}(4j hours. 

FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

TOT MAX PRICE 

ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE 

0002 

Business and Financial Management 

LH 

Dollars, 
U.S. 

Provide services for Business and Financial Management support as outlined in 
the Scope of Work (SOW), as defined in a given task order (T/0). See 
Attaclunent 4 for fixed prices/labor categories. This CLIN has an NTE LH 
threshold o*b)(4} I 
FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

TOT MAX PRICE 

HQ0147-08-D-0006 
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MAX AMOUNT 

l{b)(4) ,, ' : I EST 

MAX AMOUNT 



ITEM NO SUPPLIES/SERVICES MAX UNIT 
QUANTITY 

0003 UNDEFINED Dollars, 

Admin and Other Professional Support 

LH 

U.S. 

UNIT PRICE 

UNDEFINED 

Provide services for Administrative and Other Professional Support as outlined 
in the Scope of Work (SOW), as defined in a given task order (T/0). Sec 
Attachment 4 for fixed prices/labor categories. 

FOB: Destination 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

ooo4 l(b)(4) . . ,1 

Systems Engineering 

LH 

UNIT 

Dollars, 
U.S. 

TOT MAX PRICE 

UNIT PRICE 

fCb){4) . I 

Provide services for Systems Engineering support as outlined in the Scope of 
Work (SOW), as defined in a given task order (T/0). See Attachment 4 for 
fixed prices/labor categories. This CLIN has an NTE LH threshold o~ (b.)(4) 

FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

TOT MAX PRICE 

HQ0147-08-D-0006 
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MAX AMOUNT 

UNDEFINED 

$0.00 

MAX AMOUNT 

l(b)(4) ·lEST 



11EM NO SUPPLIES/SERVICES UNIT UNIT PRICE 

l(b)(4) 0005 

Acquisition Management 

LH 

Dollars, 
U.S. 

Provide services for Acquisition Management support as outlined in the Scope 
of Work (SOW), as defined in a given task order (T /0). See Attachment 4 for 
fixed prices/labor categories. This CLIN has an NTE LH threshold of!0[4f.] 

FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

TOT MAX PRICE 

ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE 

0006 

Infrastructure and Environment 

LH 

Dollars, 
U.S. 

Provide services for Infrastructure and Environment support as outlined in the 
Scope of Work (SOW), as defined in a given task order (T /0). See Attachment 
4 for fixed prices/labor categories. This CLIN has an NTE LH threshold of 

l<b)(4) I 
FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

TOT MAX PRICE 

HQ0147-08-D-0006 
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MAX AMOUNT 

MAX AMOUNT 

l(b)(4) I EST 
~~-~ 



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

0007 UNDEFINED 

RESERVED 

LH 

FOB: Destination 

UNIT 

Labor 
Hours 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

ITEM NO SUPPLIES/SERVICES 

0008 

Test 

LH 

UNIT 

Dollars, 
U.S. 

UNIT PRICE 

UNDEFINED 

TOT MAX PRICE 

UNIT PRICE 

l}b}(4) I 

Provide services for Test support as outlined in the Scope of Work (SOW), as 
defined in a given task order (T/0). See Attachment 4 for fixed prices/labor 
categories. This CLIN has an NTE LH threshold o~(b)(4)> ·• I 
FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

TOT MAX PRICE 

HQ0147-08-D-0006 
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MAX AMOUNT 

UNDEFINED 

$0.00NTE 

MAX AMOUNT 



ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE 

0009 

ITEM NO 

0010 

Warfighter and BMDS Operations Support 

LH 

Dollars, 
U.S. 

l(b)(4) I 

Provide seiVices for Warfighter and BMDS Operations Support as outlined in 
the Scope of Work (SOW), as defined in a given task order (T/0). See 
Attachment 4 for fixed prices/labor categories. This CLIN has an NTE LH 
threshold o~(b)(4) I 
FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

TOT MAX PRICE 

SUPPLIES/SERVICES MAX UNIT UNIT PRICE 
QUANTITY 

l(bJ(4) I l(b)(4) . I Dollars, 
U.S. 

Worldwide Deployment 

LH 

Provide seiVices for Worldwide Deployment support as outlined in the Scope of 
Work (SOW), as defined in a given task order (T/0). See Attachment 4 for 
fixed prices/labor categories. This CLIN has an NTE LH threshold o~(b)(4) 

FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

TOT MAX PRICE 

HQ0147-08-D-0006 
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MAX AMOUNT 

MAX AMOUNT 

[<b)(4) lEST 



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

0011 UNDEFINED 

Advanced Technology 

LH 

UNIT 

Dollars, 
U.S. 

UNIT PRICE 

UNDEFINED 

Provide services for Advanced Technology support as outlined in the Scope of 
Work (SOW), as defined in a given task order (T/0). See Attachment 4 for 
fixed prices/labor categories. 

FOB: Destination 

ITEMNO SUPPLIES/SERVICES MAX 
QUANTITY 

0012 UNDEFINED 

Security and Intelligence Operations 

LH 

UNIT 

Dollars, 
U.S. 

TOT MAX PRICE 

UNIT PRICE 

UNDEFINED 

Provide services Security and Intelligence Operations support as outlined in the 
Scope of Work (SOW), as defined in a given task order (T/0). See Attachment 
4 for fixed prices/labor categories. 

FOB: Destination 

TOT MAX PRICE 

HQ0147-08-D-0006 
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MAX AMOUNT 

UNDEFINED 

$0.00 

MAX AMOUNT 

UNDEFINED 

$0.00 



ITEM NO 

0013 

SUPPLIES/SERVICES MAX UNIT UNIT PRICE 
QUANTITY 

UNDEFINED Dollars, UNDEFINED 
U.S. 

International Affairs 

LH 

Provide seiVices for International Affairs support as outlined in the Scope of 
Work (SOW), as defined in a given task order (T/0). Sec Attachment 4 for 
fixed prices/labor categories. 

FOB: Destination 

TOT MAX PRICE 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE 
QUANTITY 

0014 UNDEFINED 

Information Management & Technology Ops 

LH 

Dollars, 
U.S. 

UNDEFINED 

Provide seiVices for Information Management and Technology Operations 
support as outlined in the Scope of Work (SOW), as defined in a given task 
order (T/0). See Attachment 4 for fixed prices/labor categories. 

FOB: Destination 

TOT MAX PRICE 

HQ0147-08-D-0006 
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MAX AMOUNT 

UNDEFINED 

$0.00 

MAX AMOUNT 

UNDEFINED 

$0.00 



ITEMNO SUPPLIES/SERVICES MAX UNIT UNITPRlCE 
QUANTITY 

0015 UNDEFINED 
Data Items 
FFP 
The Contractor shall provide the data deliverables in accordance with Contract 
Data Requirements List (CDRL), DD Form 1423, Exhibit A. To be identified on 
each individual Task Order. 
FOB: Destination 
PURCHASE REQUEST NUMBER: MDABR1DGEPR3 

ITEM NO SUPPLIES/SERVICES MAX UNIT 
QUANTITY 

0016 UNDEFINED Dollars, 

Travel 

COST 

U.S. 

MAX 
NETAMT 

UNIT PRICE 

UNDEFINED 

Approved Travel lAW FAR part 31 and MDA clause H-05, Travel as directed in 
individual Task Orders. NO FEE WILL BE APPLIED TO TRAVEL COSTS. 

FOB: Destination 
PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

MAX COST 

HQ0147-08-D-0006 
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MAX AMOUNT 

NSP 

$0.00 

MAX AMOUNT 

[(b)(4) 



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE 
QUANTITY 

0017 UNDEFINED Dollars, UNDEFINED 

Other Direct Cost 

COST 

U.S. 

ODC as approved by the Contracting Officer or other designated Goverrnnent 
Official in support of individual Task Orders. Includes only those items not 
covered in General & Administrative (G&A) or Overhead (OH) expenses. NO 
FEE WILL BE APPLIED TO ODC. 

FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

MAX COST 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE 

l(b)(4) I QUANTITY 
1001 [(b)(4) [ Dollars, 

OPTION Quality, Safety, and Mission Assurance 

LH 

U.S. 

Provide services for Quality, Safety, and Mission Assurance support as outlined 
in the Scope of Work (SOW), as defined in a given task order (T/0). See 
Attachment 4 for fixed prices/labor categories. This CLIN has an NTE LH 
threshold o~~~t j 
FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

TOT MAX PRICE 

HQ0147-08-D-0006 
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MAX AMOUNT 

l(b)(4) 

MAX AMOUNT 



ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE 

1002 

OPTION Business and Financial Management 

LH 

Dollars, 
U.S. 

[<~)(4) I 

Provide services for Business and Financial Management support as outlined in 
the Scope of Work (SOW), as defined in a given task order (T/0). See 
Attachment 4 £ r fi ed prices/labor categories. This CLIN has an NTE LH 
threshold of (b)(4) 

FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

TOT MAX PRICE 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE 
QUANTITY 

1003 UNDEFINED Dollars, 
U.S. 

UNDEFINED 

OPTION Admin and Other Professional Support 

LH 

Provide services for Administrative and Other Professional Support as outlined 
in the Scope of Work (SOW), as defined in a given task order (T/0). See 
Attachment 4 for fixed prices/labor categories. 

FOB: Destination 

TOT MAX PRICE 

HQ0147-08-D-0006 

Page 11 of62 

MAX AMOUNT 

MAX AMOUNT 

UNDEFINED 

$0.00 



ITEM NO 

1004 

OPTION 

ITEM NO 

1005 

OPTION 

SUPPLIES/SERVICES MAX UNIT UNIT PRICE 
QUANTITY 

l(b){4)] IM(4)... I Dollars, 
u.s. 

Systems Engineering 

LH 
Provide sexvices for Systems Engineering support as outlined in the Scope of 
Work (SOW), as defined in a given task order (T/0). Sec Attachmcn~ 
fixed prices/labor categories. This CLIN has an NTE LH threshold oe>.~ . .J 
FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

TOT MAX PRICE 

SUPPLIES/SERVICES UNIT UNIT PRICE 

Dollars, 
U.S. 

J<b)(4) I 
Acquisition Management 

LH 
Provide scxvices for Acquisition Management support as outlined in the Scope 
of Work (SOW), as defmed in a given task order (T/0). See Attachment 4 for 
fixed prices/labor categories. This CLIN has an NTE LH threshold o~(?)\4) I 
FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

TOT MAX PRICE 

HQ0147-08-D-0006 
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MAX AMOUNT 

l(b)(4) • ·jEST 

MAX AMOUNT 

l(b)(4} JEST 

t..-l(b_}(4_) ~----'~EST 



ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE 

1006 

OPTION 

ITEM NO 

1007 

OPTION 

Infrastructure and Environment 

LH 

Dollars, 
U.S. 

Provide services for Infrastructure and Environment support as outlined in the 
Scope of Work (SOW), as defined in a given task order (T/0). See Attachment 
4 for fixed prices/labor categories. This CLIN has an NTE LH thershold of 

l(b}(4> I 
FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

TOT MAX PRICE 

SUPPLIES/SERVICES MAX UNIT UNIT PRICE 
QUANTITY 

UNDEFINED Labor UNDEFINED 
Hours 

RESERVED 

LH 

FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

TOT MAX PRICE 

HQ0147-08-D-0006 
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MAX AMOUNT 

....._/ {b-)(4'--) L-.__:.j. I EST 

MAX AMOUNT 

UNDEFINED 

$0.00NTE 



ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE 

1008 Dollars, 
U.S. 

OPTION Test 

LH 

Provide services for Test support as outlined in the Scope of Work (SOW), as 
defmed in a given task order (T/0). Sec Attachment 4 for fixed prices/labor 
categories. This CLIN has an NTE LH threshold of@iK4C] 

FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

TOT MAX PRICE 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE 

1009 

OPTION Warfighter and BMDS Operations Support 

LH 

Dollars, 
U.S. 

l(b)(4) I 

Provide services for Warfighter and BMDS Support as outlined in the Scope of 
Work (SOW), as defined in a given task order (T/0). See Attachment~ 
fixed prices/labor categories. This CLIN has an NTE LH threshold o~ 
FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

TOT MAX PRICE 

HQ0147-08-D-0006 
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MAX AMOUNT 

MAX AMOUNT 

l(b)(4) . . ··.·I EST 



ITEM NO 

1010 

OPTION 

SUPPLIES/SERVICES MAX UNIT UNIT PRICE 
QUANTITY 

l(b)(4) I l<b)(4) I Dollars, 
U.S. 

Worldwide Deployment 

LH 

Provide services for Worldwide Deployment support as outlined in the Scope of 
Work (SOW), as defined in a given task order (T/0). See Attachment 4 for 
fixed prices/labor categories. This CLIN has an NTE LH threshold o:«~~~tJ 

FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

TOT MAX PRICE 

ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE 
QUANTITY 

1011 UNDEFINED UNDEFINED 
OPTION Advanced Technologies 

LH 

Provide services for Advanced Technology support as outlined in the Scope of 
Work (SOW), as defined in a given task order (T/0). Sec Attachment 4 for 
fixed prices/labor categories. 

FOB: Destination 

TOT MAX PRICE 

HQ0147-08-D-0006 
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MAX AMOUNT 

MAX AMOUNT 

UNDEFINED 

$0.00 



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE 
QUANTITY 

1012 UNDEFINED UNDEFINED 
OPTION Security and Intelligence Operations 

LH 

Provide services Security and Intelligence Operations support as outlined in the 
Scope of Work (SOW), as defined in a given task order (T/0). See Attachment 
4 for fixed prices/labor categories. 

FOB: Destination 

TOT MAX PRICE 

ITEM NO SUPPLIES/SERVICES 
1013 

QUANTITY 
UNDEFINED 

UNIT UNIT PRICE 
UNDEFINED 

OPTION International Affairs 
LH 
Provide services for International Affairs support as outlined in the Scope of Work 
(SOW), as defined in a given task order (T/0). See Attachment 4 for fixed 
prices/labor categories. 
FOB: Destination 

NETAMT 

HQ0147-08-D-0006 
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MAX AMOUNT 

UNDEFINED 

$0.00 

AMOUNT 
UNDEFINED 



ITEM NO SUPPLIES/SERVICES 
1014 

QUANTITY 
UNDEFINED 

UNIT UNIT PRICE 
UNDEFINED 

OPTI0;'-1 Info Mgmnt and Teclmology Operations 
LH 
Provide services for Information Management and Teclmology Operations support 
as outlined in the Scope of Work (SOW), as defined in a given task order (T/0). 
See Attachment 4 for fixed prices/labor categories. 
FOB: Destination 

NETAMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE 
QUANTITY 

1015 UNDEFINED 
OPTION Data Items 

FFP 
The Contractor shall provide the data deliverables in accordance with Contract 
Data Requirements List (CDRL), DD Form 1423, Exhibit A. To be identified on 
each individual Task Order. 
FOB: Destination 
PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

MAX 
NET AMT 

HQ0147-08-D-0006 
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AMOUNT 
UNDEFINED 

MAX AMOUNT 

NSP 

$0.00 



ITEM NO 

1016 

OPTION 

ITEM NO 

1017 

OPTION 

SUPPLIES/SERVICES MAX UNIT UNIT PRICE 
QUANTITY 

UNDEFINED Dollars, UNDEFINED 
U.S. 

Travel 

COST 

Approved Travel lAW FAR part 31 and MDA clause H-05, Travel as directed in 
individual Task Orders. NO FEE WILL BE APPLIED TO TRAVEL COSTS. 

FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

MAX COST 

SUPPLIES/SERVICES MAX UNIT UNIT PRICE 
QUANTITY 

UNDEFINED Dollars, UNDEFINED 
U.S. 

Other Direct Cost 

COST 

ODC as approved by the Contracting Officer or other designated Government 
Official in support of individual Task Orders. Includes only those items not 
covered in General & Administrative (G&A) or Overhead (OH) expenses. NO 
FEE WILL BE APPLIED TO ODC. 

FOB: Destination 

PURCHASE REQUEST NUMBER: MDABRIDGEPR3 

MAX COST 

CLAUSES INCORPORATED BY FULL TEXT 

B-03 CONTRACT TYPE (MAY 2005) 

HQ0147-08-D-0006 
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MAX AMOUNT 

MAX AMOUNT 

[(b)(4) 

This is an Indefinite Delivery, Indefinite Quantity Contract with Fixed Rates for Labor Hour Task Orders 
with a Cost Reimbursable Line Item for Travel and Other Direct Costs (ODC). The contract has a 12-month base 
period, and one 12-month Option period as specified in Section B and other related Sections, Attachments and 
Exhibits. The guaranteed minimum contract obligation under this contract is $100,000. 
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B-05 OPTION REQUIREMENTS (MAY 2005) 

The Government may exercise the Option requirements as identified under Option Items 100 1 through 
1017. These Option items may be exercised, in whole or in part, in accordance with Special Provision "Exercise of 
Options". 

B-06 LABOR HRS FOR TOS 
B-06 LABOR HOURS FOR TASK ORDERS: 

a. The total number of Labor Hours for this contract is estimated to be: 552,507. 

b. In the performance of the various Task Orders, which will be issued pursuant to the clause H-03 titled TASK 
ORDERS the contractor shall provide the specified number of Labor Hours per each task order, and as agreed to in the 
corresponding Task Order Plan, as provided. 

c. Labor Hours are defined as prime contractor and subcontractor actual direct labor hours exclusive of vacation, 
holiday, sick leave, and other absences. 

d. Prior to final payment on a Task Order, the contractor is required to certifY to the Administrative Contracting 
Officer that he has exerted the total Labor Hours by labor category as stated in each voucher; has completed all 
associated travel; has acquired all required materials; has provided the reports called for; has dispositioned all 
contractor-acquired and government-furnished property according to government direction; and that the effort 
performed and reports provided are considered satisfactory by the Government. 

CLAUSES INCORPORATED BY FULL TEXT 

C-Ol SCOPE OF WORK (MAY 2005) 

The Contractor shall perform the work specified in the Statement of Objectives/ Statement of Work 
(SOO/SOW) or other Attachments and Exhibits in Section J of this contract. The Contractor shall provide all 
necessary materials, labor, equipment and facilities incidental to the performance of this requirement. 
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Section C -Descriptions and Specifications 

CLAUSES INCORPORATED BY FULL TEXT 

C-02 REPORTS AND OTHER DELIVERABLES (MAY 2005) 

a. The Contractor shall submit all reports and other deliverables in accordance with the delivery schedule set forth 
in Section F, and the attached Contract Data Requirements Lists, DD Form 1423-1. 

b. Technical reports delivered by the Contractor in the performance of the contract shall be considered Technical 
Data, as defined inDF ARS 252.227-7013, "Rights in Technical Data-- Noncommercial Items." 

c. Reports shall be submitted electronically in accordance with the attached Contract Data Requirements List, DD 
Form 1423-1, submission requirements. For reports that are unable to be submitted electronically, reports shall be 
mailed by other than first -class mail unless the urgency of submission requires use of first -class mail. In this 
situation, one copy shall be mailed first-class and the remaining copies forwarded by less than first-class. 

d. The following information shall be provided with all reports. However, if the report incorporates a MDA logo or 
letterhead, this information will be provided on a severable cover sheet and not on the same sheet of paper as the 
MDA logo or letterhead. 

- CONTRACT NUMBER 
- PROGRAM'S DESCRIPTION (INCLUDING 2 LEITER CODE)/PROGRAM MANAGER 
- CONTRACTOR'S POINT OF CONTACT NAME AND PHONE NUMBER 

e. All reports generated under this contract shall contain the following disclaimer statement on the cover page: 

"The views, opinions, and findings contained in this report are those of the author(s) and should not be 
construed as an official Department of Defense position, policy, or decision." 

f. Except as provided by the Contract Data Requirements List, DD Form 1423-1, Exhibit A, and the Contract 
Security Classification Specification, DD Form 254, the distribution of any contract report in any stage of 
development or completion is prohibited without the approval of the Contracting Officer. 

STATEMENT OF WORK 

SYSTEMS ENGINEERING AND TECHNICAL ASSISTANCE BRIDGE (SETAB) 

SCOPE OF WORK (SOW) 

28 July 2008 

1.0 INTRODUCTION AND BACKGROUND 

1.1.1 The Missile Defense Agency has been directed to conduct vigorous research into Ballistic Missile Defense 
(BMD) technology programs, including air, space, and missile defense. The Missile Defense Agency mission is to 
conduct a coordinated research and development program in accordance with Department of Defense (DoD), 
Warfighter guidance. This includes Research and Development, testing, production, fielding, and deploying. The 
goal of services hereby obtained is to ensure a timely, energetic, and cost effective development of technologies for 



HQ0147-08-D-0006 

Page 21 of62 

defense against evolving threats; to coordinate all technology base development to maximize benefits for strategic 
and theater missile defense and air/space technology programs; and to ensure programs are in regulatory 
compliance. The Missile Defense Agency serves to advance the technologies of ballistic missile defense, air and 
space technology, and to provide a system technology base for a range of future defense applications. These 
programs revolve around fourteen major functions: 

1.1.1.1 Safety, Quality & Mission Assurance 

1.1.1.1.1 The Quality, Safety and Mission Assurance (QSMA) Directorate performs a continuous assessment of the 
engineering, technology, production and progranunatic processes/practices used to develop and operate the Ballistic 
Missile Defense System (BMDS). The Directorate reports directly to the MDA Director. It identifies and addresses 
high risk attributes and increases confidence in achieving mission success while ensuring the safety of property and 
personnel. 

1.1.1.2 Business & Finance Management 

1.1.1.2.1 The Business Operations Directorate is the functional manager for the Missile Defense Agency (MDA) 
business and financial staffs supporting all ofMDA's headquarters directorates and field operations. It is led by a 
Headquarters staff with functionally matrixed support teams in the National Capitol Region (NCR) and at 
geographically separated locations. Matrixed support helps ensure all budgeting, programming, and planning 
activities are conducted uniformly and consistently, making use of common data sets and business practices. 

1.1.1.3 Administrative & Professional Support 

1.1.1.3.1 The Chief of Staff of the Missile Defense Agency (MDA) provides executive support to the MDA 
Director, Deputy Director, and Executive Director; on-call executive support to other MDA senior leaders; directs 
and monitors implementation of decisions and executive actions/plans; and establishes and manages MDA 
administrative procedures. The support provided by contractor personnel includes executive support services, 
general office administrative services, protocol and event management support, day-to-day operational support to 
the MDA Command Group including graphic communication support via the Director's Action Group and Visual 
Information Production Center, and historical support services. The MDA Chief of Staff is responsible for the 
functional matrix management of office administrative services to all MDA organizations at all locations; supervises 
the MD A Historian, Chief of Protocol, Chief of Executive Services and Deputy Chiefs of Staff. 

1.1.1.4 Systems Engineering 

1.1.1.4.1 The Deputy for Engineering of the Missile Defense Agency (MDA) is led by a Headquarters staff with 
functional matrix support teams in the National Capital Region (NCR) and geographically separated program 
offices. The Deputy for Engineering is the functional manager for the Agency's technical staff that supports the 
Missile Defense Agency's and Element Program Offices. This matrix approach ensures that general engineering, 
technical analysis/support, scientific, systems engineering, operations support and test planning activities are 
conducted uniformly and consistently and make use of common data sets and practices. The support provided by 
contractor personnel for the Deputy for Engineering is grouped into System and Element Engineering, Threat 
Systems Engineering, and Manufacturing and Producibility. 

1.1.1.5 Acquisition Management 

1.1.1.5 .1 The Agency acquisition management activity consists of a streamlined Headquarters staff with functional 
matrix support teams in both the National Capital Region (NCR) and geographically separated product centers. 
Specific functional responsibilities include providing acquisition expertise in support of the Deputy for Acquisition 
Management as principal advisor to the Director and senior staff on acquisition authorization, assessment, oversight, 
and assistance; providing acquisition expertise responsible for preparing analyses, and providing advice, and 
recommendations to MDA Executive Leaders, BMDS Element Directors/Program Managers and staff members, 
and ad hoc special teams formed to provide expeditious resolution ofprogranunatic problems; and providing 
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acquisition expertise to support the development of acquisition policy, plans, processes, procedures, and guidance 
for MD A procurements. 

1.1.1.6 Infrastructure & Environment 

1.1.1.6.1 The Directomte's mission is accomplished through the centralized management of: infrastructure policy, 
plan, budget, facility/design standards, and space control formulation; infrastructure quality assurance/oversight; 
facility project management; and infrastructure/facilities resource management. The Directorate also uses 
decentralized execution of the core support functions (facilities logistics, facility operations & seiVices, and 
management support) at the Field Activity Level to provide quality services and facilities to its customers, 
implement infrastructure policy and plans, perform logistics/services operations, perform management support, and 
provide headquarters support. The Directorate also coordinates and provides infrastructure support for the BMDS 
program element level at various locations such as Hanscom AFB, MA; Kirtland AFB, NM; Los Angeles Air Force 
Station, CA; and Vandenberg AFB, CA through the use of Memorandums of Agreement, Memorandums of 
Understanding, and other Inter-Service Support Agreements for local services at installations having MDA tenant 
activities. Contmctor support to the Infrastructure & Environment Directorate includes Management Activities, 
Filed Activity Operations Support, Operation of the Executive Motor Pool, Operation of the Shuttle Bus Service, 
Performance of Custodial Services, and Mailroom Support. 

1.1.1.7 RESERVED 

1.1.1.8 Test 

1.1.1.8.1 The Test Functional Area is led by the Test Functional Manager and supported by test functional leaders 
and employees who are matrixed to BMDS element and program teams across the Agency. They support the 
worldwide BMDS test mission. The Test Functional Manager is responsible for ensuring: MDA test policies and 
processes are standardized and applied consistently; test 'lessons learned' are shared across the Agency; and the test 
workforce is ready at all times to support the Test mission. Contractor support to the Test Functional Manager 
covers the functional areas of Test Support, BMDS Test Data Analysis and Tools Support, and BMDS Truth Data 
Analysis and Tools Support. 

1.1.1.9 Warfighter & BMDS Operations Support 

1.1.1.9.1 The Warfighter and BMDS organization ensures that the warfighter perspective is considered in BMDS 
integration processes and facilitates Combatant Command participation in the development of future missile defense 
capabilities. Defined operational support groups provide base and facility support between host installations and 
BMDS mission operations. Specific functional responsibilities are to provide interface with the warfighters (all 
Combatant Commanders) in emerging HMDS development; support, maintain, and monitor readiness of the fielded 
BMDS; and interface between the Agency and the User community (Services/warfighters). Contractors provide 
support in all areas of responsibility. Support to the Deputy for Integration and Fielding is divided into two 
functional areas: Warfighter Operations Support and BMDS Operations Support Center. 

1.1.1.1 0 Worldwide Deployment Support 

1.1.1.1 0.1 The Worldwide Deployment Program Management Office is led by a Headquarters staff with functional 
matrix support teams centered in Huntsville, AL and also assigned to geographically separated organizations. It 
provides support to all BMDS elements and programs. Specific functional responsibilities are to provide 
deployment plarming and integration; site activation expertise for tactical and test facility acquisition management; 
site activation expertise to perform environmental management; deployed site support and sustainment through 
transition; and support for BMDS Element integration. 

1.1.1.11 Advanced Technology Development 
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1.1.1.11.1 The Deputy for Advanced Technology is responsible to the Director for developing advanced 
capabilities for the Ballistic Missile Defense System. This Deputate seeks out and develops new and innovative 
concepts and technologies that can be applied across the Ballistic Missile Defense System in order to pace the 
ballistic missile threat, improve system performance and reliability, reduce block implementation risks, and lower 
life-cycle costs. The Deputate leverages technology investments of other Department of Defense organizations, 
industry, academia, and international partners. 

1.1.1.12 Security 

1.1.1.12.1 The Security and Intelligence Operations Directorate provides information assurance, security, 
and intelligence and counterintelligence services to protect the Agency and Ballistic Missile Defense 
System (BMDS) teclmologies, facilities, infonnation and people from threats and the compromise of 
classified information. It is organized into five divisions, representing the following major functional 
areas: Security and Program Protection; Special Programs; Intelligence, Counterintelligence; and 
Information Assurance. Support to the Security and Intelligence Operations Directorate is divided into 
four principal functional areas: Security and Program Protection, Security Operations, Intelligence and 
Counterintelligence, and Information Assurance. 

1.1.1.13 International Affairs 

1.1.1.13 .1 International Affairs is led by a Director and Deputy Director. It is organized into three Directorates: 1.) 
European and Americas Regional Directorate; 2.) Asia-Pacific and Middle-East Directorate; and 3.) Strategy and 
Integration Directorate. The Deputy for International Affairs provides unique expertise across a broad range of 
international policy and foreign affair issues for the MDA Director, the Headquarters staff and element and program 
managers across the entire Agency. 
Contractor support to the Deputate includes: development and implementation of the MDA International Strategy, 
providing expertise to international conferences, and analyzing international policy issues; armament cooperation 
and interoperability opportunities; and security assistance opportunities. 

1.1.1.14 Information Management & Tech Ops 

1.1.1.14.1 The Missile Defense Agency (MDA) Directorate of Information Management and Technology 
Operations ensures information management services and technology resources of the MDA are administered, 
acquired, managed and operated in compliance with and meet the goals of existing statutes, Department of Defense 
(DoD) regulations and the MD A Director's priorities. The Directorate is led by a Headquarters staff with functional 
teams at geographically separated locations. On-site support teams help ensure timely, effective and secure support 
to field operations. The teams also ensure consistent and coordinated worldwide information system capabilities 
across all elements and programs within the Agency. Contractors support the Directorate in a broad array of 
infonnation teclmology (IT) areas including: IT operations, computer network defense, information tnanagement 
and network system architecture and design. 

1.1.2 The programs are continually changing based on evolving technology, new doctrine, and changing 
govenunent emphasis. Current emphasis is to research, evaluate, prove the effectiveness of various components and 
systems, and support production and fielding. The Missile Defense Agency has structured research programs 
integrating an extremely wide range of technologies and support functions into system concepts and/or hardware 
components/system platfonns. In addition to DoD elements and participating govenunent agencies, many industrial 
finns, large and small, are also involved as govenunent contractors. The purpose of this contract is to obtain 
systems engineering and technical assistance for the Missile Defense Agency and other associated air, space, and 
missile defense organizations related to the many tasks and projects which fall within the broad categories of air, 
space, and missile defense activities under the missions of those agencies, as they are defined by Higher 
Headquarters, Congress, and the Department of Defense. 

2.0 SCOPE AND GENERAL REQUIREMENTS 
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2.1.1 The general areas to be supported for the dumtion of the contract are set forth in this Scope of Work. These 
areas are not meant to be definitive, but mther, represent in summary form the geneml areas to be supported. 
Therefore, the SOW is deemed to be a basic expression of the contract requirement. Specific performance 
requirements will be set forth in Task Orders (T/Os) issued under the contmct. The T/Os may be issued for the 
Missile Defense Agency, other associated air, space, and missile defense organizations, or as directed by higher 
Headquarters, in support of their current Mission and Function Statements 

2.1.2 The contractor shall conduct studies, and provide concept system definition and related documentation to 
support the study results; provide independent analyses, simulations, technological assessments; and perform other 
related tasks in systems definition, experiments, technology demonstmtion, system development, and production 
and fielding as applicable (reference Section 1.1.1 ). The contractor shall analyze, critique, and assess the adequacy, 
timeliness, and cost effectiveness of work performed by other contmctors. The contmctor shall identify issues and 
shall formulate and provide alternatives for issue resolution. The contractor must develop and maintain a working 
knowledge ofMDA acquisition and technical directives, policies and processes. 

2.1. 3 The contractor shall implement the SET AB Operations Security (OPSEC)/TEMPES T Plan in performance of 
any portion of the contract requiring OPSEC. The plan, as updated, shall continue to confonn to the requirements 
of the DD Fonn 1423 and any further instructions provided by the Govemment. 

2.1.4 In perfonning this SOW, the contmctor may be required to interact with the Missile Defense Agency, with 
other contmctors, and with various other govemmental agencies, as designated by T/0 statements of work. Such 
interaction shall be conducted only to the extent addressed in the specific T/0 or routine technical discussions with 
the task order monitor (T/OM). 

2.1.5 Changes in emphasis and significant changes in program direction are inevitable with respect to approved 
projects. The contractor shall be responsive to such changes as they are defined by the issuance of T/Os. 
Therefore, the contractor shall be responsive to new, revised, or tenninated effort. 

2.1.6 The contractor shall perform specific work as directed, and funded, by individual T/Os. Each T/0 will 
include, at a minimum, the estimated Labor Hours for the fixed-price labor categories; the applicable funding; the 
T/0 ceiling for labor, tmvel, and other direct cost (ODCs); the period of performance; the required deliverables; the 
T/0 statement of work; and any special instructions applicable to the given T/0. 

2.1.7 The contractor shall provide a Task Order Management Plan (T/OMP) which shall define a management 
system to plan and control the SETAB effort under each specific T/0. The T/OMP must delineate how the 
contractor plans to accomplish the effort supporting the specific T/0, to include a breakout of Labor Hours, travel, 
ODCs, a milestone schedule, and a schedule for the planned expenditure of funds. 

2.1.8 The contractor shall prepare and deliver to the govemment the technical data in accordance with the 
requirements and schedules set forth in the CDRL DD Form 1423. It is not the intent of the govemment to have 
new data formats prepared where existing ones may suffice. Thus, contractor-internal procedures, which are 
acceptable to the Contracting Officer as equivalent to the requirements of data item desciption(s), DD Form 1664, 
may be used for submittal to the govemment. 

2.1.9 The contractor shall conduct and/or host status meetings as required by each T/0. These meetings, as 
scheduled by specific T/0, shall be structured to provide the govemment with an up-to-date status of the 
contractor's technical and progranunatic progress. Following each such meeting, the contractor shall prepare a 
report for Govemment approval, as required. 

2 .1.1 0 The contractor shall maintain all Contractor Acquired Property (CAP) and Govemment Fumished 
Property/Equipment (GFP/GFE) in accordance with the Govemment Property provisions of the contmct and as 
directed by the Contracting Officer. 
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3.0 CONTRACTOR REQUIREMENTS 

3 .1.1 The SET AB contractor shall provide the capability to perform a wide variety of tasks (to be defined in detail 
in the individual T /Os issued during the period of performance) related to the tasks as defined in 2.1.2 above. The 
contractor must be capable of providing flexible, responsive, and high quality systems engineering and technical 
support relating to the missions of the Missile Defense Agency, and other associated air, space, and missile defense 
organizations, as described in 1.1.1, above. The contractor shall appoint a program manager (PM) to direct its 
technical effort. The PM shall provide the overall management of program, personnel, planning, quality control, 
direction, coordination, and reviews necessmy to assure effective contract performance. 

3.1.2 The contractor shall ensure that adequate technical capability is available to provide responses to specific tasks 
based on a 40-hour work week. It is the contractor's responsibility to provide and Inaintain a state-of-the-art trained 
workforce capable of providing the services specified in the T lOs as issued under tlris contract. All related training, 
continuing education, certification courses, and other similar events are the financial responsibility of the contractor. 
Task priorities, short-notice suspenses, operational constraints, and other potential "impacts" shall be managed so as 
to maintain schedule requirements on all T/Os. 

3.1.3 The contractor shall perform temporary duty (TDY) non-local travel, as required in the performance of this 
SOW, as directed by individual T/Os. The TDY locations include, but are not limited to, Washington, DC, White 
Sands, NM, Kwajalein Missile Range, Wake Island, Kodiak, AK, Colorado Springs, CO, Los Angeles, CA, PMRF, 
Reagan Test Site, and various OCONUS locations, to include Honolulu, HI, Europe, and the Far East. The T/Os 
will specify authorized travel locations and the NTE ceiling for the given effort. Travel to locations other than those 
specified in the T/0 requires the prior written approval of the applicable T/OM. 

4.0 SECURITY 

4.1.1 Certain contractor personnel must possess TOP SECRET /Sensitive Compartmented Information (SCI) 
CLEARANCE access and/or be eligible for immediate adjudication by the cognizant security authority upon award 
of the contract. Future requirements for SCI-eligible personnel shall be established by individual T/Os. The T/OMs 
shall apprise the contractor of any increased security requirements. The contractor shall submit adequate clearance 
packages within ten ( 1 0) calendar days of identification of any increased security requirements. 

4.1.2 Some T/Os issued under this contract may require access to, and clearance for, Special Access Programs 
(SAPs) up to and including the TOP SECRET/SCI level. The T/Os requiring such access will be awarded or 
modified accordingly with a revised DD254 allowing appropriate access and outlining the specific security 
requirements. 

4.1.3 As identified in individual T/Os, the Government will provide a limited, temporary work area for two to three 
contractor personnel on an "as needed" basis at Government Sensitive Compartmented Information Facilities 
(SCIFs). Storage space, electronic SCI message support, and SCI billet indoctrination support shall be provided by 
the government. 

4.1. 4 The SET AB will require access to Sensitive Compartmented Information (SCI) data in order to perfonn 
analysis and assess the adequacy of the work performed by other contractors. This data and other related 
information will be used to check the adequacy of sources to provide the T/OM with an accurate assessment of the 
threat to the system and assist in the planning and the conduct of analyses, simulations, assessments, system tests, 
and other related tasks. The SCI-cleared contractors will be required in conjunction with their SCI contract monitor, 
to interface with key Missile Defense Agency personnel, and other government personnel, and enter into SCI 
discussions to assist in assessment and decisions on the programs. 
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4.1.5 The contractor shall perfonn in accordance with the National Industrial Security Program Operating Manual 
(NISPOM) (DoD 5220.22M) and ensure that all classified material is handled in accordance with the latest 
appropriate security classification specifications. 

5.0 MEETINGS/BRIEFINGS/PUBLICATIONS 

5 .1.1 The contractor shall participate in Technical Interchange Meetings (TIMs ), to be scheduled upon request of 
the T/OM, to discuss and to informally evaluate the SET AB contractor's efforts and accomplishments in direct 
relation to specific T/Os. During these meetings, the contractor shall present necessary data to enable a joint review 
of its various assigned tasks, along with attendant schedules, and resource expenditures. The contractor shall 
present and participate in technical discussions and shall inform, in a timely fashion, the T/OM of any problems 
with contract execution and any proposed solutions. During these TIMs, the T/OM may also infonnally evaluate 
the on-going SET AB perfonnance. 

5 .1.2 The contractor shall attend and participate in Program Management Reviews (PMRs ), Integrated Process 
Teams (IPTs), and other meetings, as scheduled by the T/OM. 

5.1.3 The contractor shall provide technical orientation briefings, as directed. 

6.0 DELIVERABLES 

6.1.1 Documentation developed under this contract shall be delivered as specified in individual T/Os. Individual 
T/Os will indicate the media type, as well as the quantity of copies of the work products required for delivery. The 
contractor shall be proficient in the use of the current Government/command-standard software and shall possess 
the capability to deliver the automated data in the command-standard software format. Delivery will typically be 
required only in electronic media fonn; all such deliveries shall be virus free. 

6.1.2 As directed by the Contracting Officer, software developed incidental to the performance of this contract shall 
be delivered to the Government as both source and executable code and shall be considered a "Special Work" 
pursuant to DFARs 252.227-7020, Rights in Special Works. (A004) 
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Section D - Packaging and Marking 

CLAUSES INCORPORATED BY FULL TEXT 

D-Ol PACKAGING AND MARKING OF TECHNICAL DATA (MAY 2005) 

Technical data items shall be preserved, packaged, packed, and marked in accordance with the best 
commercial pmctices to meet the packaging requirements of the carrier and insure safe delivery at destination. 
Classified reports, data and documentation shall be prepared for shipment in accordance with the National Security 
Program Opemtion Manual (NISPOM), DoD 5220.22-M. 



Section E - Inspection and Acceptance 

INSPECTION I ACCEPTANCE TERMS 
Inspection and acceptance terms will be cited on each individual Task Order. 

CLAUSES IN CORPORA TED BY REFERENCE 

52.246-6 Alt I Inspection--Time And Material And Labor Hour (May 200 I) APR 1984 
- Alternate I 

52.246-20 
252.246-7000 

Warranty Of Services 
Material Inspection And Receiving Report 

CLAUSES INCORPORATED BY FULL TEXT 

E-01 INSPECTION AND ACCEPTANCE (MAY 2005) 

MAY 2001 
MAR2008 
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Final inspection and acceptance of the work called for herein shall be by the designated Contracting 
Officer's Representative (COR) or by the cognizant contract administration office representative at: 

Office of the Secretary of Defense 
Missile Defense Agency, MD NXX 
7100 Defense Pentagon 
Washington, DC 20301-7100 

Final inspection and acceptance of all data items shall be as specified on the attached Contract Data 
Requirements List(s), DD Form 1423-1, Exhibits [INSERT]. 
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Section F - Deliveries or Perfonnance 

CLAUSES INCORPORATED BY FULL TEXT 

F-02 MILESTONE EVENTS AND PERIOD OF PERFORMANCE (MAY 2005) 

The Contractor shall successfully accomplish the following milestone events within the specified period of 
perfonnance to assure completion of contract requirements: 

Milestone Events 
[Fill in Milestones] 

Period of Performance (months after contract award) 
[Fill in period of perfonnance] 

Delivery and performance infonnation will be cited on each individual Task Order. 

CLAUSES INCORPORATED BY REFERENCE 

52.242-15 Alt I Stop-Work Order (Aug 1989)- Alternate I APR 1984 

CLAUSES INCORPORATED BY FULL TEXT 

F-01 DELIVERY SCHEDULE/PERIOD OF PERFORMANCE (MAY 2005) 

a. For the base period the Contractor shall accomplish the work required under CLINs 0001, through 
0017 for the SOW during the 12-month period commencing from the the effective date of the first Task Order 
(TO). 

b. In the event the Government exercises Option 1, in accordance with Special Provision "Exercise 
of Options," the Contractor shall accomplish the work required by CLINs 1001 through 1017 for the SOW 
during the 12-month period commencing from the effective date of Option 1. 

F-03 DELIVERY SCHEDULE OF TECHNICAL DATA ITEMS (MAY 2005) 

The delivery schedule for each data deliverable will be as specified on the attached Contract Data 
Requirements List(s), DD Form 1423-1. See Section J. 

F-04 LEGAL HOLIDAYS OBSERVED 

F-04 LEGAL HOLIDAYS OBSERVED 
The following legal holidays are observed: 



New Year's Day* 
Martin L. King's Birthday 
President's Day 
Memorial Day 
Independence Day* 
Labor Day 
Columbus Day 
Veteran's Day* 
Thanksgiving Day 
Christmas Day* 

1 January 
Third Monday in January 
Third Monday in February 
Last Monday in May 
4 July 
First Monday in September 
Second Monday in October 
11 November 
Fourth Thursday in November 
25 December 
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*Holidays that fall on Saturday are observed on Friday and holidays that fall on Sunday are observed on Monday. 
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Section G - Contract Administration Data 

CLAUSES IN CORPORA TED BY REFERENCE 

252.204-7006 Billing Instructions OCT 2005 

CLAUSES INCORPORATED BY FULL TEXT 

G-02 IDENTIFICATION OF CORRESPONDENCE (MAY 2005) 

All correspondence and data submitted by the Contractor under this contract shall reference the contract 
number. 

G-04 PATENT INFORMATION (MAY 2005) 

Patent information, in accordance with FAR 52.227-11, "Patent Rights-- Retention by the Contractor 
(Short Form)," or FAR 52.227-12, "Patent Rights-- Retention by the Contractor (Long Form)," shall be forwarded 
through the Procuring Contracting Officer to: 

Office of the Secretary of Defense 
Missile Defense Agency, MDNGC 
7100 Defense Pentagon 
Washington, DC 20301-7100 

G-05 SUBMISSION OF PAYMENT REQUESTS USING WIDE AREA 
WORK FLOW -RECEIPT AND ACCEPTANCE (WAWF-RA) (JUN 2005) 

a. Requirement for Electronic Payment Requests by WA WF-RA 

1. The Contractor shall submit all payment requests electronically in accordance with FAR Part 32. As 
prescribed in DF ARS clause 252.232-7003, Electronic Submission of Payment Requests, contractors shall submit 
all payment requests in electronic form unless the exception in the DF ARS clause applies. Paper copies will no 
longer be processed for payment. 

2. To facilitate electronic submission, contractors shall submit all payment requests through the Wide Area 
Work Flow-Receipt and Acceptance (WA WF-RA) System at https://wawf.eb.mil using the appropriate SeiVice 
Acceptor's DoDAAC (MD A's (NCR) is HQ0006; JNIC is H95001). When using WAWF-RA, the contractor will 
inform the Contracting Officer's Representative (COR) or designee via e-mail that a W A WF document has been 
submitted for approval. 

3. In accordance with Appendix F of the DF ARS, at the time of each delivery of supplies or seiVices under 
this contract, the contractor shall prepare and furnish to the Government the WAWF-RA electronic form in lieu of a 
paper copy Material Inspection and Receiving Report (MIRR), DD Form 250. 
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4. When requesting final payment, the Contractor must establish compliance with all terms of the contract 
by submitting a Final Receiving Report through WA WF -RA, or Letter of Transmittal, as applicable. 

5. The WAWF Training Links are located on the Internet at https://wawf.eb.mil under"About WAWF". 

6. Questions regarding the use of the system are to be directed to the W A WF Help Desk: 

DISA WESTHEM 
Area Command Ogden 
Customer Service Center 
CONUS ONLY: 1-866-618-5988 
COMMERCIAL: 801-605-7095 
DSN: 338-7095 
FAX COMMERCIAL: 801-605-7453 
FAXDSN: 388-7453 
cscassig@ogden.disa.mil 

b. Submission of Invoices under Fixed Price Type Contracts 

1. "Invoice" as used in this paragraph does not include the contractor's requests for progress payments. 

2. The use of WA WF-RA electronic form and invoice are in accordance with DF ARS Appendix F. 

3. In addition to the requirements of the Prompt Payment clause of the contract, the contractor shall cite on 
each invoice the contract line item (CLIN); the contract sub line item number (SUBCLIN), if applicable; the 
accounting classification reference number (ACRN), and the payment terms. 

4. The contractor shall prepare either: 

__ a separate invoice for each activity designated to receive the supplies or services or 
__ a consolidated invoice covering all shipments delivered under an individual order. 

5. If acceptance is at origin, the contractor shall submit the W A WF -RA electronic form or other 
acceptance verification directly to the designated payment office. 

6. If acceptance is at destination, the consignee will fonvard acceptance verification to the designated 
payment office. 

c. Submission of Vouchers under Time and Materials and Cost Type Contracts 

1. Contractors approved under the Defense Contract Audit Agency's (DCAA) direct billing program may 
submit the first and subsequent interim vouchers directly to the disbursing office. Contractors participating in the 
direct billing program must provide a copy of the first interim voucher to the cognizant DCAA office within 5 days 
of its submission to the disbursing office. 

2. Upon written notification to the contractor, DCAA may rescind the direct submission authority. Upon 
receipt of the notice to rescind the direct submission authority, the contractor will immediately begin to submit 
invoices for the affected contracts to DCAA. 

3. When authorized by the DCAA in accordance with DFARS 242.803(b)(i)(C), the contractor may 
submit interim payment requests. Such authorization does not extend to the first and final vouchers. Vouchers 
requesting interim payments shall be submitted no more than once every two weeks. For indefinite delivery type 
contracts, interim payment requests shall be submitted no more than once every two weeks for each delivery order. 
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There shall be a lapse of no more than 90 calendar days between perfonnance and submission of an interim 
payment request. 

4. The contractor agrees to segregate costs incurred under this contract at the level of performance, either 
task or subtask, or CLIN or SUBCLIN, rather than on a total contract basis, and to submit vouchers reflecting costs 
incurred at that level. Vouchers shall contain summaries of work charged during the period covered, as well as 
overall cumulative summaries for all work invoiced to date, by line item, sub line item, task or subtask. Delivery 
orders will be segregated by individual order. 

5. The contractor shall submit the final voucher to the cognizant DCAA office and ACO, if applicable. 

G-06 ALLOTMENT OF FUNDS (MAY 2005) 

Pursuant to FAR 52.232-22, "Limitation of Funds," the total amount of funds presently available for 
payment and allotted to this contract (which covers all items, including fee payable), and the estimated period of 
performance said funds cover, are as follow: 

CLIN OOOX: To be identified on each individual Task Order 
Estimated funds exhaustion date: To be identified on each individual Task Order 

G-07 PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION 
CITATIONS (MAY 2005) 

CLIN(s) 0001 through 0017, and associated Option CLIN(s), may be funded by multiple accounting 
classifications. The Contractor shall segregate cost and submit vouchers as required by provision G-05, Submission 
of Payment Requests Using Wide Area Work Flow- Receipt and Acceptance (WA WF-RA). The Defense Finance 
and Accounting Service (DF AS) shall make payments from those Accounting Classification Record Numbers 
(ACRNs) assigned each CLIN as described in provision G-09, Accounting and Appropriation Data. 

G-09 ACCOUNTING AND APPROPRIATION DATA (MAY 2005) 

CLIN OOOX: To be identified on each individual Task Order. 

ACRN: 
ACCTCLASS: 
AMOUNT: 
TOTALACRN: 

TBD 
TBD 
$TBD 
$TBD 

G-1 0 SEGREGATION OF COSTS (MAY 2005) 

For CLIN(s) 0001 through 0017, and their respective Option CLINs 1001 through 1017, vouchers shall 
contain actual hours and costs by cost element (cost elements shall be at the lowest level of identification/ 
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discrimination consistent with the Contractor's cost accounting system) and overall cumulative summaries of all 
work vouchered to date. 
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Section H - Special Contract Requirements 

CLAUSES INCORPORATED BY FULL TEXT 

H-03 TASK ORDERS (MAY 2005) 

a. General. The task order procedures in this clause shall apply to CLIN 000 l through 00 17, and if 
exercised Option CLINs 1001 through 1017. The Government may order up to the maximum Labor Hours (LHs) 
specified in the Schedule. For purposes of this contract, the term "Task Order" is synonymous and interchangeable 
with the word "order" as used in Section I clauses FAR 52.216-18, 52.216-19 and 52.216-22. All Task Orders are 
subject to the terms and conditions of this contract. In the event of a conflict between a Task Order and this 
contract, the contract shall prevail. 

b. Ordering. Task Orders will be issued in written form by the Contracting Officer. Normally, prior to 
issuing a Task Order, the Contracting Officer will request, and the Contractor shall provide a Task Plan for 
accomplishing the work. 

(l) Draft Task Order. The Contracting Officer will issue a draft Task Order to the Contractor 
with a request to the Contractor to submit a plan for accomplishing the task. The draft Task Order will include the 
following information: 

(a) contract number, CLIN and SOW reference; 
(b) description of the task to be performed; 
(c) a period of performance for the task; 
(d) description of the deliverables (as appropriate); and 
(e) specify either LOE or completion and number ofLH. 

NOTE: Issuance of a draft Task Order does not authorize performance of this task. 

(2) Task Plan. The Contractor shall submit a Task Plan within fifteen (15) calendar days after 
receipt of a draft Task Order. The Task Plan shall include: 

(a) a brief description of the method and approach to accomplish the Task Order; 

(b) estimated level of effort, in LHs by labor category, required to perform the task in 
the period of performance specified by the Task Order. (LHs to be delivered by the Contractor 
shall include all reimbursable labor hours worked regardless of source, prime or authorized 
subcontractor); 

(c) the Contractor's cost estimate, including all travel and other travel costs, with 
supporting rationale to perform the Task Order; and 

(d) upon completion of negotiations, a certificate of Current Cost and Pricing Data, as 
required by FAR 15.403-4, shall be submitted to the Contracting Officer. 

(3) Task Order Issuance. Within thirty (30) calendar days after receipt of the Task Plan, the 
Contracting Officer will provide either an executed Task Order, or advise the Contractor of changes required to the 
Task Plan. Once the Contractor and Contracting Officer have agreed on the contents of the Task Plan, the 
Contracting Officer will issue the Task Order, which includes the following: 

(a) Contracting Officer signature and date of order; 
(b) Contract number, CLIN, order number and SOW reference; 
(c) Description of the Task to be performed; 
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(d) For LOE tasks, the maximum number of labor hours by labor category and total cost 
plus-fixed fee ceiling to be expended on the task; for completion tasks, the estimated 
labor hours and cost-plus-fixed-fee; 

(e) The period of performance for the task; and 
(f) Deliverables including applicable CDRLs. 

( 4) Alternate Procedure. When time will not permit the preparation of a Task Plan before 
commencement of work, the Contracting Officer may issue a Task Order specifying a maximum LH and estimated 
cost not to be exceeded pending agreement on the Task Plan. 

(a) The Contractor shall begin performance promptly and submit a Task Plan within ten 
(10) calendar days after receipt of the Task Order. 

(b) Within ten (10) calendar days after receipt of the Task Plan, the Contracting Officer 
will provide either a written Notice of Approval, issue an amendment to the Task Order, or advise 
the Contractor of changes required to the Task Plan. 

(c) Until such time as a Task Plan is approved, the Contractor shall limit the expenditure 
of LHs and costs at a rate such that the Task Order maximum LHs and ceiling price will not be 
exceeded prior to the completion of the task. 

c. Task Order Amendments. Task Orders normally will be amended using the standard procedures for 
issuing Task Orders. In emergency circumstances, Task Orders may be amended orally by the Contracting Officer; 
oral amendments will be confirmed by issuance of a written Task Order modification within five working days from 
the time of the oral communication amending the order. 

d. Performance. Subject to the contract terms and conditions, and unless otherwise directed by the 
Contracting Officer, the Contractor shall initiate performance on new task orders promptly upon receipt of a signed 
Task Order. Performance of work on new task orders prior to execution of an approved Task Order is not 
authorized and is at the Contractor's own risk. 

e. Cost and Labor Hour Limitation. 

( 1) The Contractor shall incur costs under this contract only in the performance of Task Orders 
and amendments to orders issued by the Contracting Officer. No other costs are authorized without the express 
written consent of the Contracting Officer. 

(2) To allow the Contractor the flexibility to utilize the optimum labor mix in performing each 
LOE Task Order, the Contractor may, without notice to the Govermnent, increase or decrease the approved number 
of hours by no more than 10% for any labor category unless otherwise stated in the Task Order. These adjustments 
are allowable only to the extent that the maximum LHs (LOE) and ceiling price, per CLIN, for the Task Order are 
not exceeded. 

CLAUSES INCORPORATED BY FULL TEXT 

H-05 AUTHORIZED TRAVEL AND TRAVEL COSTS AS SPECIFIED 
UNDER A TRAVEL CLIN (MAY 2005) 
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a. Travel. All contractor travel (non-local) that is directly billed under this contract as a specific travel CLIN (other 
than extended commuting travel as defined under paragraph c. below) must be approved in advance in writing by 
the COR and by tl1e Procuring Contracting Officer (PCO) using MDA Form 110 (dated Oct 2004). 

b. Extended Commuting Travel. 

(1) All contractor extended commuting travel under this contract must be approved by the COR AND BY THE 
PROCURING CONTRACTING OFFICER (PCO) using MDA Form 110 (dated Oct 2004). Such approval will be 
granted only after review and government acceptance of contractor documentation showing that extended 
commuting travel is the most effective means of fulfilling the government's requirements - cost and other factors 
considered. 

(2) Extended commuting travel may be authorized for up to 90 days at a time and must be authorized in 
advance as stated in b. (1) above. 

c. Definition: Extended Commuting Travel- travel that occurs regularly in the performance of this contract where 
an individual or individuals travel back and forth from their normal place, or city of employment to another location 
or locations over a 30 day (or longer) period. 

CLAUSES INCORPORATED BY FULL TEXT 

H-06 INSURANCE (MAY 2005) 

In accordance with FAR Part 28.307-2, the Contractor shall maintain the types of insurance and coverage 
listed below: 

TYPES OF INSURANCE 

Workmen's Compensation and all occupational disease 
Employer's Liability including all occupational disease 
when not covered by Workmen's Compensation above 

General Liability (Comprehensive) Bodily Injury 

Automobile Liability (Comprehensive) 
Bodily Injury per person 
Bodily Injury per accident 
Property Damage per accident 

CLAUSES INCORPORATED BY REFERENCE 

MINIMUM AMOUNT 

As required by State law 
$100,000 per accident 

$500,000 per occurrence 

$200,000 
$500,000 
$ 20,000 

MDAH-07 ALTERN ATE DISPUTES RESOLUTION MAY2005 

CLAUSES INCORPORATED BY FULL TEXT 



HQ0147-08-D-0006 

Page 38 of62 

H-08 PUBLIC RELEASE OF INFORMATION (MAY 2005) 

a. The policies and procedures outlined herein apply to information submitted by the Contractor and his 
subcontractors for approval for public release. Prior to public release, all information shall be cleared as shown in 
the "National Industrial Security Program Operations Manual" (DoD 5220.22-M). At a minimum, these materials 
may be technical papers, presentations, articles for publication and speeches or mass media material, such as press 
releases, photographs, fact sheets, advertising, posters, compact discs, videos, etc. 

b. All materials which relate to the work performed by the contractor under this contract shall be submitted to 
MDA for review and approval prior to release to the public. Subcontractor public information materials shall be 
submitted for approval through the prime contractor to MD A 

c. The MDA review and approval process for contractors working under an MDA contract starts with the 
contracting officer's representative (COR) when they are located at the MDA National Capital Region (NCR
address same as paragraphj. below), and the contracting officer (who signed contract on cover sheet for contract 
award, or designated replacement) for all other contracts. 

(1) The contractor shall request a copy of MDA form "Clearance Request For Public Release of 
Information" (.pdf format) or any superseding form from the MDA COR or contracting officer (when COR is 
external to MDA NCR). 

(2) The contractor shall complete Blocks 1, 2, 3 and 6 of the Clearance Request form (or comply with the 
instructions of any superseding form) and submit it with materials to be cleared to the COR (see paragraphj. 
below). If the information was previously cleared, provide the Public Release Case Number if available and a copy 
of the previous document highlighting the updated information. 

(3) The COR may affirm "public releaseability" by signing the Statement of Certification in Block 7 of the 
Clearance Request. 

(4) The COR will forward the Clearance Request with the materials to be cleared to the MDA designated 
point of contact for Block 8 approval and submission of package to MD A/DC. 

(5) The MDA COR or contracting officer (when COR is external to MDA NCR) will notify the contractor 
of the agency's final decision regarding the status of the request. 

d. The contractor shall submit the following to the COR at least 60 days in advance of the proposed release date: 

(1) Seven (7) copies of each item. 

(2) Written statement, including: 
(a) To whom the material is to be released 
(b) Desired date for public release 
(c) Statement that the material has been reviewed and approved by officials of the contractor or 

the subcontractor, for public release, and 
(d) The contract number. 

e. The items submitted must be complete. Photographs shall have captions. 

f. Outlines, rough drafts, malked-up copy (with handwritten notes), incorrect distribution statements, FOUO 
information, export controlled or IT AR information will not be accepted or cleared. 
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g. Abstracts or abbreviated materials may be submitted if the intent is to determine the feasibility of going further in 
preparing a complete paper for clearance. However, clearance of abstracts or abbreviated materials does not satisfy 
the requirement for clearance of the entire paper. 

h. The MDA Director of Communications (MD A/DC) is responsible for coordinating the public release review. 
MD A/DC will work directly with the COR if there are questions or concerns regarding submissions. MD A/DC will 
not work with contractors who have not gone through their COR. 

i. Once information has been cleared for public release, it is in the public domain and shall always be used in its 
originally cleared context and format. Information previously cleared for public release but containing new, 
modified or further developed information must be submitted again for public release following the steps outlined in 
items a. through h. above. 

j. Due to time and screening constraints, it is recommended that all "public release" packages submitted to MDA be 
forwarded by a commercial overnight delivery seiVice, addressed as follows: 

Missile Defense Agency/(2 letter code) 
Attn: First name, Last name* 
1301 Southgate Road 
Arlington, VA 22202 

* Insert name of COR or, if information is being forwarded by COR to MD A, insert the name of the Contracting 
Officer. 

CLAUSES INCORPORATED BY FULL TEXT 

H-09 ORGANIZATIONAL CONFLICT OF INTEREST (OCI) (MAY 2005) 

a. Purpose: The primary purpose of this clause is to aid in ensuring that: 

(1) the Contractor's objectivity and judgment are not biased because of its present, or currently plalliled 
interests (financial, contractual, organizational, or otherwise) which relate to work under this contract; 

(2) the Contractor does not obtain an unfair competitive advantage by virtue of its access to non-public 
information regarding the Government's program plans and actual or anticipated resources; and 

(3) the Contractor does not obtain any unfair competitive advantage by virtue of its access to proprietary 
information belonging to others. 

b. Scope: The restrictions described herein shall apply to performance or participation by the Contractor and any of 
its affiliates or their successors in interest (hereinafter collectively referred to as "Contractor") in the activities 
covered by this clause as prime Contractor, subcontractor, co-sponsor, joint venture, consultant, or in any similar 
capacity. The term "proprietary information" for purposes of this clause is any information considered so valuable 
by its owners that it is held secret by them and their licensees. Information furnished voluntarily by the owner 
without limitations on its use, or which is available without restrictions from other sources, is not considered 
proprietary. 

(1) Maintenance of Objectivity: The Contractor shall be ineligible to participate in any capacity in 
contracts, subcontracts, or proposals thereof (solicited or unsolicited) which stem directly from the Contractor's 
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performance of work under this contract. Furthermore, unless so directed in writing by the Contracting Officer, the 
Contractor shall not perform any services under this contract on any of its own products or services, or the products 
or services of another finn if the Contractor is, or has been, substantially involved in their development or 
marketing. In addition, if the Contractor under this contract prepares a complete, or essentially complete, Statement 
of Work (SOW)/Statement of Objectives (SOO), or other form of technical solutions, functions, requirements or 
specifications document, to be used, directly or indirectly, in competitive acquisitions, the Contractor shall be 
ineligible to perform or participate in any capacity in any contractual effort which is based on such SOW /SOO or 
specifications. Nothing in this subparagraph shall preclude the Contractor from competing for follow-on contracts 
involving the same or similar services based on such a SOW/SOO or specification. 

(2) Access To and Use of Government Information: If the Contractor, in the performance of this contract, 
obtains access to information such as plans, policies, reports, studies, financial plans, or data which has not been 
released or otherwise made available to the public, the Contractor agrees that without prior written approval of the 
Contracting Officer, it shall not: (a) use such information for any private purpose; (b) compete for work based on 
such information for a period of one year after the completion of this contract, or until such information is released 
or otherwise made available to the public, whichever occurs first; (c) submit an unsolicited proposal to the 
Government which is based on such information until one (1) year after such information is released or otherwise 
made available to the public, or (d) release such information. 

(3) Access To and Protection of Proprietary Information: The Contractor agrees that, to the extent it 
receives or is given access to proprietary data, trade secrets, or other confidential or privileged technical, business, 
or financial information (hereinafter referred to as "proprietary data") under this contract, it shall treat such 
information in accordance with any restrictions imposed on such information. The Contractor further agrees to 
enter into a written agreement for the protection of the proprietary data of others and to exercise diligent effort to 
protect such proprietary data from unauthorized use or disclosure. In addition, the Contractor shall obtain from each 
employee who has access to proprietary data under this contract, a written agreement which shall in substance 
provide that such employee shall not, during his/her employment by the Contractor or thereafter, disclose to others 
or usc for their benefit, proprietary data received in connection with the work under this contract. The Contractor 
will educate its employees regarding the philosophy of Part 9.505-4 of the Federal Acquisition Regulation so that 
they will not use or disclose proprietary information or data generated or acquired in the performance of this 
contract except as provided herein. 

c. Subcontracts: The Contractor shall include this or substantially the same clause, including this paragraph, in 
consulting agreements and subcontracts of all tiers. The terms "Contract", "Contractor", and "Contracting Officer", 
will be appropriately modified to preserve the Government's rights. 

d. Representations and Disclosures: 

(1) The Contractor represents that it has disclosed to the Contracting Officer, prior to award, all facts 
relevant to the existence or potential existence of organizational conflicts of interest as that term is used in FAR 
Subpart 9.5. To facilitate disclosure and Contracting Officer approval, the Contractor shall complete an OCI 
Analysis/Disclosure Form for each MDA, Ballistic Missile Defense (BMD), and BMD-related contract or 
subcontract (if there is a potential conflict of interest; form shall be requested from the Procuring Contracting 
Officer). 

(2) The Contractor represents that if it discovers an organizational conflict of interest or potential conflict 
of interest after award, a prompt and full disclosure shall be made in writing to the Contracting Officer. This 
disclosure shall include a description of the action the Contractor has taken or proposes to take in order to avoid or 
mitigate such conflicts. 

e. Remedies and Waiver: 

(1) For breach of any of the above restrictions or for non-disclosure or misrepresentation of any relevant 
facts required to be disclosed concerning this contract, the Government may terminate this contract for default, 
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disqualify the Contractor from subsequent related contractual efforts, and pursue such other remedies as may be 
permitted by law or this contract. If, however, in compliance with this clause, the Contractor discovers and 
promptly reports an organizational conflict of interest (or the potential thereof) subsequent to contract award, the 
Contracting Officer may terminate this contract for convenience if such termination is deemed to be in the best 
interest of the Government. 

(2) The parties recognize that this clause has potential effects which will smvive the performance ofthis 
contract and that it is impossible to foresee each circumstance to which it might be applied in the future. 
Accordingly, the Contractor may at any time seek a waiver from the Director, MDA, (via the Contracting Officer) 
by submitting a full written description of the requested waiver and the reasons in support thereof. 

f. Modifications: Prior to contract modification, when the SOW/SOO or specification is changed to add new work 
or the period of performance is significantly increased, the Contracting Officer will request and the Contractor is 
required to submit either an organizational conflict of interest disclosure or an update of the previously submitted 
disclosure(s) or representation(s). 

CLAUSES INCORPORATED BY FULL TEXT 

H-10 ENABLING CLAUSE FOR BMD INTERFACE SUPPORT (MAY 2005) 

a. It is anticipated that, during the performance of this contract, the Contractor will be required to support Technical 
Interface/Integration Meetings (TIMS) with other Ballistic Missile Defense (BMD) Contractors and other 
Government agencies. Appropriate organizational conflicts of interest clauses and additional costs, if any, will be 
negotiated as needed to protect the rights of the Contractor and the Government. 

b. Interface support deals with activities associated with the integration of the requirements of this contract into 
BMD system plans and the support of key Missile Defense Agency (MD A) program reviews. 

c. The Contractor agrees to cooperate with BMD Contractors by providing access to technical matters, provided, 
however, the Contractor will not be required to provide proprietary information to non-Government entities or 
personnel in the absence of a non-disclosure agreement between the Contractor and such entities. 

d. The Contractor further agrees to include a clause in each subcontract requiring compliance with paragraph c. 
above, subject to coordination with the Contractor. This agreement does not relieve the Contractor of its 
responsibility to manage its subcontracts effectively, nor is it intended to establish privity of contract between the 
Government and such subcontractors. 

e. Personnel from BMD Contractors or other Government agencies or Contractors are not authorized to direct the 
Contractor in any manner. The Contractor agrees to accept technical direction as follows: Whenever it becomes 
necessary to modify the contract and redirect the effort, a change order signed by the Contracting Officer, or a 
supplemental agreement signed by both t11e Contracting Officer and the Contractor, will be issued. 

f. This clause shall not prejudice the Contractor or its subcontractors from negotiating separate organizational 
conflict of interest agreements with BMD Contractors; however, these agreements shall not restrict any of the 
Government's rights established pursuant to this clause or any other contract. 

CLAUSES INCORPORATED BY FULL TEXT 
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H-11 MDA VISIT AUTHORIZATION PROCEDURES (AUG 2008) 

a. The Contractor shall submit all required visit clearances in accordance with NISPOM regulations and will 
forward all visit requests, identifying the contract number, to: 

MDA/DTC 
Bldg 5222 Martin Road 
Redstone Arsenal, AL 35898 
Facility ID: MDA/DTC 
Phone: 256-313-9504 
FAX: 256-313-9579 

b. The COR is authorized to approve visit requests for the Contracting Officer. 

CLAUSES INCORPORATED BY FULL TEXT 

H-12 CONTROL OF ACCESS TO MDA SPACES AND INFORMATION SYSTEMS (MAY 2005) 

a. To maintain the security of the MDA spaces and information systems, the Contractor shall notify the COR in 
writing whenever a prime or subcontractor employee included on the current Visit Authorization Request/Letter no 
longer supports this contract. This requirement shall apply to both Contractor and employee initiated termination of 
services and to temporary suspension of services. 

b. The contractor will cooperate with COR in taking the following actions (facilitating the employee's return of all 
badges, keycards, and passes). Specifically, upon notification, the COR will work with the Technical Area Security 
Officer (TASO)/Office Security Manager (OSM) to ensure timely action to: 

(1) remove the employee from the current Visit Authorization Request/Letter; 

(2) cancel the MDA badge, keycard and Pentagon Pass issued pursuant to the Visit Authorization 
Request/Letter; and 

(3) terminate the MDA LAN account/access privileges. 

c. The contractor shall identify the reason for and date of termination or expected period of suspension and submit 
the notification to the COR within five (5) working days prior to service discontinuation. For unplanned 
termination or suspension of services, notification shall be made on the same working day as the 
termination/suspension action. 

CLAUSES INCORPORATED BY FULL TEXT 

H-13 ACQUISITION OF FACILITIES (MAY 2005) 

The Contractor agrees to provide all necessary facilities (as defined under FAR 45.301 and further defined 
under FAR 45.101, Definitions of Plant Equipment and Real Property) for the performance of this contract. The 
term facilities includes all general purpose office equipment and automated data/information processing equipment 
and software. Accordingly, the Contractor shall not purchase or lease facilities for the account of the Government 
without the express permission of the Contracting Officer. In no case shall the cost to the Government for leased 
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facilities, acquired under this contract, exceed the constructive cost of ownership. Additionally, acquisition or lease 
of facilities, if approved by the Contracting Officer, shall be provided at cost, applicable burdens applied, exclusive 
of prime Contractor fee/profit of other profit centers or business units of the prime Contractor. 

CLAUSES INCORPORA1ED BY FULL 1EXT 

H-14 KEY PERSONNEL QUALIFICATIONS (MAY 2005) (Modified July 2008) 

a. The Contractor shall promptly notify the Contracting Officer and Contracting Officer's Representative prior to 
making any changes in key staff. If replacing key staff the Contractor shall adhere to the following: (1) replacement 
person's qualifications are equal to or better than the qualifications of the person being replaced (labor category 
descriptions are included in Attachment 2). Key staff positions are defined as: to be identified in each individual 
Task Order. 

b. This clause does not, in any way, abrogate the contractor's authority to hire or assign personnel as it sees fit, or 
its responsibility to fill key positions with qualified personnel. 

H-15 EXERCISE OF OPTIONS (MAY 2005) 

Any option under this contract shall be exercised by a unilateral contract modification signed by the Contracting 
Officer. Specific contract line items or sub-line items delineating a description of the supplies or services, quantity 
requirements, and a corresponding delivery schedule for the exercised options shall be identified in the unilateral 
contract modification. The Government may exercise from time to time, either in whole or in part, some or all the 
option line items. An option shall be exercised by issuance, within 30 days prior to the end of the current contract 
period, of a unilateral modification for the subsequent option requirements. 

H-16 CONTRACTOR ACCESS TO PLANNING, PROGRAMMING, BUDGETING AND 
EXECUTION (PPBE) DATA (MAY 2005) 

a. In order to perform the requirements of this contract, the Contractor shall be required to receive, review, analyze, 
and prepare (hereinafter shall be referred to as "process") reports/data which contain Goverrnnent Planning, 
Programming, Budgeting, and Execution (PPBE) data. However, the Missile Defense Agency is authorized to 
release PPBE data to the Contractor only after compliance with the provisions of this clause has been met. 
Additionally, the Contractor is also required to comply with the provisions ofMDA Directive 7045.01, "Contractor 
Access to Planning, Programming, Budgeting, and Execution (PPBE) Data'' where applicable. 

b. The prime Contractor shall provide the following information to the Contracting Officer within fifteen (15) days 
from the date of this contract: 

(1) Affiliates (parent company, subsidiaries, joint ventures, and partnerships, etc.): 

(a) Company's name and complete address; 
(b) Affiliation; and 
(c) Nature of the company's business. 

(2) Agents, consultants, and subcontractors related to this contract: 



(a) Company's name and complete address; 
(b) Relationship; and 
(c) Nature of the company's business. 
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The Contracting Officer shall be immediately notified in writing in the event of any changes in b (1) or (2) above 
throughout the performance of this contract. With regard to competing on future MDA procurements, the 
Contractor must abide by the Organizational Conflict of Interest provisions of this contract. 

c. PPBE data is defined as: Current or future Planning, Programming, Budgeting and Execution (PPBE) data 
regarding any activity relating to the MDA Program or any of its projects regardless of the funding source or date of 
the document. 

(1) Planning data defines the national military strategy; integrates the military forces necessary to 
accomplish that strategy; prioritizes the resources for effectively accomplishing the mission; and 
provides decision options. 

(2) Programming data reflects the systematic analysis of missions and objectives to be achieved, 
alternative methods, and effective allocation of limited resources. 

(3) Budgeting data are detailed financial estimates of the MDA Program or any of its related projects. 

( 4) Execution data relates to the recording of expenditures that document how the funds were spent. 

d. The following list of documents (which is exemplary but not all inclusive) obtained from DoD Directive 
7045.14, "The Planning, Programming and Budgeting System (PPBS)", May 22, 1984 and other sources are 
considered PPBE documents: 

(1) PLANNING 

(a) Strategic Planning Guidance (SPG) 
(b) Fiscal Guidance (when separate from SPG or Joint Planning Guidance) 
(c) Directors' Intent 
(d) Technical Planning Guide 

(2) PROGRAMING 

(a) Program Objective Memoranda (POM) 
(b) Joint Programming Guidance (JPG) 
(c) Future Year Defense Program (FYDP) documents (POM Defense Program, Procurement & 

RDT &E Annexes) 
(d) Program Change Proposals (PCPs) 
(e) POM Issue Papers 
(f) Proposed Progran1 Reductions (Or Program Offsets) 
(g) Tentative Issue Decision Memoranda 
(h) Program Decision Memoranda 

(3) BUDGETING 

(a) Future Year Defense Program (FYDP) documents for September Budget Estimate 
Submission (BES) & President's BES including Procurement (P-1), RDT&E (R-1), & 
Construction (C-1) Program Annexes 

(b) Financial Control Board (FCB) Documentation 
(c) ClassifiedP-1, R-1, & C-1 Program Annexes 
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(d) Program Budget Decisions/Defense Management Review Decisions/Management Initiative 
Directives (MID) 

(e) Reports Generated by the Comptroller Information System (CIS) 
(f) Budget Change Proposals (BCPs) 

(4) EXECUTION 

(a) DD Form 1414 Base for Reprogramming 
(b) DD Form 1416 Report of Programs 
(c) Contract Award Reports 
(d) DD COMP (M) 1002 Appropriation Status by Fiscal Year Program 
(e) FCB Execution Review Documentation 

e. The Contractor shall be responsible for informing its personnel (hereinafter includes persons employed by the 
Contractor as an agent, consultant, or subcontractor) of the provisions of this clause and providing original MDA 
PPBE certifications "PPBE Non-Disclosure Agreements "(MDA Form 99) attached to the Contracting Officer 
within fifteen (15) days after the award of this contract. A "PPBE Non-Disclosure Agreement" shall be obtained 
from each Contractor employee involved in the performance of this contract that requires access to such data. Each 
individual shall be required to agree to: 

(1) Read and comply with the applicable provisions of this clause, the non-disclosure agreement, and the 
provisions of MDA Directive 7045.01 

(2) Handle PPBE data as for official use only. 

(3) Ensure PPBE data entrusted to them will ONLY be used in accordance with applicable MDA 
governing regulations, for the purpose for which it was provided, and within the scope of the 
Statement of Work. 

( 4) Not divulge PPBE data (obtained directly or indirectly in the performance of this contract unless 
directed by the Contracting Officer) to any individual, except to Government personnel whom they 
know to have a "need-to-know" and non-Government person(s) whom they know to have MDA PPBE 
authorization. Even though data becomes part of the public domain, contractor personnel are bound 
by the provisions of this clause not to confirm or deny questions regarding PPBE data. Inquiries by 
unauthorized persons should be referred to the Contracting Officer's Representative or the Contracting 
Officer. (Verification of contractor personnel authorized access to PPBE data can be obtained only 
from the Contracting Officer.) 

(5) Not transport (by any medium), maintain, or process PPBE data outside a Government facility unless 
the removal or preparation of such data at the facility is accomplished in accordance with a company's 
facility plan approved by MD A. (Verification of MDA PPBE-approved contractor facilities and 
individuals can be obtained from the Contracting Officer.) Authorization to transport PPBE data shall 
be provided by the Contracting Officer. 

(6) Notify the Contracting Officer promptly if any non-Government person(s) or company(s) requests 
access to PPBE data. 

f. The Contractor shall be responsible for immediately notifying the Contracting Officer in writing of any changes in 
its personnel with access to PPBE data, such as departures, new employees, or employees who no longer need 
access to such data under this contract. 

g. Contractor personnel who have been granted access to PPBE data shall process, when possible, such data in 
Government workspaces using equipment furnished by the Government. However, if a contractor anticipates 
processing PPBE data in a Government facility on Contractor-owned equipment, prior written approval from the 
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Contracting Officer must be obtained. The Contractor's written request should describe the equipment being used 
and a brief justification. After approval by the Contracting Officer, the request must be endorsed by the appropriate 
MDA office before bringing the equipment into the facility: 

(1) Information Systems Directorate- all ADP equipment. 

(2) Resources Management Facilities Logistics Directorate -all other equipment, such as telefax and 
reproduction machines, tables, chairs, and mobile and permanent white boards. 

h. Processing PPBE data at the Contractor's facility shall be performed only when absolutely essential and 
processing in Government workspaces is impractical. Prior to the processing of any such data outside of a 
Govermnent facility or removal of PPBE data from a Government facility, the Contractor shall submit a written plan 
to the Contracting Officer outlining the procedures for maintaining and safeguarding such data at its facility. The 
Contractor shall submit its own plan or a plan which meets the general requirements identified in MDA Directive 
7045.0 I The plan shall be approved in writing by the Contracting Officer prior to removal of any PPBE data from a 
Government facility or the processing of any such data in the contractor's facility. A Contractor may submit a 
separate plan for each of its facilities that need to maintain such data or one plan as long as any differences between 
the procedures followed at each facility are clearly distinguishable in the plan. lf an agent, consultant, or 
subcontractor requires the processing of PPBE data at its facility(s), they also must submit a separate facility plan 
through the prime Contractor for approval by the Contracting Officer. 

NOTE: A plan is not required for Contractor personnel who have been given prior access to PPBE data to 
tnmsport, process, or maintain such data at a Govermnent or an MD A-approved contractor facility. (Verification of 
MDA approved Contractor facilities and authorized personnel can be obtained only from the Contracting Officer.) 

i. lf the Contractor is not required to process PPBE data at its facility(s), the contractor shall inventory all 
Government documents in its possession. The contractor shall notify the Contracting Officer in writing of such 
documents and request the method of document disposal. lf the requirement to process such data at the contractor's 
facility(s) changes in the future, compliance with paragraph h above shall be required. 

j. The Contractor shall provide training for all employees who require access to PPBE data on the proper handling 
and disclosure of such data. The contractor shall be responsible for ensuring that persons in their employment that 
have been granted access to PPBE data understand the consequences of divulging such data. Revealing PPBE data 
to unauthorized persons may provide other companies with an unfair advantage in future competitions or jeopardize 
national security interests. 

k. In the event the Contractor or any of its employees, agents, subcontractor employees, or consultants fail to 
comply with the provisions of this clause, such noncompliance shall be deemed a material breach of the contract for 
which the Govermnent reserves the right to terminate the contract for default and/or resort to such other rights and 
remedies, as provided for under this contract or under Federal laws. Noncompliance with the provisions of this 
clause may also adversely affect the evaluation of a Contractor's reliability in future acquisitions. 

H-19 INHERENTLY GOVERNMENTAL FUNCTIONS (MAY 2005) 

a. An inherently governmental function is a function that is so intimately related to the public interest as to mandate 
performance by Govermnent employees. These functions include those activities that require either the exercise of 
discretion or the making of value judgments in making decisions for the Government. The Contractor is not an 
agent or a representative of MDA and shall not assume these roles. While the Contractor may be required to visit 
other governmental agencies or Contractors to obtain information for MDA, such work shall be under the guidance 
of the Contracting Officer's Representative (COR). Fact-finding involving foreign governments and necessarily 
U.S. relations with those governments shall not be performed by the Contractor. 
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b. The Contractor shall ensure that its employees performing under this contract have read and understand Office of 
Federal Procurement Policy Letter 92-1, dated September 23, 1992, on this subject. In the event the Contractor is 
concerned that work requested of it violates the Policy Letter 92-1, it shall immediately inform the Contracting 
Officer. 

H-20 SENSITIVE INFORMATION TECHNOLOGY WORK (MAY 2005) 

DOD 5200.2-R, DOD Personnel Security Program, requires Contractor personnel, who perform work on 
sensitive Information Technology (IT) systems, to be assigned to positions which are designated at one of three 
sensitivity levels (IT-I, IT-II or IT-III). These designations equate to Critical Sensitive, Non-Critical Sensitive, and 
Non-Sensitive. Working On-Site in any MD A Facility requires a minimum Sensitivity of IT -II. The following 
investigations are required: 

IT -I designated positions require a Single Scope Background Investigation (SSBI). 
IT -II designated positions require a National Agency Check with Law and Credit (NACLC). 
IT-III positions associated with MDA are found only at contractor's facilities. See below for requirement. 

The required investigation will be completed prior to the assignment of individuals to sensitive duties 
associated with the position. 

For IT-III positions at the Contractor's facility, the Contractor will forward their employee information 
(completed SF 85P, Questionnaire for Positions of Public Trust), and two (2) DD Forms 258 (Fingerprint cards) 
either electronically or on magnetic media to: Organizational Security Division (MDS/SISO); ATTN: Personnel 
Security, 7100 Defense Pentagon, Washington, DC 20301-7100. 

MDA retains the right to request removal of Contractor personnel, regardless of prior clearance or 
adjudication status, whose actions, while assigned to this contract, clearly conflict with the interests of the 
Government. The reason for removal will be fully documented in writing by the Contracting Officer. When and if 
such removal occurs, the Contractor will within 30 working days assign qualified personnel to any vacancy(ies) thus 
created. 

H-22 SMALL BUSINESS PARTICIPATION REPORTING REQUIREMENT (MAY 2005) 

a. In order to assist MDA in collecting information regarding small business participation in MDA contracts and 
orders, the Contractor (regardless of whether a small or large business) shall submit the following reports: 

(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted 
semi-annually and at contract completion to the Director, Small Business (SB), MD A. The report covers 
subcontract award data related to this contract/order. 

(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with 
the awarding agency. It must be submitted semi-annually to the Director, SB, MD A. If the reporting activity is 
covered by a commercial plan, the reporting activity must report annually all subcontract awards under that plan. 
All reports submitted at the close of each fiscal year (both individual and commercial plans) shall include a 
breakout, in the Contractor's format, of subcontract awards, in whole dollars, to small disadvantaged business 
concerns by North American Industry Classification System (NAICS) Industry Subsector. 

b. Please annotate the method by which you plan to provide your submission. 

(1) _ Electronic format through the following website: www.mdasmallbusiness.com 



(2) _ Hardcopy mailed to: 

Director, Small Business Missile Defense Agency (SB) 
7100 Defense Pentagon 
Washington, DC 20301-7100 

H-23 CONTRACTOR EMPLOYEE OUT-PROCESSING (MAY 2005) 
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Prior to the departure of on-site contractor employees, the departing employee shall complete an out-processing 
checklist for MDA on-site contractor employees as required by MDA Directive Number 5000.01, and return the 
completed checklist, with all required signatures, to the cognizant Contracting Officer's Representative (COR). 
The COR will provide the completed form to the Contracting Officer to be retained in the official contract file by 
the Contracting Officer. 

H-25 ACO OMBUDSMAN 
H-25 ACQUISITION OMBUDSMAN (DEC 2007) 

The MDA Acquisition Ombudsman is Mr. David Altwegg, Executive Director of the Agency. Government and 
contractor personnel may directly contact Mr. Altwegg to ask that he inquire into any acquisition integrity issue and 
resolve it appropriately. Mr. Altwegg will assist in handling integrity, fairness or other issues associated with 
individual contracts, source selections, award fee recommendations, and negotiations. His objective is to help MDA 
ensure that our processes, and their implementation, are fair, unbiased and consistent. You may contact Mr. 
Altwegg at 703-697-7691, or e-mail: David.Altwegg@mda.mil. 

(End of Clause) 

H-26 ACCESS TO MDA COMPUTER 
H-26 ACCESS TO MISSILE DEFENSE AGENCY COMPUTER SYSTEMS 

Access to Missile Defense Agency computer systems (stand alone or networked) during performance of this 
contract requires compliance with all MDA information technology regulations and guidance. Access requires, at a 
minimum, a National Agency Check or Entrance National Agency Check in accordance with DoD 5200.2-R, 
Personal Security Program. You must be able to complete agency checks on your employees and be in compliance 
on the first day of contract performance. 

(End of Clause) 

H-27 WORK ON GOV'T PREMISES 
H-27 WORK ON GOVERNMENT PREMISES 

1. Any wotk performed by the Contractor or any of its subcontractors on premises under Government control is 
subject to all requirements of this contract governing such work, and the following: 

(a) All contractor and subcontractor personnel shall, at all times, conspicuously display a distinctive badge 
provided by the Contractor, identifying such personnel as employees of the Contractor and shall obseiVe and 
otherwise be subject to such security regulations as are in effect for the particular premises involved. 
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(c) The Contractor shall provide direct supervision of its own employees and shall not supervise or accept 
supervision from any Government personnel. 

2. The Contractor shall designate, in writing to the Contracting Officer or their duly authorized representative, 
an on-the-premises representative to serve as the Contractor point of contact. 

H-31 CO-OPIIN1ERNPROGRAM 
COOPERATIVE EDUCATION (CO-OP) AND/OR IN1ERN PROGRAMS 

a. Definitions for this clause: 

Co-Op Program: a partnership among the student, educational institution, and employer, with specified 
responsibilities structured for each party by the educational institution. 

Intern Program: based on a company policy pertaining to the hiring and management of interns, the contractor 
presents a hands-on learning experience to qualified College/University candidates in a supportive, mentoring 
enviromnent. 

b. Responsibilities: 

Under either a Co-Op Program or an Intern Program, the College/University teaches basic facts, theories, and 
principles while the employer provides the opportunity for a student to apply these facts, 
theories, and principles to practical work situations and problems. 

The contractor provides the student with assignments of increasing challenge and responsibility. The contractor 
evaluates the work of the student and discusses the results with him or her. The contractor is 
responsible for supervising the work of the student. 

c. Billing: 

The contractor is authorized to establish a Co-Op and/or Intern Program for performing work under this contract. 
The contractor is authorized to bill the government for Co-Op and/or Interns based on class standing as follows 
(NOTE: The entry-level category is Level I of the appropriate SETAB labor category.): 

Freshmen: 50% of the applicable entry-level fixed-price labor rate. 

Sophomore: 60% of the applicable entry-level fixed-price labor rate. 

Junior: 70% of the applicable entry -level fixed-price labor rate. 

Senior: 80% of the applicable entry-level fixed-price labor rate. 

Increases in the percentage billed to the Government are not authorized until enough course work is completed to 
move the student to the next class standing. 

d. Approval Process: Prior to hiring an Intern and/or Co-Op to perform work under a task order, the contractor 
shall obtain written concurrence from the applicable task order monitor. E-mail may be used for this process. 
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BRIDGE/MIDAESS CONVERSION 
H-32 BRIDGE/MiDAESS CONVERSION 

Under the Missile Defense Agency's (the Agency) current contract support services (CSS) concept there are more 
than 270 contracts throughout the Agency in Element programs and Functional organizations. Under this system it 
is difficult to identify areas where support contractors may be doing wotk that is no longer necessary or may be 
duplicative of other contractor support. These realizations, in concert with overall reengineering, led Agency Senior 
Leadership to restructure how it will procure CSS in the future. To address the CSS issues, the Director established 
the Missile Defense Agency Engineering and Support Services (MiDAESS) Program Office in October 2007 with 
the primary mission to align the support contractor personnel under Headquarters Functional matrix management 
and develop an overall contractor manpower organization. The MiDAESS Program Office is in the process of 
competitively awarding a contractual vehicle(s) necessary to efficiently furnish the Agency with its CSS needs. In 
the interim the Agency is awarding a series of "bridge" contracts in order to allow for an orderly transition from the 
current CSS to the final MiDAESS solution. 

This "bridge" contract is for up to 12-months, with one 12-month option, to allow uninterrupted, high-quality, 
experienced personnel to continue efforts pending transfer to functional management under the MiDAESS program. 
Individual bridge contract task orders will be for the shortest period necessary to avoid disrupting existing critical 
A&AS while still retaining the flexibility to facilitate a timely use of the MiDAESS contract vehicles. 
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(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from effective 
date of contract through 12 months, and an additional 12 months in the event the option period is exercised. 

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 

(End of clause) 

52.216-19 ORDERLIMITATIONS. (OCT 1995) 

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of 
less than $1000.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the contract. 

(b) Maximum order. The Contractor is not obligated to honor: 

(1) Any order for a single item in excess of$100,000,000.00; 

(2) Any order for a combination of items in excess of $200,000,000.00; or 

(3) A series of orders from the same ordering office within 2 days that together call for quantities exceeding the 
limitation in subparagraph (1) or (2) above. 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 5 days after 
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons. 
Upon receiving this notice, the Government may acquire the supplies or services from another source. 

(End of clause) 
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52.216-22 INDEFINITE QUANTITY. (OCT 1995) 

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum". The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued. The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 

(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after 30 months from the effective date of the contract. 

(End of clause) 

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 

The Government may require continued performance of any services within the limits and at the rates specified in 
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the 
Contractor within 30 days from the expiration of the contract period of performance or task order period of 
performance, whichever is later. 

(End of clause) 

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor within 15 days of the 
expiration of the contract; provided that the Government gives the Contractor a preliminary written notice of its 
intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the 
Government to an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 30 
months. 
(End of clause) 
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52.232-19 AVAILABILITYOFFUNDSFOR THENEXTFISCAL YEAR(APR 1984) 

Funds are not presently available for performance under this contract beyond: to be identified on each individual 
task order. The Government's obligation for perfonnance of this contract beyond that date is contingent upon the 
availability of appropriated funds from which payment for contract purposes can be made. No legal liability on the 
part of the Government for any payment may arise for perfonnance under this contract beyond: to be identified on 
each individual task order, until funds arc made available to the Contracting Officer for performance and until the 
Contractor receives notice of availability, to be confinned in writing by the Contracting Officer. 

(End of clause) 

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 

www .farsite. hill.af. mil 

(End of clause) 

52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CPR Chapter 1) clause with an 
authorized deviation is indicated by the addition of"(DEVIATION)" after the date of the clause. 

(b) The use in this solicitation or contract of any Defense Federal Acquisition Regulation Supplement, (48 CPR 2) 
clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation. 

(End of clause) 

CLASS DEVIATION 2007-00010 
CONTRACTOR PERSONNEL IN THE UNITED STATES CENTRAL COMMAND AREA OF 
RESPONSIBILITY (DEVIATION 2007-00010) 
(a) Definitions. As used in this clause-

"Chief of mission" means the principal officer in charge of a diplomatic mission of the United States or of a United 
States office abroad which is designated by the Secretary of State as diplomatic in nature, including any individual 
assigned under section 502(c) of the Foreign Service Act of 1980 (Public Law 96-465) to be temporarily in charge 
of such a mission or office. 

"Combatant connnandcr'' means the connnandcr of a unified or specified combatant command established in 
accordance with 10 U.S. C. 161. 

(b) General. (I) This clause applies when contractor personnel are required to perfonn in the United States Central 
Command (USCENTCOM) Area of Responsibility (AOR), and are not covered by the clause at DF ARS 252.225-
7040, Contractor Personnel Authorized to Accompany U.S. Anned Forces Deployed Outside the United States. 
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(2) Contract perfonnance may require work in dangerous or austere conditions. Except as otherwise provided in 
the contract, the Contractor accepts the risks associated with required contract perfonnance in such operations. 

(3) Contractor personnel are civilians. 

(i) Except as provided in paragraph (b)(3)(ii) of this clause, and in accordance with paragraph 
this clause, contractor personnel are only authorized to use deadly force in self defense. 

(i)(3) of 

(ii) Contractor personnel performing security functions are also authorized to use deadly force when use of 
such force reasonably appears necessary to execute their security mission to protect assets/persons, consistent with 
the terms and conditions contained in the contract or with their job description and terms of employment. 

(4) Service performed by contractor personnel subject to this clause is not active duty or service under 38 U.S.C. 
106 note. 

(c) Support. Unless specified elsewhere in the contract, the Contractor is responsible for all logistical and security 
support required for contractor personnel engaged in this contract. 

(d) Compliance with laws and regulations. The Contractor shall comply with, and shall ensure that its personnel in 
the USCENTCOM AOR are familiar with and comply with, all applicable-

(1) United States, host country, and third country national laws; 

(2) Treaties and international agreements; 

(3) United States regulations, directives, instructions, policies, and procedures; and 

(4) Force protection, security, health, or safety orders, directives, and instructions issued by the Combatant 
Commander; however, only the Contracting Officer is authorized to modify the terms and conditions of the contract. 

(e) Preliminary personnel requirements. (1) Specific requirements for paragraphs (e)(2)(i) through (e)(2)(vi) of this 
clause will be set forth in the statement of work, or elsewhere in the contract. 

(2) Before contractor personnel depart from the United States or a third country, and before contractor personnel 
residing in the host country begin contract perfonnance in the USCENTCOM AOR, the Contractor shall ensure the 
following: 

(i) All required security and background checks are complete and acceptable. 

(ii) All personnel are medically and physically fit and have received all required 
vaccinations. 

(iii) All personnel have all necessary passports, visas, entry permits, and other documents required for 
contractor personnel to enter and exit the foreign country, including those required for in-transit countries. 

(iv) All personnel have received theater clearance, if required by the Combatant 
Commander. 

(v) All personnel have received personal security training. The training must at a 
minimum-

( A) Cover safety and security issues facing employees overseas; 
(B) IdentifY safety and security contingency planning activities; and 
(C) IdentifY ways to utilize safety and security personnel and other resources appropriately. 
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(vi) All personnel have received isolated personnel training, if specified in the contract. Isolated personnel 
are military or civilian personnel separated from their unit or organization in an environment requiring them to 
survive, evade, or escape while awaiting rescue or recovery. 

(vii) All personnel who are U.S. citizens are registered with the U.S. Embassy or Consulate with 
jurisdiction over the area of operations on-line at http://www.travel.state.gov. 

(3) The Contractor shall notify all personnel who are not a local national or ordinarily resident in the host country 
that-

(i) Such employees, and dependents residing with such employees, who engage in conduct outside the United 
States that would constitute an offense punishable by imprisonment for more than one year if the conduct had been 
engaged in within the special maritime and territorial jurisdiction of the United States, may potentially be subject to 
the criminal jurisdiction of the United States (see the Military Extraterritorial Jurisdiction Act of 2000 (18 U.S.C. 
3261 et seq.);3 

(ii) Pursuant to the War Crimes Act, 18 U.S.C. 2441, Federal criminal jurisdiction also 
extends to conduct that is determined to constitute a violation of the law of war when committed by a civilian 
national of the United States; 

(iii) Other laws may provide for prosecution of U.S. nationals who commit offenses on the premises of United 
States diplomatic, consular, military or other Government missions outside the United States (18 U.S.C. 7(9)). 

(i) Processing and departure points. The Contractor shall require its personnel who are arriving from outside the 
area of performance to perform in the USCENTCOM AOR to-

(1) Process through the departure center designated in the contract or complete another process as directed by the 
Contracting Officer; 

(2) Use a specific point of departure and transportation mode as directed by the 
Contracting Officer; and 

(3) Process through a reception center as designated by the Contracting Officer upon 
arrival at the place of performance. 

(g) Personnel data. (1) The Contractor shall enter, before deployment, or if already in the 
USCENTCOM AOR, enter upon becoming an employee under this contract, and maintain current data, including 
departure date, for all contractor personnel, including U.S. citizens, U.S. legal aliens, third country nationals, and 
local national contractor personnel, who are performing this contract in the USCENTCOM AOR. This requirement 
excludes-

• Personnel hired under contracts for which the period of performance is less than 30 days; and 
• Embarked contractor personnel, while afloat, that are tracked by the Diary Message Reporting System. 

(2) The automated web-based system to use for this effort is the Synchronized Predeployment and Operational 
Tracker (SPOT). Follow these steps to register in and use SPOT: 

(i) SPOT registration can be accomplished by either a Common Access Card or through an Army 
Knowledge Online (AKO) account. 

(ii) In order to obtain an AKO account, the Contractor shall-

(A) Request the Contracting Officer or other Government point of contract to sponsor its AKO 
guest account; 

(B) Go to http://www.us.army.mil; 
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(C) Enter the AKO sponsor usemame; and 

(D) After AKO registration, contact the sponsor to confirm registration. 

(iii) Registration in SPOT. 

(A) Register for a SPOT account at https://iel.kc.us.army.mil!spotregistration/. 

(B) The customer support team must validate user need. This process may take 2 business days. 
Company supervisors will be contacted to determine the appropriate level of user access. 

(iv) Access to SPOT. Upon approval, all users will access SPOT at 
https:/ /iel.kc. us. army .mil/spotracker. 

(v) SPOT Questions. Refer SPOT application assistance questions to the Customer 
Support Team at 717-506-1358 or SPOT@technisource.com. 

(3) The Contractor shall ensure that all employees in the database have a current DD Form 93, Record of 
Emergency Data Card, on file with both the Contractor and the designated Govermnent official. The Contracting 
Officer will inform the Contractor of the Govermnent official designated to receive the data card. 

(h) Contractor personnel. The Contracting Officer 1nay direct the Contractor, at its own expense, to remove and 
replace any contractor personnel who fail to comply with or violate applicable requirements of this contract. Such 
action may be taken at the Govermnent' s discretion without prejudice to its rights under any other provision of this 
contract, including termination for default or cause. 

(i) Weapons. (1) If the Contracting Officer, subject to the approval of the Combatant Commander, authorizes the 
carrying of weapons-

(i) The Contracting Officer may authorize an approved Contractor to issue Contractor owned weapons and 
ammunition to specified employees; or 

(ii) The [Contracting Officer to specifY individual, e.g. Contracting Officer Representative, 
Regional Security Officer, etc,] may issue Govermnent-furnished weapons and ammunition to the Contractor for 
issuance to specified contractor employees. 

(2) The Contractor shall provide to the Contracting Officer a specific list of personnel for whom authorization to 
carry a weapon is requested. 

(3) The Contractor shall ensure that its personnel who are authorized to carry weapons-

(i) Are adequately trained to carry and use them-

(A) Safely; 

(B) With full understanding of, and adherence to, the rules of the use of force issued by the Combatant 
Commander; and 

(C) In compliance with applicable Department of Defense and agency policies, agreements, rules, 
regulations, and other applicable law; 

(ii) Are not barred from possession of a firearm by 18 U.S.C. 922; and 
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(iii) Adhere to all guidance and orders issued by the Combatant Commander regarding possession, use, 
safety, and accountability of weapons and ammunition. 

(4) Upon revocation by the Contracting Officer of the Contractor's authorization to possess weapons, the 
Contractor shall ensure that all Government-furnished weapons and unexpended ammunition are returned as 
directed by the Contracting Officer. 

(5) Whether or not weapons are Government-furnished, all liability for the use of any weapon by contractor 
personnel rests solely with the Contractor and the Contractor employee using such weapon. 

(j) Vehicle or equipment licenses. Contractor personnel shall possess the required licenses to operate all vehicles or 
equipment necessary to perform the contract in the area of performance. 

(k) Military clothing and protective equipment. (1) Contractor personnel are prohibited from wearing military 
clothing unless specifically authorized by the Combatant Commander. lf authorized to wear military clothing, 
contractor personnel must wear distinctive patches, arm bands, nametags, or headgear, in order to be distinguishable 
from military personnel, consistent with force protection measures. 

(2) Contractor personnel may wear specific items required for safety and security, such as ballistic, nuclear, 
biological, or chemical protective equipment. 

(1) Evacuation. (1) If the Chief of Mission or Combatant Commander orders a mandatory evacuation of some or all 
personnel, the Government will provide to United States and third country national contractor personnel the level of 
assistance provided to private United States citizens. 

(2) In the event of a non-mandatory evacuation order, the Contractor shall maintain personnel on location 
sufficient to meet contractual obligations unless instructed to evacuate by the Contracting Officer. 

(m) Personnel recovery. In the case of isolated, missing, detained, captured or abducted contractor personnel, the 
Government will assist in personnel recovery actions in accordance with DoD Directive 2310.2, Personnel 
Recovery. 

(n) Notification and return of personal effects. (1) The Contractor shall be responsible for notification of the 
employee-designated next of kin, and notification as soon as possible to the U.S. Consul responsible for the area in 
which the event occurred, if the employee-

(i) Dies; 

(ii) Requires evacuation due to an injury; or 

(iii) Is isolated, missing, detained, captured, or abducted. 

(2) The Contractor shall also be responsible for the return of all personal effects of deceased or missing contractor 
personnel, if appropriate, to next of kin. 

(o) Mortuary affairs. Mortuary affairs for contractor personnel who die in the area of performance will be handled 
in accordance with DoD Directive 1300.22, Mortuary Affairs Policy. 

(p) Changes. In addition to the changes otherwise authorized by the Changes clause of this contract, the Contracting 
Officer may, at any time, by written order identified as a change order, make changes in place of performance or 
Government-furnished facilities, equipment, material, services, or site. Any change order issued in accordance with 
this paragraph shall be subject to the provisions of the Changes clause of this contract. 
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( q) Subcontracts. The Contractor shall incorporate the substance of this clause, including this paragraph ( q), in all 
subcontracts that require subcontractor personnel to perform in the USCENTCOM AOR. 
(End of clause) 
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INSTRUCTIONS FOR COMPLETING DD FORM 1423 
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FOR GOVERNMENT PERSONNEL 

Item A. Self-explanatory. 

Item B. Self-explanatory. 

Item C. Mark (X) appropriate category: TDP · Technical Data Package; 
TM Technical Manual; Other other category of data, such as 
"Provisioning, '"'Configuration Management," etc. 
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Item 13. Specify when subsequent submittals are required, when 
applicable. 

Item 14. Enter addressees and number of draft/final copies to be 
delivered to each addressee. Explain reproducible copies in Item 16. 

Item 15. Enter total number of draft/final copies to be delivered. 
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c. Group Ill. Definition - Data which the contractor must 
develop for his internal use in performance of the primary 
contracted effort and does not require any substantial change to 
conform to Government requirements with regard to depth of 
content, format, frequency of submittal, preparation, control, and 
quality of the data item. 

Estimated Price - Costs to be included under Group Ill are 
the administrative and other expenses related to reproducing and 
delivering such data item to the Government. 

d. Group IV. Definition - Data which is developed by the 
contractor as part of his normal operating procedures and his effort 
in supplying these data to the Government is minimal. 

Estimated Price - Group IV items should normally be shown 
on the DD Form 1423 at no cost. 

Item 18. For each data item, enter an amount equal to that portion 
of the total price which is estimated to be attributable to the 
production or development for the Government of that item of 
data. These estimated data prices shall be developed only from 
those costs which will be incurred as a direct result of the 
requirement to supply the data, over and above those costs which 
would otherwise be incurred in performance of the contract if no 
data were required. The estimated data prices shall not include 
any amount for rights in data. The Government's right to use the 
data shall be governed by the pertinent provisions of the contract. 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
{1 Data Item) OMB No. 0704-0188 

~~:a ~~~~~:;,por:i~§ri~gr~~~ ~~i~~~i~g~ef~~~a~ i~~~~~~~i~~Js c~~i~:rl~~ ~0n~vr~~~~~~ 0 ~~~g~~~~i6~sg~?~for::i~g~~9 J~~dti~e,:~re~~if~i~pdii~s~~f:ig~~de~':s~r~~ee~~s~~9 
other aspect a~ this collection of information, includin~ suggestions for reducing the Durden, to D~artment of Defense, Washirmon Headqua~ers Services, Directorate for 
Information Operations and Reports (0701-0188). 15 Jefferson Davis Highway, Suit~. 120 , Arlington, VA 22~02-4. 2. ~espondents shoulq be aware that 

G~~~i~~~n~6nrih~ryn~~~er~ro~l~~~e ob6a~orr0 Ffl-Pu0~N5~~~rb1o~~bj~t th0e a~~ae:"=~~r!~~.fai~~~J0c~~~r~ie~t~r~ crci 1e:h1!0~g~~n~~~~11fs~Jfn~ 'l;ogrir~~i~~SPtrfhc8e~~~~~~~ 
Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0015/1015 A TOP TM OTHER 

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR 

SETAB TSI 
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

A003 Funds and Man-Hour Expenditure Report 

4. AUTHORITY (Data Acquisition Document No.) 15. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MGMT-80331A SOWPARA6.0 To be identified in each Task Order 
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 

LT REQUIRED MTHLY SEE 16 b. COPIES 

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final 
SUBMISSION Draft N!A N!A SEE 16 Reg Repro 

16. REMARKS See block 6 1 

First report due 15 days after first full accounting month following initial contract 
performance and 15 days after each accounting month end thereafter. Data will 
be provided at the Task Order Level with each ACRN therein treated as a 
distinctively accountable sub-element. If applicable subtasks will be accounted 
for separately (to include the specific ACRNS tied to each subtask) and the 
subtask totals will be rolled into the T/0 total value. 

Data will be provided for the T/OMP amount, the funded amount the cum-to-date 
expenditures the unfunded balance amount, and the estimate-to-complete amount. 

Contractor shall utilize an excel spreadsheet for FMER. FMER shall be submitted 
to the SET AC Team Leader vial e-mail. 

15.TOTAL 0 I 0 
G. PREPARED BY H. DATE I. APPROVED BY J. DATE 

STIEGLITZ.WILLIAM. ~~~:!~;:::]r[~~~:z:~~~::D74l59118.,~us 
20 August 2008 HENRY.1074259118 

.,_uS ClD'V"'rm~n~ ~""D~D. PKI. MDA 

~:~'"';o~:;aaffci'~;J!~~o~~~m 

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED. Page 3 of 8 Pages 

1 7. PRICE GROUP 

18. ESTIMATED 
TOTAL PRICE 



CONTRACT DATA REQUIREMENTS LIST 
{1 Data Item) 

A. CONTRACT LINE ITEM NO. I B. EXHIBIT A I c. CATEGORY: 

0015/1015 TOP TM OTHER 

D. SYSTEM/ITEM I E. CONTRACT/PR NO. I F. CONTRACTOR 

SETAB TSI 
16. REMARKS (Continued) 

DD FORM 1423-1, FEB 2001 Page of_8_Pages 



INSTRUCTIONS FOR COMPLETING DD FORM 1423 
(See DoD 5010. 12-M for detailed instructions.) 

FOR GOVERNMENT PERSONNEL 

Item A. Self-explanatory. 

Item B. Self-explanatory. 

Item C. Mark (X) appropriate category: TOP - Technical Data Package; 
TM Technical Manual; Other other category of data, such as 
"Provisioning, ""Configuration Management," etc. 

Item D. Enter name of system/item being acquired that data will support. 

Item E. Self-explanatory (to be filled in after contract award). 

Item F. Self-explanatory (to be filled in after contract award). 

Item G. Signature of preparer of CDRL. 

Item H. Date CDRL was prepared. 

Item I. Signature of CDRL approval authority. 

Item J. Date CDRL was approved. 

Item 1. See DoD FAR Supplement Subpart 4.71 for proper numbering. 

Item 2. Enter title as it appears on data acquisition document cited in 
Item 4. 

Item 3. Enter subtitle of data item for further definition of data item 
(optional entry). 

Item 4. Enter Data Item Description (DID) number, military specification 
number, or military standard number listed in DoD 5010.12-L (AMSDL), 
or one-time DID number, that defines data content and format 
requirements. 

Item 5. Enter reference to tasking in contract that generates requirement 
for the data item (e.g., Statement of Work paragraph number). 

Item 6. Enter technical office responsible for ensuring adequacy of the 
data item. 

Item 7. Specify requirement for inspection/acceptance of the data item 
by the Government. 

Item 8. Specify requirement for approval of a draft before preparation of 
the final data item. 

Item 9. For technical data, specify requirement for contractor to mark 
the appropriate distribution statement on the data (ref. DoDD 5230.24). 

Item 10. Specify number of times data items are to be delivered. 

Item 11. Specify as-of date of data item, when applicable. 

Item 12. Specify when first submittal is required. 

Item 13. Specify when subsequent submittals are required, when 
applicable. 

Item 14. Enter addressees and number of draft/final copies to be 
delivered to each addressee. Explain reproducible copies in Item 16. 

Item 15. Enter total number of draft/final copies to be delivered. 

Item 16. Use for additional/clarifying information for Items 1 through 15. 
Examples are: Tailoring of documents cited in Item 4; Clarification of 
submittal dates in Items 12 and 13; Explanation of reproducible copies in 
Item 14.; Desired medium for delivery of the data item. 

DD FORM 1423-1 (BACK), FEB 2001 

FOR THE CONTRACTOR 

Item 17. Specify appropriate price group from one of the following 
groups of effort in developing estimated prices for each data item 
listed on the DO Form 1423. 

a. Group I. Definition - Data which is not otherwise essential 
to the contractor's performance of the primary contracted effort 
(production, development, testing, and administration) but which is 
required by DO Form 1423. 

Estimated Price - Costs to be included under Group I are 
those applicable to preparing and assembling the data item in 
conformance with Government requirements, and the 
administration and other expenses related to reproducing and 
delivering such data items to the Government. 

b. Group II. Definition - Data which is essential to the 
performance of the primary contracted effort but the contractor is 
required to perform additional work to conform to Government 
requirements with regard to depth of content, format, frequency of 
submittal, preparation, control, or quality of the data item. 

Estimated Price - Costs to be included under Group II are 
those incurred over and above the cost of the essential data item 
without conforming to Government requirements, and the 
administrative and other expenses related to reproducing and 
delivering such data item to the Government. 

c. Group Ill. Definition - Data which the contractor must 
develop for his internal use in performance of the primary 
contracted effort and does not require any substantial change to 
conform to Government requirements with regard to depth of 
content, format, frequency of submittal, preparation, control, and 
quality of the data item. 

Estimated Price - Costs to be included under Group Ill are 
the administrative and other expenses related to reproducing and 
delivering such data item to the Government. 

d. Group IV. Definition - Data which is developed by the 
contractor as part of his normal operating procedures and his effort 
in supplying these data to the Government is minimal. 

Estimated Price · Group IV items should normally be shown 
on the DO Form 1423 at no cost. 

Item 18. For each data item, enter an amount equal to that portion 
of the total price which is estimated to be attributable to the 
production or development for the Government of that item of 
data. These estimated data prices shall be developed only from 
those costs which will be incurred as a direct result of the 
requirement to supply the data, over and above those costs which 
would otherwise be incurred in performance of the contract if no 
data were required. The estimated data prices shall not include 
any amount for rights in data. The Government's right to use the 
data shall be governed by the pertinent provisions of the contract. 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
{1 Data Item) OMB No. 0104-0188 

J~ Ps~~~~:;,po~~§ri~~r~~~ ~~i~~~~~~~e~~~a~~ i~~~~~~~i~~Js c~~i;R:~~~ ~0n~v~~~%~~~0 t~~UJ"611~fi~~sg??~fOr~~~Vg~~g ~~~dti~errf~e~~i~~~ii~stfWsig~~de~~~W~.aee~~s~~~ 
other aspect o~ this collection of information, includi~ suggestions for reducing the IJurden, to D~artment of Defens~ Washi~on Headquar~ers Services, Directorate for 
InformatiOn Operations and ReRorts (0701-0188), 15 Jefferson Davis Highway. Suite 120 . Arlington, VA 2202-4 2. Respondents should be aware that 

G~~d'i~~~"~6"~~PYn~~~er~ropil~~~e 0b68~o't0 FfffD0~N 5~~~rb~o~j~t th~ a~~ae:":~dr!~~. fai~~~Jo cg~~f~le~i~~r~ cfcil~~~o(;g~~n~~~~ti~~Jfn~ 'tooe~tr~~li~~sp~t\lc~rc~~~~~~ 
Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0015/1015 A TOP TM OTHER 

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR 

SETAB TSI 
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

A004 Technical Report - Study/Services Special Report 

4. AUTHORITY {Data Acquisition Document No.) ,5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MISC-80508B SOW PARA 6.1.1 To be identified on each Task Order 
7. DO 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 

LT REQUIRED ASREQ SEE 16 b. COPIES 

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final 

N/A N/A 
SUBMISSION Draft 

SEE 16 Reg Repro 

16. REMARKS See block 6 

DID format and content shall serve as a guide. The frequency of reporting, 
distribution, and number of copies shall be directed in individual Task Orders. 

List each T/0 Level Report in electronic monthly deliverables listing. 

Contractor format acceptable. 

15. TOTAL 0 0 0 
G. PREPARED BY H. DATE I. APPROVED BY J. DATE 

STIEGLITZ.WILLIAM. ~~~:!J~:i~l~~::~:zH:~~:_:om1911 s.t~us. 20 August 2008 HENRY.1074259118 o~v S G011errmant, ou=DoD, PKI. MDA 
Reaoonlomappro••ngtho;document 
Date 2008 oa 2~ tS ~J 31 -04'00' 

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED. Page 4 of 8 Pages 

17. PRICE GROUP 

18. ESTIMATED 
TOTAL PRICE 



CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. I B. EXHIBIT A l C. CATEGORY: 

001511015 TDP TM OTHER 

D. SYSTEM/ITEM I E. CONTRACT/PR NO. IF. CONTRACTOR 

SETAB TSI 
16. REMARKS (Continued) 

DD FORM 1423·1, FEB 2001 Page of_8_Pages 



INSTRUCTIONS FOR COMPLETING DO FORM 1423 
(See DoD 5010. 12-M for detailed instructions.) 

FOR GOVERNMENT PERSONNEL 

Item A. Self-explanatory. 

Item B. Self-explanatory. 

Item C. Mark (X) appropriate category: TOP · Technical Data Package; 
TM Technical Manual; Other - other category of data, such as 
"Provisioning," "Configuration Management," etc. 

Item D. Enter name of system/item being acquired that data will support. 

Item E. Self-explanatory (to be filled in after contract award). 

Item F. Self-explanatory (to be filled in after contract award). 

Item G. Signature of preparer of CDRL. 

Item H. Date CDRL was prepared. 

Item I. Signature of CDRL approval authority. 

Item J. Date CDRL was approved. 

Item 1. See DoD FAR Supplement Subpart 4. 71 for proper numbering. 

Item 2. Enter title as it appears on data acquisition document cited in 
Item 4. 

Item 3. Enter subtitle of data item for further definition of data item 
(optional entry). 

Item 4. Enter Data Item Description (DID) number, military specification 
number, or military standard number listed in DoD 501 0.12-L (AMSDL), 
or one-time DID number, that defines data content and format 
requirements. 

Item 5. Enter reference to tasking in contract that generates requirement 
for the data item (e.g., Statement of Work paragraph number). 

Item 6. Enter technical office responsible for ensuring adequacy of the 
data item. 

Item 7. Specify requirement for inspection/acceptance of the data item 
by the Government. 

Item 8. Specify requirement for approval of a draft before preparation of 
the final data item. 

Item 9. For technical data, specify requirement for contractor to mark 
the appropriate distribution statement on the data (ref. DoDD 5230.24). 

Item 1 0. Specify number of times data items are to be delivered. 

Item 11. Specify as-of date of data item, when applicable. 

Item 12. Specify when first submittal is required. 

Item 13. Specify when subsequent submittals are required, when 
applicable. 

Item 14. Enter addressees and number of draft/final copies to be 
delivered to each addressee. Explain reproducible copies in Item 16. 

Item 15. Enter total number of draft/final copies to be delivered. 

Item 16. Use for additional/clarifying information for Items 1 through 15. 
Examples are: Tailoring of documents cited in Item 4; Clarification of 
submittal dates in Items 12 and 13; Explanation of reproducible copies in 
Item 14.; Desired medium for delivery of the data item. 

DD FORM 1423-1 (BACK), FEB 2001 

FOR THE CONTRACTOR 

Item 17. Specify appropriate price group from one of the following 
groups of effort in developing estimated prices for each data item 
listed on the DD Form 1423. 

a. Group I. Definition - Data which is not otherwise essential 
to the contractor's performance of the primary contracted effort 
(production, development, testing, and administration) but which is 
required by DD Form 1423. 

Estimated Price · Costs to be included under Group I are 
those applicable to preparing and assembling the data item in 
conformance with Government requirements, and the 
administration and other expenses related to reproducing and 
delivering such data items to the Government. 

b. Group II. Definition · Data which is essential to the 
performance of the primary contracted effort but the contractor is 
required to perform additional work to conform to Government 
requirements with regard to depth of content, format. frequency of 
submittal, preparation, control, or quality of the data item. 

Estimated Price · Costs to be included under Group II are 
those incurred over and above the cost of the essential data item 
without conforming to Government requirements, and the 
administrative and other expenses related to reproducing and 
delivering such data item to the Government. 

c. Group Ill. Definition - Data which the contractor must 
develop for his internal use in performance of the primary 
contracted effort and does not require any substantial change to 
conform to Government requirements with regard to depth of 
content, format. frequency of submittal, preparation, control, and 
quality of the data item. 

Estimated Price · Costs to be included under Group Ill are 
the administrative and other expenses related to reproducing and 
delivering such data item to the Government. 

d. Group IV. Definition · Data which is developed by the 
contractor as part of his normal operating procedures and his effort 
in supplying these data to the Government is minimal. 

Estimated Price · Group IV items should normally be shown 
on the DD Form 1423 at no cost. 

Item 18. For each data item, enter an amount equal to that portion 
of the total price which is estimated to be attributable to the 
production or development for the Government of that item of 
data. These estimated data prices shall be developed only from 
those costs which will be incurred as a direct result of the 
requirement to supply the data, over and above those costs which 
would otherwise be incurred in performance of the contract if no 
data were required. The estimated data prices shall not include 
any amount for rights in data. The Government's right to use the 
data shall be governed by the pertinent provisions of the contract. 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
{1 Data Item) OMB No. 0704-0188 

~ia P~~~~:~po~¥~~ri~~r~~~ ~~im~in9~~ef~~~a~ i~~~~~i~~Js c~~rR:rl~~ ~0n~vr~~~~~1°t~~tgglt~fi~~sg~?~POr~~i~~~~9 J~~dti~ertf~e~~i~X'gi~PcJii~stf~iiga~de~:s1rrW~i~~s~~~ 
other aspect o~ this collection of information, includin-P2 suggestions for reducing the l:lurden, to D'f.artment of Defens~ Washi':Wfon Heai:.Jquar~ers Services, Directorate for 
Information Operations and ReP.orts (0701-0188). 15 Jefferson Davis Highway. Suite 120 , Arlington, VA 2202-4 2. Respondents should be aware that 

O~~~i~~~n~~nr\lr~ry n~~er~ro~i~~~~ 0b63~Q~0 .f{f~nrN 5~~~rb~o~~bj~t th0e a~~ae:n:~dr!~~. fai~~Jo c~~~f~~e~i}~r~ cf6let~~o~g~~~~~~~ti~~Jf n~ 'to~~tr~~li~~SPlfftl~erc~~~~~~ 
Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0015/1015 A TOP TM OTHER 

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR 

SETAB TSI 
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

A005 Technical Report - Study/Services Final Report 

4. AUTHORITY (Data Acquisition Document No.) 15. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MISC-80508B SOW PARA 6.1.1 To be identified on each Task Order 
7. DO 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 

LT REQUIRED ASREQ SEEBLK 16 b. COPIES 

8. APP CODE F 11.ASOFDATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final 
SUBMISSION Draft A N/A ASREQ Reg Repro 

16. REMARKS See block 6. 

DID format and content shall serve as a guide. The frequency of reporting, 
distribution, and number of copies shall be directed in individual Task Orders. 

Approval: G30/C30. 

List each T/0 Level Report in electronic monthly deliverables listing. 

Contractor format acceptable. 

15. TOTAL 0 0 0 
G. PREPARED BY H. DATE I. APPROVED BY J. DATE 

STI E GLITZ.WI LLIAM. ~~~:~~:~~~~;IEGUTZWILUAM 
20 August 2008 HENRY.107425911 ~ S}~i~~~~~6;~f1~~~vp~~~~m, 

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED. Page 5 of 8 Pages 

17. PRICE GROUP 

18. ESTIMATED 
TOTAL PRICE 



CONTRACT DATA REQUIREMENTS LIST 
(7 Data Item) 

A. CONTRACT LINE ITEM NO. I B. EXHIBIT A I c. CATEGORY: 
0015/1015 TDP TM OTHER 

D. SYSTEM/ITEM l E. CONTRACT/PR NO. _\ F. CONTRACTOR 

SETAB TSI 
16. REMARKS (Continued) 

DD FORM 1423-1, FEB 2001 Page __ of_8_Pages 



INSTRUCTIONS FOR COMPLETING DD FORM 1423 
(See DoD 5010. 12-M for detailed instructions.) 

FOR GOVERNMENT PERSONNEL 

Item A. Self-explanatory. 

Item B. Self-explanatory. 

Item C. Mark (X) appropriate category; TOP - Technical Data Package; 
TM Technical Manual; Other other category of data, such as 
"Provisioning, '"'Configuration Management," etc. 

Item D. Enter name of system/item being acquired that data will support. 

Item E. Self-explanatory (to be filled in after contract award). 

Item F. Self-explanatory (to be filled in after contract award). 

Item G. Signature of preparer of CDRL. 

Item H. Date CDRL was prepared. 

Item I. Signature of CDRL approval authority. 

Item J. Date CDRL was approved. 

Item 1. See DoD FAR Supplement Subpart 4. 71 for proper numbering. 

Item 2. Enter title as it appears on data acquisition document cited in 
Item 4. 

Item 3. Enter subtitle of data item for further definition of data item 
(optional entry). 

Item 4. Enter Data Item Description (DID) number, military specification 
number, or military standard number listed in DoD 5010.12-L (AMSDL), 
or one-time DID number, that defines data content and format 
requirements. 

Item 5. Enter reference to tasking in contract that generates requirement 
for the data item (e.g .. Statement of Work paragraph number). 

Item 6. Enter technical office responsible for ensuring adequacy of the 
data item. 

Item 7. Specify requirement for inspection/acceptance of the data item 
by the Government. 

Item 8. Specify requirement for approval of a draft before preparation of 
the final data item. 

Item 9. For technical data, specify requirement for contractor to mark 
the appropriate distribution statement on the data (ref. DoDD 5230.24). 

Item 10. Specify number of times data items are to be delivered. 

Item 11. Specify as-of date of data item, when applicable. 

Item 12. Specify when first submittal is required. 

Item 13. Specify when subsequent submittals are required, when 
applicable. 

Item 14. Enter addressees and number of draft/final copies to be 
delivered to each addressee. Explain reproducible copies in Item 16. 

Item 15. Enter total number of draft/final copies to be delivered. 

Item 16. Use for additional/clarifying information for Items 1 through 15. 
Examples are: Tailoring of documents cited in Item 4; Clarification of 
submittal dates in Items 12 and 13; Explanation of reproducible copies in 
Item 14.; Desired medium for delivery of the data item. 

DD FORM 1423-1 (BACK), FEB 2001 

FOR THE CONTRACTOR 

Item 17. Specify appropriate price group from one of the following 
groups of effort in developing estimated prices for each data item 
listed on the DD Form 1423. 

a. Group I. Definition - Data which is not otherwise essential 
to the contractor's performance of the primary contracted effort 
(production, development, testing, and administration) but which is 
required by DO Form 1423. 

Estimated Price - Costs to be included under Group I are 
those applicable to preparing and assembling the data item in 
conformance with Government requirements, and the 
administration and other expenses related to reproducing and 
delivering such data items to the Government. 

b. Group II. Definition - Data which is essential to the 
performance of the primary contracted effort but the contractor is 
required to perform additional work to conform to Government 
requirements with regard to depth of content, format, frequency of 
submittal, preparation, control, or quality of the data item. 

Estimated Price - Costs to be included under Group II are 
those incurred over and above the cost of the essential data item 
without conforming to Government requirements, and the 
administrative and other expenses related to reproducing and 
delivering such data item to the Government. 

c. Group Ill. Definition - Data which the contractor must 
develop for his internal use in performance of the primary 
contracted effort and does not require any substantial change to 
conform to Government requirements with regard to depth of 
content, format, frequency of submittal, preparation, control, and 
quality of the data item. 

Estimated Price - Costs to be included under Group Ill are 
the administrative and other expenses related to reproducing and 
delivering such data item to the Government. 

d. Group IV. Definition - Data which is developed by the 
contractor as part of his normal operating procedures and his effort 
in supplying these data to the Government is minimal. 

Estimated Price - Group IV items should normally be shown 
on the DO Form 1423 at no cost. 

Item 18. For each data item, enter an amount equal to that portion 
of the total price which is estimated to be attributable to the 
production or development for the Government of that item of 
data. These estimated data prices shall be developed only from 
those costs which will be incurred as a direct result of the 
requirement to supply the data, over and above those costs which 
would otherwise be incurred in performance of the contract if no 
data were required. The estimated data prices shall not include 
any amount for rights in data. The Government's right to use the 
data shall be governed by the pertinent provisions of the contract. 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
(1 Data Item) OMB No. 0704-0188 

The public reporting _burden for this ~ollection of information is estimated to avera_ge 110 hours per response, including the time for reviewing instructions, searchini existing 
data sources, ~athenng and maintaining the data needed, and completing and reviewing the collection of information.- Send comments regari:lin~ this burden estima e or any 

f~~~rm:~foenct 8pe~~~o~~llea~~nR~~6~r(cfj~,"~o~"§k)~inT12f§9~~~}~~~~0b1~~c~~gh~:y~u~tTi~e 1~ 2~(arA~i~~\o0J. 0Q~"5~2"/8~~!?fl}~~ H~~~~~~~i~s s~~~fd5' ~ir~i,~~~tet~~~ 
~~~i~~~n~~n~~PYn~~~er~ro~i~~~~e 0~tf'1Joq.o tfffD0~N5~~~rb~o~~j~gt tt0e a~~oe~n=~~r!~~.fai~~~J0cg~~f~ie~ 1}gr~ c~l~ht~o~g~~n~~~ti~~Jfn~ 't0~~tr~~li~~sPlfifl;erc~~~rr~~ 
Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0015/1015 A TOP TM OTHER 

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR 

SETAE TSI 
1. DATA ITEM NO. 2. TITlE OF DATA ITEM 3. SUBTITLE 

A006 Conference Minutes 

4. AUTHORITY (Daca Acquisition Document No.) ,5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-ADMN-81250A SOW PARA 2.1.9 To be identified in each Task Order 
7. DO 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 

LT REQUIRED ASREQ ASREQ b. COPIES 

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final 
SUBMISSION Draft N/A N/A ASREQ Reg Repro 

16. REMARKS See block 6. 

Submit 5 business days after completion of meeting being reported. Submit in 
accordance with Task Order direction. Contractor format acceptable, if no specific 
direction. 

Submit one copy to the applicable Task Order monitor. 

List each T/0 Level Report in electronic monthly deliverables listing. 

15. TOTAL 0 0 0 
G. PREPARED BY H. DATE I. APPROVED BY J. DATE 

STIEG Ll TZ • WI ll lAM· ~~~~!~[E::u~~l~~~~~ H:~~~:: 074259118, o~us 
20 August 2008 

HENRY.1 074259118 ~:t!~~:~a~i~·~f:~:.~~~~.;:~~ 

DO FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED. Page 6 of 8 Pages 

17. PRICE GROUP 

18. ESTIMATED 
TOTAL PRICE 



CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. I B. EXHIBIT A I c. CATEGORY: 

0015/1015 TOP TM OTHER 

D. SYSTEM/ITEM I E. CONTRACT/PR NO. I F. CONTRACTOR 

SETAB TSI 
16. REMARKS (Continued) 

DD FORM 1423-1, FEB 2001 Page __ of_8_Pages 



INSTRUCTIONS FOR COMPLETING DD FORM 1423 
(See DaD 5010. 12-M far detailed instructions.) 

FOR GOVERNMENT PERSONNEL 

Item A. Self-explanatory. 

Item B. Self-explanatory. 

Item C. Mark (X) appropriate category: TDP · Technical Data Package; 
TM Technical Manual; Other other category of data, such as 
"Provisioning, '"'Configuration Management," etc. 

Item D. Enter name of system/item being acquired that data will support. 

Item E. Self-explanatory (to be filled in after contract award). 

Item F. Self-explanatory (to be filled in after contract award). 

Item G. Signature of preparer of CDRL. 

Item H. Date CDRL was prepared. 

Item I. Signature of CDRL approval authority. 

Item J. Date CDRL was approved. 

Item 1. See DoD FAR Supplement Subpart 4.71 for proper numbering. 

Item 2. Enter title as it appears on data acquisition document cited in 
Item 4. 

Item 3. Enter subtitle of data item for further definition of data item 
(optional entry). 

Item 4. Enter Data Item Description (DID) number, military specification 
number, or military standard number listed in DoD 501 0.12-L (AMSDL), 
or one-time DID number, that defines data content and format 
requirements. 

Item 5. Enter reference to tasking in contract that generates requirement 
for the data item (e.g., Statement of Work paragraph number). 

Item 6. Enter technical office responsible for ensuring adequacy of the 
data item. 

Item 7. Specify requirement for inspection/acceptance of the data item 
by the Government. 

Item 8. Specify requirement for approval of a draft before preparation of 
the final data item. 

Item 9. For technical data, specify requirement for contractor to mark 
the appropriate distribution statement on the data (ref. DoDD 5230.24). 

Item 10. Specify number of times data items are to be delivered. 

Item 11. Specify as-of date of data item, when applicable. 

Item 12. Specify when first submittal is required. 

Item 13. Specify when subsequent submittals are required, when 
applicable. 

Item 14. Enter addressees and number of draft/final copies to be 
delivered to each addressee. Explain reproducible copies in Item 16. 

Item 15. Enter total number of draft/final copies to be delivered. 

Item 16. Use for additional/clarifying information for Items 1 through 15. 
Examples are: Tailoring of documents cited in Item 4; Clarification of 
submittal dates in Items 12 and 13; Explanation of reproducible copies in 
Item 14.; Desired medium for delivery of the data item. 

DD FORM 1423-1 (BACK), FEB 2001 

FOR THE CONTRACTOR 

Item 17. Specify appropriate price group from one of the following 
groups of effort in developing estimated prices for each data item 
listed on the DD Form 1423. 

a. Group I. Definition - Data which is not otherwise essential 
to the contractor's performance of the primary contracted effort 
(production, development, testing, and administration) but which is 
required by DD Form 1423. 

Estimated Price · Costs to be included under Group I are 
those applicable to preparing and assembling the data item in 
conformance with Government requirements, and the 
administration and other expenses related to reproducing and 
delivering such data items to the Government. 

b. Group II. Definition · Data which is essential to the 
performance of the primary contracted effort but the contractor is 
required to perform additional work to conform to Government 
requirements with regard to depth of content, format, frequency of 
submittal, preparation, control, or quality of the data item. 

Estimated Price · Costs to be included under Group II are 
those incurred over and above the cost of the essential data item 
without conforming to Government requirements, and the 
administrative and other expenses related to reproducing and 
delivering such data item to the Government. 

c. Group Ill. Definition - Data which the contractor must 
develop for his internal use in performance of the primary 
contracted effort and does not require any substantial change to 
conform to Government requirements with regard to depth of 
content, format, frequency of submittal, preparation, control, and 
quality of the data item. 

Estimated Price · Costs to be included under Group Ill are 
the administrative and other expenses related to reproducing and 
delivering such data item to the Government. 

d. Group IV. Definition - Data which is developed by the 
contractor as part of his normal operating procedures and his effort 
in supplying these data to the Government is minimal. 

Estimated Price · Group IV items should normally be shown 
on the DD Form 1423 at no cost. 

Item 18. For each data item, enter an amount equal to that portion 
of the total price which is estimated to be attributable to the 
production or development for the Government of that item of 
data. These estimated data prices shall be developed only from 
those costs which will be incurred as a direct result of the 
requirement to supply the data, over and above those costs which 
would otherwise be incurred in performance of the contract if no 
data were required. The estimated data prices shall not include 
any amount for rights in data. The Government's right to usc the 
data shall be governed by the pertinent provisions of the contract. 



CONTRACT OAT A REQUIREMENTS LIST Form Approved 
{1 Data Item) OMB No. 0704-0188 

~~~p~~~~:~po~~~ri~~r~~~ ~~~~~~i~g~ei~~~a~~ i~~~~1~~~i~~ci5c~~~:~~~ ~0n~vr~~i%~~1°t~~tggll~ft6~sg~?~f6r~W~~~9 J~~dti~aer:~~~~i~~i~f1i~s~gig~~cle~e":~?~~ee~~s~~9 
other aspect oq this collection of information, includinfl2 suggestions for reducing the tlurden, to 01,artm.ent of Defens~ Washi~on Headqua~ers Services, Directorate for 
lnformatton Operations and Re~orts (0701·0188), 15 Jefferson Davis Highway, Suite 120 , Arlington, VA 2202-4 2. Respondents should be aware that 

~~~~i~~~n~~"tir~ry n~m~er~ro~i~~~~e 0btf'1Jo1-0 .f[fD0~N 5~~~rb~o~~bj~t th0
e a~~o~~n=~dr!~~. fai~~~Jo cg~~r~iedi}~r~ cf~ 1;~~o~g~~~~~~~ti~~Jf n~ 'to~~~~li~~sPlf(f;c3ef~~~~~~ 

Contract!PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0015/1015 A TOP TM OTHER 

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR 

SETAB TSI 
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

A007 Data Accession List 

4. AUTHORITY (Data Acquisition Document No.) ,5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MGMT-81453A SOW PARA 6.1.1 To be identified on each Task Order 
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 

LT REQUIRED ASREQ ASREQ b. COPIES 

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final 

N/A 
SUBMISSION Draft N/A ASREQ Reg Repro 

16. REMARKS See block 6. 

Submit with monthly deliverables listing. Selected documents upon request. 

Contractor format acceptable. 

15. TOTAL 0 0 0 
G. PREPARED BY H. DATE I. APPROVED BY J. DATE 

ST J E G Ll TZ ·WI ll JAM; ~~~:~~:!s]l~~L:~:z:~~~~~ OH259l18, c~us 
20 August 2008 HENRY.1074259118 o=USGoverrrnent,oo=DoDPKJ,MDA 

Rc3oon I W!'lapprovln~lhls document 
Dato2G08.08.2016.50.09·04'00' 

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED. Page 7 of 8 Pages 

17. PRICE GROUP 

18. ESTIMATED 
TOTAL PRICE 



CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

A. CONTRACT LINE ITEM NO. lB. EXHIBIT A I c. CATEGORY: 
0015/1015 TOP TM OTHER 

D. SYSTEM/ITEM I E. CONTRACT/PR NO. I F. CONTRACTOR 

SETAB TSI 
16. REMARKS (Continued) 

DD FORM 1423-1, FEB 2001 Page __ of_8_Pages 



INSTRUCTIONS FOR COMPLETING DD FORM 1423 
(See DoD 5070.72-M for detailed instructions.) 

FOR GOVERNMENT PERSONNEL 

Item A. Self·explanatory. 

Item B. Self·explanatory. 

Item C. Mark (X) appropriate category: TOP · Technical Data Package; 
TM Technical Manual; Other other category of data, such as 
"Provisioning," "Configuration Management," etc. 

Item D. Enter name of system/item being acquired that data will support. 

Item E. Self·explanatory (to be filled in after contract award). 

Item F. Self·explanatory (to be filled in after contract award). 

Item G. Signature of preparer of CDRL. 

Item H. Date CDRL was prepared. 

Item I. Signature of CDRL approval authority. 

Item J. Date CDRL was approved. 

Item 1 . See DoD FAR Supplement Subpart 4. 71 for proper numbering. 

Item 2. Enter title as it appears on data acquisition document cited in 
Item 4. 

Item 3. Enter subtitle of data item for further definition of data item 
(optional entry). 

Item 4. Enter Data Item Description (DID) number, military specification 
number, or military standard number listed in DoD 501 0.12·L (AMSDL), 
or one-time DID number. that defines data content and format 
requirements. 

Item 5. Enter reference to tasking in contract that generates requirement 
for the data item (e.g., Statement of Work paragraph number). 

Item 6. Enter technical office responsible for ensuring adequacy of the 
data item. 

Item 7. Specify requirement for inspection/acceptance of the data item 
by the Government. 

Item 8. Specify requirement for approval of a draft before preparation of 
the final data item. 

Item 9. For technical data, specify requirement for contractor to mark 
the appropriate distribution statement on the data (ref. DoDD 5230.24). 

Item 10. Specify number of times data items are to be delivered. 

Item 11. Specify as·of date of data item. when applicable. 

Item 12. Specify when first submittal is required. 

Item 13. Specify when subsequent submittals are required, when 
applicable. 

Item 14. Enter addressees and number of draft/final copies to be 
delivered to each addressee. Explain reproducible copies in Item 16. 

Item 15. Enter total number of draft/final copies to be delivered. 

Item 16. Use for additional/clarifying information for Items 1 through 15. 
Examples are: Tailoring of documents cited in Item 4; Clarification of 
submittal dates in Items 12 and 13; Explanation of reproducible copies in 
Item 14.; Desired medium for delivery of the data item. 

DD FORM 1423-1 (BACK), FEB 2001 

FOR THE CONTRACTOR 

Item 17. Specify appropriate price group from one of the following 
groups of effort in developing estimated prices for each data item 
listed on the DD Form 1423. 

a. Group I. Definition - Data which is not otherwise essential 
to the contractor's performance of the primary contracted effort 
(production, development, testing, and administration) but which is 
required by DD Form 1423. 

Estimated Price · Costs to be included under Group I are 
those applicable to preparing and assembling the data item in 
conformance with Government requirements, and the 
administration and other expenses related to reproducing and 
delivering such data items to the Government. 

b. Group II. Definition · Data which is essential to the 
performance of the primary contracted effort but the contractor is 
required to perform additional work to conform to Government 
requirements with regard to depth of content, format, frequency of 
submittal, preparation, control, or quality of the data item. 

Estimated Price · Costs to be included under Group II are 
those incurred over and above the cost of the essential data item 
without conforming to Government requirements, and the 
administrative and other expenses related to reproducing and 
delivering such data item to the Government. 

c. Group Ill. Definition · Data which the contractor must 
develop for his internal use in performance of the primary 
contracted effort and does not require any substantial change to 
conform to Government requirements with regard to depth of 
content, format, frequency of submittal, preparation, control, and 
quality of the data item. 

Estimated Price -Costs to be included under Group Ill are 
the administrative and other expenses related to reproducing and 
delivering such data item to the Government. 

d. Group IV. Definition · Data which is developed by the 
contractor as part of his normal operating procedures and his effort 
in supplying these data to the Government is minimal. 

Estimated Price · Group IV items should normally be shown 
on the DD Form 1423 at no cost. 

Item 18. For each data item, enter an amount equal to that portion 
of the total price which is estimated to be attributable to the 
production or development for the Government of that item of 
data. These estimated data prices shall be developed only from 
those costs which will be incurred as a direct result of the 
requirement to supply the data, over and above those costs which 
would otherwise be incurred in performance of the contract if no 
data were required. The estimated data prices shall not include 
any amount for rights in data. The Government's right to usc the 
data shall be governed by the pertinent provisions of the contract. 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
(1 Data Item) OMB No. 0704-0188 

~~faPs~~~~::,po~~~ri~gr~~~ ~~i~~~i~~~e;~~~a~~ i~~~~~~~i~~J5c~~rR:iJ~~ ~n~vrr:~~~~~~0t~~u~gll~fi6~sgf7~f6r~~~Y~~~g~~~dti~inf~e~~i~~i~ftii~s~~~ig~~des;:s~~~~i~~s~~Y 
other aspect a~ this collection of information, includinfl2 sug~estions for reducing the l:)urden, to D'f.artm.ent of Defens~ Washi'Nl}on Headquar~ers Services, Directorate for 
Information Operations and ReP.orts (0701-0188), 15 efferson Davis Highway, Suite 120 , Arlington, VA 2202-4 2. Respondents should be aware that 

~~~i~~~n~~nr?tr~PYn~~~er~ro~il~~~ ob6a1/o'to Jf{fDo~Ns~~~rb1o~~bj~t thoe a~5'a~:n::dr!~~. fai~~~Jo c~~~r~le~t}~r~ cf~l~t!o~g~~n~~~~ti[;~Jfn~ ~o~rir~~i~~sp~cae~~~~~~~ 
Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0015/1015 A TOP TM OTHER 

D. SYSTEM/ITEM I E. CONTRACT/PR NO. F. CONTRACTOR 

SETAB TSI 
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

A008 Tempest Control Officer Appointment 

4. AUTHORITY (Data Acquisition Document No.} ,5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-ADMN-80221 SOW PARA 2.1.3 To be identified on each Task Order 
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 

LT REQUIRED ASREQ ASREQ b. COPIES 

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final 
SUBMISSION Draft A N!A ASREQ Reg Repro 

16. REMARKS See block 6. 

Contract format acceptable. 

Approval: Gl5/C15. 

15.TOTAL 0 0 0 
G. PREPARED BY H. DATE I. APPROVED BY J. DATE 

ST IE GLITZ.WI LLIAM. 8~~~~fe:fu~l[~L::z::;::074259118.o~us 
20 August 2008 HENRY.1074259118 

.,USGoverrrneol,o<PD<DPKJ,MOA 
Reason la-nappnrvm91h!ad0cumen1 
Date200B.06.20l6.51H·O••oo• 

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED. Page 8 of 8 Pages 

17. PRICE GROUP 

18. ESTIMATED 
TOTAL PRICE 



CONTRACT DATA REQUIREMENTS LIST 
{1 Data Item) 

A. CONTRACT LINE ITEM NO. I B. EXHIBIT A I c. CATEGORY: 

0015/1015 TOP TM OTHER 

D. SYSTEM/ITEM I E. CONTRACT/PR NO. I F. CONTRACTOR 

SETAB TSI 
1 6. REMARKS (Continued) 

DO FORM 1423-1, FEB 2001 Page of_8_Pages 



INSTRUCTIONS FOR COMPLETING DD FORM 1423 
(See DoD 5010. 12-M for detailed instructions.) 

FOR GOVERNMENT PERSONNEL 

Item A. Self-explanatory. 

Item B. Self-explanatory. 

Item C. Mark (X) appropriate category: TDP - Technical Data Package; 
TM Technical Manual; Other other category of data, such as 
"Provisioning. ""Configuration Management." etc. 

Item D. Enter name of system/item being acquired that data will support. 

Item E. Self-explanatory (to be filled in after contract award). 

Item F. Self-explanatory (to be filled in after contract award). 

Item G. Signature of preparer of CDRL. 

Item H. Date CDRL was prepared. 

Item I. Signature of CDRL approval authority. 

Item J. Date CDRL was approved. 

Item 1 . See DoD FAR Supplement Subpart 4. 71 for proper numbering. 

Item 2. Enter title as it appears on data acquisition document cited in 
Item 4. 

Item 3. Enter subtitle of data item for further definition of data item 
(optional entry). 

Item 4. Enter Data Item Description (DID) number. military specification 
number. or military standard number listed in DoD 501 0.12-L (AMSDL). 
or one-time DID number. that defines data content and format 
requirements. 

Item 5. Enter reference to tasking in contract that generates requirement 
for the data item (e.g .. Statement of Work paragraph number). 

Item 6. Enter technical office responsible for ensuring adequacy of the 
data item. 

Item 7. Specify requirement for inspection/acceptance of the data item 
by the Government. 

Item 8. Specify requirement for approval of a draft before preparation of 
the final data item. 

Item 9. For technical data. specify requirement for contractor to mark 
the appropriate distribution statement on the data (ref. DoDD 5230.24). 

Item 10. Specify number of times data items are to be delivered. 

Item 11. Specify as-of date of data item. when applicable. 

Item 12. Specify when first submittal is required. 

Item 13. Specify when subsequent submittals are required, when 
applicable. 

Item 14. Enter addressees and number of draft/final copies to be 
delivered to each addressee. Explain reproducible copies in Item 16. 

Item 15. Enter total number of draft/final copies to be delivered. 

Item 16. Use for additional/clarifying information for Items 1 through 15. 
Examples are: Tailoring of documents cited in Item 4; Clarification of 
submittal dates in Items 12 and 13; Explanation of reproducible copies in 
Item 14.; Desired medium for delivery of the data item. 

DD FORM 1423-1 (BACK), FEB 2001 

FOR THE CONTRACTOR 

Item 17. Specify appropriate price group from one of the following 
groups of effort in developing estimated prices for each data item 
listed on the DD Form 1423. 

a. Group I. Definition- Data which is not otherwise essential 
to the contractor's performance of the primary contracted effort 
(production, development, testing. and administration) but which is 
required by DD Form 1423. 

Estimated Price - Costs to be included under Group I are 
those applicable to preparing and assembling the data item in 
conformance with Government requirements, and the 
administration and other expenses related to reproducing and 
delivering such data items to the Government. 

b. Group II. Definition - Data which is essential to the 
performance of the primary contracted effort but the contractor is 
required to perform additional work to conform to Government 
requirements with regard to depth of content. format, frequency of 
submittal, preparation, control. or quality of the data item. 

Estimated Price - Costs to be included under Group II are 
those incurred over and above the cost of the essential data item 
without conforming to Government requirements, and the 
administrative and other expenses related to reproducing and 
delivering such data item to the Government. 

c. Group Ill. Definition - Data which the contractor must 
develop for his internal use in performance of the primary 
contracted effort and does not require any substantial change to 
conform to Government requirements with regard to depth of 
content. format. frequency of submittal. preparation. control. and 
quality of the data item. 

Estimated Price - Costs to be included under Group Ill are 
the administrative and other expenses related to reproducing and 
delivering such data item to the Government. 

d. Group IV. Definition - Data which is developed by the 
contractor as part of his normal operating procedures and his effort 
in supplying these data to the Government is minimal. 

Estimated Price - Group IV items should normally be shown 
on the DD Form 1423 at no cost. 

Item 18. For each data item, enter an amount equal to that portion 
of the total price which is estimated to be attributable to the 
production or development for the Government of that item of 
data. These estimated data prices shall be developed only from 
those costs which will be incurred as a direct result of the 
requirement to supply the data, over and above those costs which 
would otherwise be incurred in performance of the contract if no 
data were required. The estimated data prices shall not include 
any amount for rights in data. The Government's right to use the 
data shall be governed by the pertinent provisions of the contract. 



DDFORM254 

PAGES 87- 103 

WITHHELD IN TOTAL 

FOIA EXEMPTION (b )(2) 



Degree 
Required 

Job Title 

~ 

Ill 

IV 

v 

VI 

VII 

VIII 

Labor Categories 

I__ Bachelors Masters, or Doctorate 1 • 2· ~----- II Masters or Doctorate '· 4 II N/ A I 
Analyst 

Production Senior Principal Senior Management I 
Engineer 

Engineering r Programmer 
Investigator Technical Staff Consultant 6 

Yrs Yrs 
Yrs 

Yrs Yrs 
Yrs Yrs Yrs M:~uf ACAT Yrs 

Yrs 
Yrs Yrs 

Yrs 
Direct Direct Direct Dtrect Direct Leader 

Exper 
Ex per 

Exper Ex per Exper Exper E!~er Exper 
Ex per 

Exper 
Ex per 

Exper 
Ex per Exper 

0-2 NIA 0-2 NIA 2-4 1-2 WA 0-3 NIA 25 15 10 5 2 s 
e 
e 

2-4 N/A 2-4 N/A 4-6 2-4 NIA 4-7 NIA 30 20 12 7 5 

d 

4-6 2 4-6 2 6-9 4-6 C-2 8-12 2 35+ 25+ 15 10 7 
e 
f 

6-9 3 6-9 3 9-12 6-10 2~5 12+ 3+ NIA N/A 19 15 9 n 

t 
9-12 5 9-12 5 12-15 10-12 5~7 N/A N/A WA N/A 25+ 20+ 11+ 

0 

12-16 6 12-16 6 15-20 12-15 7-9 N/A N/A NIA NIA NIA N/A NIA 
n 

b 

16+ 10 16+ 10 20-25 15-20 9-10 N/A N/A NIA NIA N/A N/A NIA e 
I 

0 
25+ 15+ 25+ 15+ 25+ 20+ ·a• NIA N/A N/A N/A NIA N/A NIA w 

High School :'.. ~~School _l 
Technician 5 Administrative 

Illustrator/ 
Yrs Direct 

Ex per 
Clerk 

Typist/ Graphics/ 
Secretary Tech 

Writer 

0-5 0-2 0-4 0-6 

5- 10 2-6 4-10 6-10 

10-15 6+ 10-15 10-15 

15+ NIA 15+ 15+ 

N/A N/A N/A N/A 

NIA N/A N/A NIA 

N/A N/A NIA N/A 

N/A N/A N/A N/A 



Labor Category Notes 

NOTE 1: Degree from an accredited institution required in engineering, science, or other field relevant to 
support in which the individual is performing. 

NOTE 2: A Master's degree may be substituted for two (2) years experience. A Doctorate degree may be 
substituted for four ( 4) years of experience. 

NOTE 3: Formal training in the area of expertise may be substituted for experience on a one-to-one basis. 

NOTE 4: Experience may be substituted for degree requirements as follows: 4 years experience for 
bachelors, 3 years experience for masters; 3 years experience for Doctorate (i.e., if someone had a high 
school diploma, he/she would require I 0 years of related experience to that already shown in the matrix for 
a particular labor category requiring a Doctorate). 

NOTE 5: Technician (Level I) -Provides direct support to more senior technicians in their key areas of 
expertise such as research, design, development, testing, manufacturing process improvements, or other 
fields. 

Technician (Level II) -Provides skilled expertise in a key area needed to support task areas such as 
research, design, development, testing, manufacturing process improvement, or other fields of tasking. 

Technician (Level III) - Provides highly skilled expertise in a key area needed to support task areas such as 
research, design, development, testing, manufacturing process improvement, or other fields of tasking. 

Technician (Level IV) - Must have demonstrated detailed specialized technical expertise in the area needed 
to support the task. A college degree is preferred but not required. 

NOTE 6: Consultant- A highly skilled and extremely knowledgeable individual (utilized for short term 
efforts and/or on an intermittent, part time basis) who has meticulous, comprehensive knowledge of a 
specific space or defense technology, technical, or operational area which include, but arc not limited to, 
propulsion, optics, radar, directed energy, or communications. 

NOTE 7: Production Engineering Support- Experience in production scheduling/scheduling assessment; 
development of manufacturing cost estimates; evaluation and verification of tolerances, yields, and cycle 
times; establishment of SOW requirements for Low Rate Initial Production and Initial Production 
Faciliti7.ation; production assessment and evaluation of production and quality processes, tooling, and test 
equipment; validation of production lines; development of Product Process Verification Folders; evaluation 
of Transition/Manufacturing Plans; producibility analyses of system and subsystem components; 
material/process trade-off studies; manufacturing risk assessment!Initigation; and participation in 
Production Readiness Risk Assessments. 



Contract HQ0147-0B-D-0006 
Prime Contractor. TSI 
Fully Burdened Labor Rates 
Government Site- Year 1 

McCray Spano HFA Vela 

Engineer I $ $ $ $ $ $ $ $ Engineer II $ $ $ $ $ $ $ $ Engineer III $ $ $ $ $ $ $ $ Engineer IV $ $ $ $ $ $ $ $ Engineer V $ $ $ $ $ $ $ $ Engineer VI $ $ $ $ $ $ $ $ Engineer VII $ $ $ $ $ $ $ $ Engineer VIII $ $ $ $ $ $ $ $ Analyst I $ $ $ $ $ $ $ $ Analyst IT $ $ $ $ $ $ $ $ Analyst Ill $ $ $ $ $ $ $ $ Analyst IV $ $ $ $ $ $ $ $ Analyst V $ $ $ $ $ $ $ s Analyst VI $ $ $ $ $ $ $ $ Analyst VII $ $ $ $ $ $ $ $ Analyst VIII $ $ $ $ $ $ $ $ Production Engineer I $ $ $ $ $ $ $ s Production Engineer II $ $ $ $ $ $ $ $ Production Engineer III $ $ $ $ $ $ $ $ Production Engineer IV $ $ $ $ $ $ $ $ Production Engineer V $ $ $ $ $ $ $ s Production Engineer VI $ $ $ $ $ $ $ $ Production Engineer VII $ $ $ $ $ $ $ $ Production Engineer VIII $ $ $ $ $ $ $ s Programmer I $ $ $ $ $ $ $ $ Programmer!! $ $ $ $ $ $ $ $ Programmer III $ $ $ $ $ $ $ s Programmer IV $ $ $ $ $ $ $ $ Sr Principal Invest I $ $ $ $ $ $ $ $ Sr Principal Invest II $ $ $ $ $ $ $ $ Sr Principal Invest III $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff! $ $ $ $ $ $ $ s Sr Mgt I Tech Staff II $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff Ill $ $ $ $ $ $ $ $ Sr Mgt/Tech Staff!V $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff V $ $ $ $ $ $ $ s Technician I $ $ $ $ $ $ $ $ Technician II $ $ $ $ $ $ $ $ Technician III $ $ $ $ $ $ $ s Technician IV $ $ $ $ $ $ $ $ Clerk! $ $ $ $ $ $ $ $ Clerk !I $ $ $ $ $ $ $ $ Clerk Ill $ $ $ $ $ $ $ $ Typist/Secretary I $ $ $ $ $ $ $ $ Typist/Secretary II $ $ $ $ $ $ $ $ Typist/Secretary III $ $ $ $ $ $ $ $ Typist/Secretary IV $ $ $ $ $ $ $ $ Graph Illus/Tech Writer I $ $ $ $ $ $ $ $ Graph Illus;Tech Writer II $ $ $ $ $ $ $ $ Graph IllusiTech Writer III $ $ $ $ $ $ $ $ Graph Illus/T ech Writer IV $ $ $ $ $ $ $ $ 

NOTE: Labor Rates for High Cost Regions (National capital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQOt47-08-D-0006 
Prime Contractor. TSI 
Fully Burdened Labor Rates 
Government Site- Year 1 

Engineer I 
Engineer II 
Engineer III 
Engineer IV 
Engineer V 
Engineer VI 
Engineer VII 
Engineer VIII 
Analyst! 
Analyst II 
Analyst Ill 
Analyst IV 
Analyst V 
Analyst VI 
Analyst VII 
Analyst VIII 
Production Engineer I 
Production Engineer II 
Production Engineer III 
Production Engineer IV 
Production Engineer V 
Production Engineer VI 
Production Engineer VII 
Production Engineer VIII 
Programmer I 
Programmer II 
Programmer III 
Programmer IV 
Sr Principal Invest I 
Sr Principal Invest II 
Sr Principal Invest III 
Sr Mgt I Tech Staff! 
Sr Mgt I Tech Staff II 
SrMgt/ Tech Staff II! 
Sr Mgt I Tech Staff IV 
Sr Mgt I Tech Staff V 
Technician I 
Technician II 
Technician III 
Technician IV 
Clerk! 
Clerk II 
Clerk III 
Typist/Secretary I 
Typist/Secretary II 
Typist/Secretary Ill 
Typist/Secretary IV 
Graph IllustTech Writer I 
Graph IllustTech Writer II 
Graph Illus/Tech Writer III 
Graph IllusiT ech Writer IV 
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NOTE: Labe< Rates for High Cost Regions (National Capital Region (NCR). Alaska and Hawaii) will be the Government and Off-Site Rates plus a t5% addition for the high ccst region expenses. 
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Contract HQ0147-DB-D-0006 
Prime Contractor: TSJ 
Fully Burdened Labor Rates 
Government Site- Year 1 

Engineer I 
Engineer II 
Engineer III 
Engineer IV 
Engineer V 
Engineer VI 
Engineer VII 
Engineer VIII 
Analyst! 
Analyst I! 
Analyst III 
Analyst IV 
Analyst V 
Analyst VI 
Analyst VII 
Analyst VIII 
Production Engineer I 
Production Engineer II 
Production Engineer III 
Production Engineer IV 
Production Engineer V 
Production Engineer VI 
Production Engineer VII 
Production Engineer VIII 
Programmer I 
Programmer II 
Programmer III 
Programmer IV 
Sr Principal Invest I 
Sr Principal Invest II 
Sr Principal Invest III 
Sr Mgt/ Tech Staff I 
Sr Mgt I Tech Staff II 
Sr Mgt I Tech Staff III 
Sr Mgt I Tech Staff IV 
Sr Mgt I Tech Staff V 
Technician I 
Technician II 
Technician III 
Technician IV 
Clerk! 
Clerk II 
Clerk III 
Typist/Secretary I 
Typist/Secretary II 
Typist/Secretary III 
Typist/Secretary IV 
Graph Illus/Tech Writer I 
Graph IllusiTech Writer II 
Graph IllusiT ech Writer III 
Graph Illus/Tech Writer IV 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

Martin 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 
$ 
$ 
$ 

r----=:'1-t:{~ lc $ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

Gryphon 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

~~~''-' $ 
$ 
$ 
$ 
$ 
$ 

'-'-----''~$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

~o-=~, $ 
$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

~,,~~ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

~'"$ 
'"' $ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

NOTE: Labor Rates for High Cost Regions (National capital Region (NCR), Alaska and Hawaii) will be the G011emment and Off-Site Rates plus a 15% addition for the high cost region expenses, 
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Contract HQ0147-08-D-0006 
Prime Contractor. TSI 
Fully Burdened Labor Rates 
Government Site - Year 1 

Venturi Troy7 

Engineer I $ $ $ $ $ $ $ Engineer II $ $ $ $ $ $ $ ~ : s Engineer III $ $ $ $ $ $ $ $ Engineer IV $ $ $ $ $ $ $ $ Engineer V $ $ $ $ $ $ $ $ Engineer VI $ $ $ $ $ $ $ $ Engineer VII $ $ $ $ $ $ $ $ Engineer VIII $ $ $ $ $ $ $ $ Analyst! $ $ $ $ $ $ $ $ Analyst II $ $ $ $ $ $ $ $ Analyst III $ $ $ $ $ $ $ $ Analyst IV $ $ $ $ $ $ $ $ Analyst V $ $ $ $ $ $ $ $ Analyst VI $ $ $ $ $ $ $ $ Analyst VII $ $ $ $ $ $ $ $ Analyst VIII $ $ $ $ $ $ $ $ Production Engineer I $ $ $ $ $ $ $ $ Production Engineer II $ $ $ $ $ $ $ $ Production Engineer III $ $ $ $ $ $ $ s Production Engineer IV $ $ $ $ $ $ $ $ Production Engineer V $ $ $ $ $ $ $ s Production Engineer VI $ $ $ $ $ $ $ $ Production Engineer VII $ $ $ $ $ $ $ $ Production Engineer VIII $ $ $ $ $ $ $ $ Programmer I $ $ $ $ $ $ $ $ Programmer II $ $ $ $ $ $ $ $ Programmer III $ $ $ $ $ $ $ $ Programmer IV $ $ $ $ $ $ $ s Sr Principal Invest I $ $ $ $ $ $ $ $ Sr Principal Invest II $ $ $ $ $ $ $ $ Sr Principal Invest III $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff I $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff II $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff III $ $ $ $ $ $ $ $ Sr Mgt I Tech StaffiV $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff V $ $ $ $ $ $ $ $ Teclmician I $ $ $ $ $ $ $ $ Technician II $ $ $ $ $ $ $ $ Technician III $ $ $ $ $ $ $ $ Technician IV $ $ $ $ $ $ $ $ Clerk! $ $ $ $ $ $ $ s Clerk II $ $ $ $ $ $ $ $ Clerk III $ $ $ $ $ $ $ $ Typist/Secretary I $ $ $ $ .$ $ \ $ $ Typist/Secretary II $ $ $ $ $ $ $ s Typist/Secretary III $ $ $ $ $ $ $ $ Typist/Secretary IV $ $ $ $ $ $ $ $ Graph IllusiTech Writer I $ $ $ $ $ $ $ $ Graph Illus!Tech Writer II $ $ $ $ $ $ $ $ Graph IllusiTech Writer III $ $ $ $ $ $ $ $ Graph IllusiTech Writer IV $ $ $ $ $ $ $ $ 

NOTE: Labor Rates for High Cost Regions (National capital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-08-D-0006 
Prime Contractoc TSI 
Fully Burdened Labor Rates 
Government Site - Year 1 

Engineer I 
Engineer II 
Engineer III 
Engineer IV 
Engineer V 
Engineer VI 
Engineer VII 
Engineer VIII 
Analyst! 
Analyst II 
Analyst III 
Analyst IV 
Analyst V 
Analyst VI 
Analyst VII 
Analyst VIII 
Production Engineer I 
Production Engineer II 
Production Engineer III 
Production Engineer IV 
Production Engineer V 
Production Engineer VI 
Production Engineer VII 
Production Engineer VIII 
Programmer I 
Programmer II 
Programmer III 
Programmer IV 
Sr Principal Invest I 
Sr Principal Invest II 
Sr Principal Invest III 
Sr Mgt/ Tech Staff I 
Sr Mgt I Tech Staff II 
Sr Mgt I Tech Staff III 
Sr Mgt I Tech Staff IV 
Sr Mgt I Tech Staff V 
Technician I 
Technician II 
Technician III 
Technician IV 
Clerk! 
Clerk II 
Clerk III 
Typist/Secretary I 
Typist/Secretary II 
Typist/Secretary III 
Typist/Secretary IV 
Graph lllus/T ech Writer! 
Graph Illus/T ech Writer II 
Graph IllusiT ech Writer III 
Graph Illus1T ech Writer IV 
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Millenium 

NOTE: Laber Rates for High Cost Regions (National capital Region (NCR), Alaska and Hawaii) will be the Gavemment Md Off-Site Rates plus a 15% addition for the high cost region expenses. 
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contract HQ0147-08-D-0006 
Prime Contractor. TSI 
Fully Burdened Labor Rates 
Government Site- Year 1 

Harding Coleman Layer 8 Pax OTI 

Engineer I $ $ $ $ $ $ $ $ Engineer II $ $ $ $ $ $ $ $ Engineer III $ $ $ $ $ $ $ $ Engineer IV $ $ $ $ $ $ $ $ Engineer V $ $ $ $ $ $ $ $ Engineer VI $ $ $ $ $ $ $ $ Engineer VII $ $ $ $ $ $ $ $ Engineer VIII $ $ $ $ $ $ $ $ Analyst! $ $ $ $ $ $ $ $ Analyst II $ $ $ $ $ $ $ $ Analyst III $ $ $ $ $ $ $ $ Analyst IV $ $ $ $ $ $ $ $ Analyst V $ $ $ $ $ $ $ s Analyst VI $ $ $ $ $ $ $ $ Analyst VII $ $ $ $ $ $ $ $ Analyst VIII $ $ $ $ $ $ $ $ Production Engineer I $ $ $ $ $ $ $ s Production Engineer II $ $ $ $ $ $ $ $ Production Engineer III $ $ $ $ $ $ $ $ Production Engineer IV $ $ $ $ $ $ $ $ Production Engineer V $ $ $ $ $ $ $ s Production Engineer VI $ $ $ $ $ $ $ $ Production Engineer VII $ $ $ $ $ $ $ $ Production Engineer VIII $ $ $ $ $ $ $ s Programmer I $ $ $ $ $ $ $ $ Programmer II $ $ $ $ $ $ $ $ Programmer III $ $ $ $ $ $ $ $ Programmer IV $ $ $ $ $ $ $ $ Sr Principal Invest I $ $ $ $ $ $ $ $ Sr Principal Invest II $ $ $ $ $ $ $ $ Sr Principal Invest III $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff! $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff II $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff III $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff!V $ $ $ $ $ $ $ $ Sr Mg11 Tech Staff V $ $ $ $ $ $ $ $ Technician I $ $ $ $ $ $ $ $ Technician II $ $ $ $ $ $ $ $ Technician III $ $ $ $ $ $ $ s Technician IV $ $ $ $ $ $ $ $ Clerk! $ $ $ $ $ $ $ $ Clerk !I $ $ $ $ $ $ $ $ Clerk III $ $ $ $ $ $ $ s Typist/Secretary I $ $ $ $ $ $ $ $ Typist/Secretary II $ $ $ $ $ $ $ $ Typist/Secretary III $ $ $ $ $ $ $ $ Typist/Secretary IV $ $ $ $ $ $ $ $ Graph Illus/Tech Writer I $ $ $ $ $ $ $ $ Graph Illus;Tech Writer II $ $ $ $ $ $ $ $ Graph IllusiTech Writer III $ $ $ $ $ $ $ s Graph Illus/T ech Writer IV $ $ $ $ $ $ $ $ 

NOTE: Labor Rates for High Cost Regions (National Gapital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-08-D-0006 
Prime Cootractoc TSI 
Fully Burdened Labor Rates 
Government Site- Year 1 

Pratt& Whitney Tetra Tech 

Engineer I $ $ $ $ $ $ $ $ 
Engineer II $ $ $ $ $ $ $ $ 
Engineer III $ $ $ $ $ $ $ $ 
Engineer IV $ $ $ $ $ $ $ $ 
Engineer V $ $ $ $ $ $ $ $ 
Engineer VI $ $ $ $ $ $ $ $ 
Engineer VII $ $ $ $ $ $ $ $ 
Engineer VIII $ $ $ $ $ $ $ $ 
Analyst! $ $ $ $ $ $ $ s 
Analyst II $ $ $ $ $ $ $ $ 
Analyst III $ $ $ $ $ $ $ s 
Analyst IV $ $ $ $ $ $ $ $ 
Analyst V $ $ $ $ $ $ $ $ 
Analyst VI $ $ $ $ $ $ $ $ 
Analyst VII $ $ $ $ $ $ $ $ 
Analyst VIII $ $ $ $ $ $ $ $ 
Production Engineer I $ $ $ $ $ $ $ $ 
Production Engineer II $ $ $ $ $ $ $ s 
Production Engineer III $ $ $ $ $ $ $ s 
Production Engineer IV $ $ $ $ $ $ $ $ 
Production Engineer V $ $ $ $ $ $ $ $ 
Production Engineer VI $ $ $ $ $ $ $ $ 
Production Engineer VII $ $ $ $ $ $ $ $ 
Production Engineer VIII $ $ $ $ $ $ $ $ 
Prograrnm er I $ $ $ $ $ $ $ s 
Programmer II $ $ $ $ $ $ $ $ 
Programmer III $ $ $ $ $ $ $ $ 
Programmer IV $ $ $ $ $ $ $ $ 
Sr Principal Invest I $ $ $ $ $ $ $ $ 
Sr Principal Invest II $ $ $ $ $ $ $ $ 
Sr Principal Invest III $ $ $ $ $ $ $ $ 
Sr Mgt/ Tech Staff! $ $ $ $ $ $ $ s 
Sr Mgt/ Tech Staff II $ $ $ $ $ $ $ s 
Sr Mgt I Tech Staff III $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff IV $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff V $ $ $ $ $ $ $ $ 
Technician I $ $ $ $ $ $ $ $ 
Technician II $ $ $ $ $ $ $ $ 
Technician III $ $ $ $ $ $ $ s 
Technician IV $ $ $ $ $ $ $ $ 
Clerk! $ $ $ $ $ $ $ $ 
Clerk II $ $ $ $ $ $ $ $ 
Clerk III $ $ $ $ $ $ $ $ 
Typist/Secretary I $ $ $ $ $ $ $ $ 
Typist/Secretary II $ $ $ $ $ $ $ s 
Typist/Secretary Ill $ $ $ $ $ $ $ $ 
Typist/Secretary IV $ $ $ $ $ $ $ $ 
Graph Illus/Tech Writer I $ $ $ $ $ $ $ $ 
Graph Illus1Tech Writer II $ $ $ $ $ $ $ $ 
Graph Illus/Tech Writer III $ $ $ $ $ $ $ $ 
Graph Illus/T ech Writer IV $ $ $ $ $ $ $ 

NOTE: Labor Rates for High Cost Regions (National Gapital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-08-D-0006 
Prime Contractor. TSI 
Fully Burdened Labor Rates 
Government Site - Year 1 

Engineer I 
Engineer II 
Engineer III 
Engineer IV 
Engineer V 
Engineer VI 
Engineer VII 
Engineer VIII 
Analyst! 
Analyst II 
Analyst III 
Analyst IV 
Analyst V 
Analyst VI 
Analyst VII 
Analyst VIII 
Production Engineer I 
Production Engineer II 
Production Engineer III 
Production Engineer IV 
Production Engineer V 
Production Engineer VI 
Production Engineer VII 
Production Engineer VIII 
Programmer I 
Programmer II 
Programmer III 
Programmer IV 
Sr Principal Invest I 
Sr Principal Invest II 
Sr Principal Invest III 
Sr Mgt/ Tech Staff I 
SrMgt/ Tech Staff II 
Sr Mgt I Tech Staff III 
Sr Mgt/ Tech Staff IV 
Sr Mgt I Tech Staff V 
Technician I 
Technician II 
Technician III 
Technician IV 
Clerk I 
Clerk II 
Clerk III 
Typist/Secretary I 
Typist/Secretary II 
Typist/Secretary III 
Typist/Secretary IV 
Graph Illus1Tech Writer I 
Graph Illus/T ech Writer II 
Graph Illus/Tech Writer III 
Graph Illus/Tech Writer IV 
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NOTE: Labor Rates for High Cost Regions (National Capital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 
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Contract HQ0147-0S-D-0006 
Prime Can1ractor. TSI 
Fully Burdened Labor Rates 
Government Site- Year 1 

Logos Law&Law Olbar 
(2nd Tier- Miltec) (2nd Tier (2nd Tier (2nd Tier- MEl) (2nd Tier- MEl) 

Engineer I $ $ $ $ $ 
Engineer II $ $ $ $ $ 
Engineer III $ $ $ $ $ 
Engineer IV $ $ $ $ $ 
Engineer V $ $ $ $ $ 
Engineer VI $ $ $ $ $ 
Engineer VII $ $ $ $ $ 
Engineer VIII $ $ $ $ $ 
Analyst! $ $ $ $ $ 
Analyst II $ $ $ $ $ 
Analyst III $ $ $ $ $ 
Analyst IV $ $ $ $ $ 
Analyst V $ $ $ $ $ 
Analyst VI $ $ $ $ $ 
Analyst VII $ $ $ $ $ 
Analyst VIII $ $ $ $ $ 
Production Engineer I $ $ $ $ $ 
Production Engineer II $ $ $ $ $ 
Production Engineer III $ $ $ $ $ 
Production Engineer IV $ $ $ $ $ 
Production Engineer V $ $ $ $ $ 
Production Engineer VI $ $ $ $ $ 
Production Engineer VII $ $ $ $ $ 
Production Engineer VIII $ $ $ $ $ 
Programmer I $ $ $ $ $ 
Programmer II $ $ $ $ $ 
Programmer III $ $ $ $ $ 
Programmer IV $ $ $ $ $ 
Sr Principal Invest I $ $ $ $ $ 
Sr Principal Invest II $ $ $ $ $ 
Sr Principal Invest III $ $ $ $ $ 
Sr Mgt/ Tech Staff! $ $ $ $ $ 
Sr Mgt I Tech Staff II $ $ $ $ $ 
Sr Mgt/ Tech Staff III $ $ $ $ $ 
Sr Mgt I Tech Staff IV $ $ $ $ $ 
Sr Mgt I Tech Staff V $ $ $ $ $ Technician I $ $ $ $ $ 
Technician II $ $ $ $ $ 
Technician III $ $ $ $ $ 
Technician IV $ $ $ $ $ 
Clerk! $ $ $ $ $ 
Clerk II $ $ $ $ $ 
Clerk III $ $ $ $ $ 
Typist/Secretary I $ $ $ $ $ 
Typist/Secretary II $ $ $ $ $ 
Typist/Secretary III $ $ $ $ $ 
Typist/Secretary IV $ $ $ $ $ 
Graph Illus/Tech Writer I $ $ $ $ $ 
Graph Illus/Tech Writer II $ $ $ $ $ 
Graph Illus/T ech Writer III $ $ $ $ $ 
Graph Illus/Tech Writer IV $ $ $ $ $ 

NOTE: Labor Rates for High Cost Regions (National Gapital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-0S-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Govemm ent Site - Year 2 

McCray Spano Vela 

Engineer I $ $ $ $ $ $ $ Engineer II $ $ $ $ $ $ $ Engmeer III $ $ $ $ $ $ $ 
Engineer IV $ $ $ $ $ $ $ Engineer V $ $ $ $ $ $ $ Engineer VI $ $ $ $ $ $ $ Engmeer VII $ $ $ $ $ $ $ Engineer VIII $ $ $ $ $ $ $ Analyst! $ $ $ $ $ $ $ Analyst II $ $ ,,, $ 

$ $ $ $ Analyst III $ $ $ $ $ $ $ Analyst IV $ $ $ $ $ $ $ Analyst v $ $ $ $ $ $ $ Analyst VI $ $ $ $ $ $ $ Analyst VII $ $ $ $ $ $ $ Analyst VIII $ $ $ $ $ $ $ Production Engineer I $ $ $ $ $ $ $ 
Production Engineer II $ $ $ $ $ $ $ Production Engmeer Ill $ $ $ $ $ $ $ 
Production Engineer IV $ $ $ $ $ $ $ Production Engineer V $ $ $ $ $ $ $ Production Engineer VI $ $ $ $ $ $ $ Production Engineer VII $ $ $ $ $ $ $ 
Production Engineer VIII $ $ $ $ $ $ $ Programmer I $ $ $ $ $ $ $ 
Programmer II $ $ $ $ $ $ $ Programmer Ill $ $ $ $ $ $ $ 
Programmer IV $ $ $ $ $ ,$ $ Sr Principal Invest I $ $ $ $ $ $ $ 
Sr Principal Invest II $ $ $ $ $ $ $ Sr Principal Invest III $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff I $ $ $ $ $ $ $ Sr Mgt I Tech Staff II $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff III $ $ $ $ $ $ $ Sr Mgt I Tech StatiiV $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff V $ $ $ $ $ $ $ 
Technician I $ $ $ $ $ $ $ Technician II $ $ $ $ $ $ $ T echn!Cian III $ $ $ $ $ $ $ Technician IV $ $ $ $ $ $ $ Clerk! $ $ $ $ $ $ $ 
Clerk II $ $ $ $ $ $ $ Clerk III $ $ $ $ $ $ $ 
Typist/Secretary I $ $ $ $ $ $ $ Typist/Secretary II $ $ $ $ $ $ $ 
Typist/Secretary III $ $ $ $ $ $ $ TypiSt/Secretary IV $ $ $ $ $ $ $ 
Graph Illus!Tech Writer I $ $ $ $ $ $ $ 
Graph IllusiTech Writer II $ $ $ $ $ $ $ 
Graph Illus/Tech Writer III $ $ $ $ $ $ $ 
Graph IllusiTech Writer IV $ $ $ $ $ $ $ 

Note: Labor Rates for High Cost Regions (National Gapital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQO 14 7 -0&-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Government Site- Year 2 

JWMorrow GS&ES IDPK SRA Intella 

Engineer! $ $ $ $ $ $ $ $ 
Engineer II $ $ $ $ $ $ $ $ 
Engineer III $ $ $ $ $ $ $ $ 
Engineer IV $ $ $ $ $ ,$ $ $ 
EngmeerV $ $ $ $ $ $ $ $ 
Engineer VI $ $ $ $ $ $ $ $ 
EngmeerVII $ $ $ $ $ $ $ $ 
Engineer VIII $ $ $ $ $ $ $ $ 
Analyst! $ $ $ $ $ $ $ $ 
Analyst II $ $ $ $ $ $ $ $ 
Analyst III $ $ $ $ $ $ $ $ 
Analyst IV $ $ $ $ $ $ $ $ 
Analyst v $ $ $ $ $ $ $ $ 
Analyst VI $ $ $ $ $ $ $ $ 
Analyst VII $ $ $ $ $ $ $ $ 
Analyst VIII $ $ $ $ $ $ $ $ 
Productioo Engineer I $ $ $ $ $ $ $ $ 
Production Engineer II $ $ $ $ $ $ $ $ 
Productioo Engineer III $ $ $ $ $ $ $ $ 
Productioo Engineer IV $ $ $ $ $ $ $ $ 
Production Engineer V $ $ $ $ $ $ $ $ 
Production Engineer VI $ $ $ $ $ $ $ $ 
Production Engmeer VII $ $ ' $ $ $ $ $ $ 
Production Engineer VIII $ $ $ $ $ $ $ $ 
Programmer 1 $ $ $ $ $ $ $ $ 
Programmer 11 $ $ $ $ $ $ $ $ 
Programmer ill $ $ $ $ $ $ $ $ 
Programmer IV $ $ $ $ $ $ $ $ 
Sr Princ1pal Invest I $ $ $ $ $ $ $ $ 
Sr Principal Invest II $ $ $ $ $ $ $ $ 
Sr Pnnc1pal Invest III $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff I $ $ $ $ $ $ $ $ 
Sr Mgt/ Tech Stat I II $ $ $ $ $ $ $ $ 
Sr Mgt/ Tech Staff III $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Sta!I IV $ $ $ $ $ $ $ $ 
Sr Mgt/ Tech Staff V $ $ $ $ $ $ $ $ 
Technician I $ $ $ $ $ '$ $ $ 
Technician II $ $ $ $ $ $ $ $ 
T echnic1an ill $ $ $ $ $ $ $ $ 
Technician IV $ $ $ $ $ $ $ $ 
Clerk! $ $ $ $ $ $ $ $ 

Clerk II $ $ $ $ $ :$ $ $ 
Clerk III $ $ $ $ $ 'j: $ $ $ 
Typist/Secretary I $ $ $ $ $ ,, $ $ $ 
Typist/Secretary II $ $ $ $ $ ~:: $ $ $ 
Typist/Secretary III $ $ $ $ $ 

n;:: 
$ $ 

Typist/Secretary IV $ $ $ $ $ $ $ 
Graph !llus/Tech Writer I $ $ $ $ $ '' $ $ $ 
Graph IllusiT ech Writer II $ $ $ $ $ \'; $ $ $ 
Graph Illus/Tech Writer III $ $ $ $ $ '~ $ $ $ 
Graph Illus!Tech Writer IV $ $ $ $ $ :: $ $ $ 

Note: Labor Rates for High Cost Regions (National Capital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Govemm ent Site - Year 2 

Marlin Gryphon 

Engmeerl $ $ $ $ $ $ $ Engineer II $ $ $ $ $ $ $ Engineer III $ $ $ $ $ $ $ Engineer IV $ $ $ $ $ $ $ Engineer V $ $ $ $ $ $ $ Engineer VI $ $ $ $ $ $ $ Engmeer VII $ $ $ $ $ $ $ Engineer VIII $ $ $ $ $ $ $ Analyst! $ $ $ $ $ $ $ Analyst II $ $ $ $ $ $ $ Analyst III $ $ $ $ $ $ $ Analyst IV $ $ $ $ $ $ $ Analyst V $ $ $ $ $ $ $ Analyst VI $ $ $ $ $ $ $ Analyst \1! $ $ $ $ $ $ $ Analyst VIII $ $ $ $ $ $ $ Production Engmeer I $ $ $ $ $ $ $ Production Engineer II $ $ $ $ $ $ $ Production Engineer III $ $ $ $ $ $ $ Production Engineer IV $ $ $ $ $ $ $ Production Engineer V $ $ $ $ $ $ $ Production Engineer VI $ $ $ $ $ $ $ Production Engineer VII $ $ $ $ $ $ $ Production Engineer VIII $ $ $ $ $ $ $ Programmer 1 $ $ $ $ $ $ $ Programmer II $ $ $ $ $ $ $ l'rogramm er ill $ $ $ $ $ $ $ Programmer IV $ $ $ $ $ $ $ Sr Principal Invest I $ $ $ $ $ $ $ Sr Principal Invest II $ $ $ $ $ $ $ Sr Principal Invest III $ $ $ $ $ $ $ Sr Mgt I Tech Staff l $ $ $ $ $ $ $ Sr Mgt I Tech Stall II $ $ $ $ $ $ $ Sr Mgt I Tech Staff III $ $ $ $ $ $ $ Sr Mgt I Tech Stall IV $ $ $ $ $ $ $ Sr Mgt I Tech Staff V $ $ $ $ $ $ $ Technician I $ $ $ $ $ $ $ Technician II $ $ $ $ $ $ $ Technician III $ $ $ $ $ $ $ Technician IV $ $ $ $ $ $ $ Clerk! $ $ $ $ $ $ $ Clerk !I $ $ $ $ $ $ $ Clerk III $ $ $ $ $ $ $ Typist/Secretary I $ $ $ $ $ $ $ Typist/Secretary II $ $ $ $ $ $ 
<t' $ Typist/Secretary III $ $ $ $ $ $ j,,i::i $ Typist/Secretary IV $ $ $ $ $ $ 

[lf:il 
Graph Illus/Tech Writer I $ $ $ $ $ $ Graph Illus/Tech Writer II $ $ $ $ $ $ Graph Illus/Tech Writer III $ $ $ $ $ $ ,,,. $ Graph Illus/Tech Writer IV $ $ $ $ $ $ ':: $ 

Note: Labor Rates for High Cost Regions (National capital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Government Site- Year 2 

DMD f;i-
;:g~-:.-

Venturi Troy7 
~ 

Engineer I $ $ $ ~ =s $ $ $ $ 
Engineer II $ $ $ .e ,, $ $ $ $ $ 
Engineer ill $ $ :S $ $ $ $ $ 
Engineer IV $ $ $ $ $ $ $ $ 
EngineerV $ $ $ $ $ $ $ $ 
Engineer VI $ $ $ $ $ $ $ $ 
EngmeerVII $ $ $ $ $ $ $ $ 
Engineer VIII $ $ $ $ $ $ $ $ 
Analyst! $ $ $ $ $ $ $ $ 
Analyst I! $ $ $ $ $ $ $ $ 
Analyst III $ $ $ $ $ $ $ $ 
Analyst IV $ $ $ $ $ $ $ $ 
Analyst v $ $ $ $ $ $ $ $ 
Analyst \1 $ $ $ $ $ $ $ $ 
Analyst VII $ $ $ $ $ $ $ $ 
Analyst VIII $ $ $ $ $ $ $ $ 
Production Engmeer I $ $ $ $ $ $ $ $ 
Production Engineer II $ $ $ $ $ $ $ $ 
Production Engmeer III $ $ $ $ $ $ $ $ 
Production Engineer IV $ $ $ $ $ $ $ $ 
Production Engmeer V $ $ $ $ $ $ $ $ 
Production Engineer VI $ $ $ $ $ $ $ $ 
Production Engineer VII $ $ $ $ $ $ $ $ 
Production Engineer VIII $ $ $ $ $ $ $ $ 
l'rogramrn er 1 $ $ $ $ $ $ $ $ 
Programrn er II $ $ $ $ $ $ $ $ 
l'rograrnm er lll $ $ $ $ $ $ $ $ 
Programrn er IV $ $ $ $ $ $ $ $ 
Sr Principal Invest I $ $ $ $ $ $ $ $ 
Sr Principal Invest II $ $ $ $ $ $ $ $ 
Sr Principal Invest IT! $ $ $ $ $ $ $ $ 
Sr Mgt! Tech Staff I $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Stat I!! $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff lii $ $ $ $ $ $ $ $ 
Sr Mgt! Tech Sta!IIV $ $ $ $ ;,: $ $ $ $ 
Sr Mgt I Tech Staff V $ $ $ $ $ $ $ $ 
Teclmician I $ $ $ $ $ $ $ $ 
Technician II $ $ $ $ $ $ $ $ 
T echnic1an III $ $ $ $ $ $ $ $ 
Technician IV $ $ $ $ $ $ $ $ 
Clerk! $ $ $ $ $ $ $ $ 
Clerk II $ $ $ $ $ $ $ $ 
Clerk III $ $ $ $ $ $ $ $ 
TypisVSecretary I $ $ $ $ $ $ $ $ 
TypisVSecretary II $ $ $ $ $ $ $ $ 
TypisVSecretary III $ $ $ $ $ $ $ $ 
Typ1sVSecretary IV $ $ $ $ $ $ $ $ 
Graph Illusffech Writer I $ $ $ $ $ $ $ $ 
Graph IllusiTech Writer II $ $ $ $ $ $ $ $ 
Graph Illusffech Writer ill $ $ $ $ $ $ $ $ 
Graph Illusffech Wnter IV $ $ $ $ $ $ $ $ 

Note: Labor Rates for High Cost Regions (National capital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 



contract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Govemm ent Site - Year 2 

Engmeeri 
Engineer[[ 
Engineer III 
Engineer IV 
EngineerV 
Engineer VI 
EngmeerVII 
Engineer VIII 
Analyst! 
Analyst II 
Analyst III 
Analyst IV 
Analyst v 
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Graph Illus/Tech Writer IV 
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Note: Labor Rates for High Cost Regions (National capital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses 
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Contract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Govemment Site- Year 2 

Harding Coleman Layer 8 OTI 
Engmeerl $ $ $ $ $ $ $ Engineer II $ $ $ $ $ $ $ Engmeeriii $ $ $ $ $ $ $ Engineer IV $ $ $ $ $ $ $ EngmeerV $ $ $ $ $ $ $ Engineer VI $ $ . $ $ $ $ $ Engmeer VII $ $ $ $ $ $ $ Engineer VIII $ $ $ $ $ $ $ Analyst! $ $ $ $ $ $ $ Analyst Tl $ $ $ $ $ $ $ Analyst III $ $ $ $ $ $ $ Analyst IV $ $ $ $ $ $ $ Analyst V $ $ $ $ $ $ $ Analyst VI $ $ $ $ $ $ $ Analyst VII $ $ . $ $ $ $ $ Analyst VIII $ $ $ $ $ $ $ Productwn Engineer I $ $ $ $ $ $ $ Production Engineer II $ $ $ $ $ $ $ Production Engineer III $ $ $ $ $ $ $ Production Engineer IV $ $ $ $ $ $ $ Production Engmeer V $ $ $ $ $ $ $ Production Engineer VI $ $ $ $ $ $ $ Production Engineer VII $ $ $ $ $ $ $ Production Engineer VIII $ $ $ $ $ $ $ Programmer l $ $ $ $ $ $ $ Programmer II $ $ $ $ $ $ $ Programmer lll $ $ $ $ $ $ $ Programmer IV $ $ $ $ $ $ $ Sr Principal Invest I $ $ $ $ $ $ $ Sr Principal Invest II $ $ $ $ $ $ $ Sr Pnncipal Invest III $ $ '$ $ $ $ $ Sr Mgt I Tech Staff I $ $ $ $ $ $ $ Sr Mgt I Tech Stat III $ $ :: $ $ $ $ $ Sr Mgt I Tech Staff!II $ $ $ $ $ $ $ Sr Mgt I Tech Stall IV $ $ $ $ $ $ $ Sr Mgt/ Tech Staff V $ $ $ $ $ $ $ Technic1an I $ $ $ $ $ $ $ Technician II $ $ $ $ $ $ $ Technician III $ $ $ $ $ $ $ Technician IV $ $ $ $ $ $ $ Clerk! $ $ $ $ $ $ $ Clerk II $ $ $ $ $ $ $ Clerk III $ $ $ $ $ $ $ Typist/Secretary I $ $ $ $ $ $ $ Typist/Secretary II $ $ $ $ $ $ $ Typist/Secretary III $ $ $ $ $ $ $ Typist/Secretary IV $ $ $ $ $ $ $ Graph Illus/Tech Writer I $ $ $ $ $ $ $ Graph IllusiTech Writer II $ $ $ $ $ $ $ Graph Illus/Tech Writer III $ $ $ $ $ $ $ Graph IllusiTech Writer IV $ $ $ $ $ $ $ 

Note: Labor Rates for High Cost Regions (National Gapital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Govemment Site- Year 2 

Em cube MDT Pratt& Whitney Tovon Tetra Tech 

Engineer! $ $ $ $ $ $ $ $ 
Engineer II $ $ $ ·$ $ $ $ $ 
Engineer III $ $ $ $ $ $ $ $ 
Engineer IV $ $ $ $ $ $ $ $ 
EngineerV $ $ $ $ $ $ $ $ 
Engineer VI $ $ $ $ $ $ $ $ 
EngmeerVII $ $ $ $ $ $ $ $ 
Engineer VIII $ $ $ $ $ $ $ $ 
Analyst! $ $ $ $ $ $ $ $ 
Analyst II $ $ ' $ $ $ $ $ $ 
Analyst III $ $ $ $ $ $ $ $ 
Analyst IV $ $ $ $ $ $ $ $ 
Analyst V $ $ $ $ $ $ $ $ 
Analyst VI $ $ $ $ $ $ $ $ 
Analyst VII $ $ $ $ $ $ $ $ 
Analyst VIII $ $ $ $ $ $ $ $ 
Production Engineer I $ $ $ $ $ $ $ $ 
Production Engineer II $ $ $ $ $ $ $ $ 
Productwn Engineer III $ $ $ $ $ $ $ $ 
Production Engineer IV $ $ $ $ $ $ $ $ 
Production Engineer V $ $ ' $ $ $ $ $ $ 
Production Engineer VI $ $ $ $ $ $ $ $ 
Production Engmeer VII $ $ $ $ $ $ $ $ 
Production Engineer VIII $ $ $ $ $ $ $ $ 
Programmer 1 $ $ $ $ $ $ $ $ 
Programmer II $ $ $ $ $ $ $ $ 
Programmer 1ll $ $ $ $ $ $ $ $ 
Programmer IV $ $ $ $ $ $ $ $ 
Sr Prmcipal Invest I $ $ $ $ $ $ $ $ 
Sr Principal Invest II $ $ $ $ $ $ $ $ 
Sr Principal Invest III $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff I $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Stall" II $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff III $ $ $ $ $ $ $ $ 
Sr Mgt/ Tech Sta!IIV $ $ $ $ $ $ $ $ 
Sr Mgt/ Tech Staff V $ $ $ $ $ $ $ $ 
Technician I $ $ $ $ $ $ $ $ 
Technician II $ $ $ $ $ $ $ $ 
Technician III $ $ $ $ $ $ $ $ 
Technician IV $ $ $ $ $ $ $ $ 
Clerk! $ $ $ $ $ $ $ $ 
Clerk II $ $ $ $ $ $ $ $ 
Clerk III $ $ $ $ $ $ $ $ 
Typist/Secretary I $ $ $ $ $ $ $ $ 
Typist/Secretary II $ $ $ $ $ $ $ $ 
Typist/Secretary III $ $ $ $ $ $ $ $ 
Typist/Secretary IV $ $ $ $ $ $ $ $ 
Graph Illus/Tech Writer I $ $ $ $ $ $ $ $ 
Graph Illus/T ech Writer II $ $ $ $ $ $ $ $ 
Graph Ill us/Tech Writer III $ $ $ $ $ $ $ $ 
Graph Ill us/Tech Writer IV $ $ $ $ $ $ $ $ 

Note: labor Rates for High Cost Regions (National Gapital Region (NCR), Alaska and Hawaii) will be the Govemment and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-0S-D-0006 
Prime Contractor: TSI 
Fully Burdered Labor Rates 
Government Site- Year 2 

MDM RhinoCoros Aerntek PPnniPtPr Sentar Titan GS&ES dTech 
(2nd Tier- Venturi) (2nd Tier- Miltec) (2nd Tier- Miltec) 

Engmeerl $ $ $ $ $ $ $ $ 
Engineer II $ $ $ $ $ $ $ $ 
Engineer III $ $ . $ $ $ $ $ $ 
Engineer IV $ $ $ $ $ $ $ $ 
EngmeerV $ $ $ $ $ $ $ $ 
Engineer VI $ $ $ $ $ $ $ $ 
EngmeerVII $ $ $ $ $ $ $ $ 
Engineer VIII $ $ $ $ $ $ $ $ 
Analyst! $ $ $ $ $ $ $ $ 
Analyst II $ $ $ $ $ $ $ $ 
Analyst III $ $ $ $ $ $ $ $ 
Analyst IV $ $ $ $ $ $ $ $ 
Analyst V $ $ $ $ $ $ $ $ 
Analyst VI $ $ $ $ $ $ $ $ 
Analyst VII $ $ $ $ $ $ $ $ 
Analyst VIII $ $ $ $ $ $ $ $ 
Productioo Engmeer I $ $ $ $ $ $ $ $ 
Production Engineer II $ $ $ $ $ $ $ $ 
Production Engineer III $ $ $ $ $ $ $ $ 
Production Engineer IV $ $ $ $ $ $ $ $ 
Production Engineer V $ $ $ $ $ $ $ $ 
Productioo Engineer VI $ $ $ $ $ $ $ $ 
Production Engineer VII $ $ $ $ $ $ $ $ 
Production Engineer VIII $ $ $ $ $ $ $ $ 
Programmer 1 $ $ $ $ $ $ $ $ 
Programmer II $ $ $ $ $ $ $ $ 
Programmer ill $ $ $ $ $ $ $ $ 
Programmer IV $ $ $ $ $ $ $ $ 
Sr Principal Invest I $ $ $ $ $ $ $ $ 
Sr Principal Invest II $ $ $ $ $ $ $ $ 
Sr Principal Invest III $ $ $ $ $ $ $ $ 
Sr Mgt/ Tech Staff I $ $ $ $ $ $ $ $ 
Sr Mgt/ Tech Statr!I $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Statf III $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Stan· IV $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff V $ $ $ $ $ $ $ $ 
Technician I $ $ $ $ $ $ $ $ 
Technician II $ $ $ $ $ $ $ $ 
Technician III $ $ $ $ $ "$ $ $ 
Technician IV $ $ $ $ $ $ $ $ 
Clerk! $ $ $ $ $ - .. $ $ $ 
Clerk II $ $ . $ $ $ : ,; $ $ $ 
Clerk III $ $ $ $ $ :~-; $ $ $ 
Typist/Secretary I $ $ $ $ $ $ $ $ 
Typist/Secretary II $ $ $ $ $ []'$ $ $ 
Typist/Secretary III $ $ $ $ $ ;$ $ $ 
Typist/Secretary IV $ $ :$ $ $ ':' $ $ $ 
Graph Illus/Tech Writer I $ $ $ $ $ 

~l: $ $ 
Graph Illus/Tech Writer II $ $ $ $ $ $ $ 
Graph Illus/Tech Writer III $ $ $ $ $ i~ $ $ $ 
Graph Illus/Tech Writer IV $ $ $ $ $ .,., $ $ $ 

Note: Labor Rates for High Cost Regions (National Gapital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-03-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Government Site- Year 2 

Logos l\llJl Law&Law Olbar 
(2nd Tier- Miltec) (2nd Tier- (2nd Tier- (2nd Tier - MEl) (2nd Tier - MEl) Engineer I $ $ $ $ $ 

Engineer II $ $ $ $ $ 
Engineer III $ $ $ $ $ 
Engineer IV $ $ $ $ $ 
EngineerV $ $ $ $ $ 
Engineer VI $ $ $ $ $ 
EngmeerVII $ $ $ $ $ 
Engineer VIII $ $ $ $ $ 
Analyst! $ $ $ $ $ 
Analyst II $ $ . $ $ $ 
Analyst III $ $ $ $ $ 
Analyst IV $ $ $ $ $ 
Analyst v $ $ $ $ $ 
Analyst VI $ $ $ $ $ 
Analyst VII $ $ $ $ $ 
Analyst VIII $ $ $ $ $ 
Producticn Engineer I $ $ $ $ $ 
Production Engineer II $ $ $ $ $ 
Production Engineer III $ $ $ $ $ 
Producticn Engineer IV $ $ $ $ $ 
Production Engineer V $ $ •$ $ $ 
Producticn Engineer VI $ $ $ $ $ 
Production Engineer VII $ $ $ $ $ 
Production Engineer VIII $ $ $ $ $ 
Programmer 1 $ $ $ $ $ 
Programmer II $ $ $ $ $ 
Programmer Ill $ $ $ $ $ 
Programmer IV $ $ $ $ $ 
Sr Principal Invest I $ $ $ $ $ 
Sr Principal Invest Il $ $ $ $ $ 
Sr Principal Invest III $ $ $ $ $ 
Sr Mgt I Tech Staff I $ $ $ $ $ 
Sr Mgt I Tech Staff II $ $ $ $ $ 
Sr Mgt I Tech Staff III $ $ $ $ $ 
Sr Mgt I Tech Staff IV $ $ $ $ $ 
Sr Mgt I Tech Staff V $ $ $ $ $ 
Technician I $ $ $ $ $ 
Technician II $ $ $ $ $ 
Technician III $ $ $ $ $ 
Technician IV $ $ $ $ $ 
Clerk! $ $ $ $ $ 
Clerk II $ $ $ $ $ 
Clerk !II $ $ $ $ $ 
Typist/Secretary I $ $ $ $ $ 
Typist/Secretary II $ $ $ $ $ 
Typist/Secretary III $ $ $ $ $ 
Typist/Secretary IV $ $ $ $ $ 
Graph Illus!fech Writer I $ $ $ $ $ 
Graph lllus/Tech Writer II $ $ $ $ $ 
Graph Illus/Tech Writer III $ $ $ $ $ 
Graph lllus/Tech Writer IV $ $ $ $ $ 

Note: labor Rates for High Cost Regions (National Gapital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Contractor Site- Year 1 

BFA Freel Vela ·<T 

Engineer I $ $ $ $ $ $ $ u i:~ $ 
~~ 

X t~: 
Engineer II $ $ $ $ $ $ $ ~ o':c> $ ,r;-,-
Engineer III $ $ $ $ $ $ $ -. $ :,'" 

Engineer IV $ $ $ $ $ $ $ $ 
~,,, Engineer V $ $ $ $ $ $ $ $ :;g, 

Engineer VI $ $ $ $ $ $ $ $ ]5_ 

EngmeerVII $ $ $ $ $ $ $ $ 
0T;1 

~· Engineer VIII $ $ $ $ $ $ $ $ ~=: ~ 
Analyst! $ $ $ $ $ $ $ $ 

,,,, 
,~~I, 

Analyst II $ $ $ $ $ $ $ $ 

Analyst III $ $ $ $ $ $ $ $ ,} =~i ~ 
~·i· 

Analyst IV $ $ $ $ $ $ $ $ cj~£: 

Analyst v $ $ $ $ $ $ $ $ 

c~:~:r'· Analyst VI $ $ $ $ $ $ $ $ ~:~: 
Analyst \11 $ $ $ $ $ $ $ $ ~ • 'c ~ f 

Analyst \1II $ $ $ $ $ $ $ $ 

Production Eng>neer I $ $ $ $ $ $ $ $ 

Production Engineer II $ $ $ $ $ $ $ $ 

Productwn Engmeer III $ $ $ $ $ $ $ $ 

Production Engineer IV $ . $ $ $ $ $ $ $ 

Production Engineer V $ $ $ $ $ $ $ $ 

Production Engineer VI $ $ $ $ $ $ $ $ 

Production Engineer VII $ $ $ $ $ $ $ $ 

Production Engineer VIII $ $ $ $ $ $ $ $ 

Programmer I $ $ $ $ $ $ $ $ 

Programmer II $ $ $ $ $ $ $ $ 

Programmer III $ $ $ $ $ $ $ $ 

Programmer IV $ $ $ $ $ $ $ $ 

Sr Pnnc1pal Invest I $ $ $ $ $ $ $ $ 

Sr Principal Invest II $ $ $ $ $ $ $ $ 

Sr Principal Invest III $ $ $ $ $ $ $ $ 

Sr Mgt I Tech Staff I $ $ $ $ $ $ $ $ 

Sr Mgt I Tech Stall" II $ $ $ $ $ $ $ $ 

Sr Mgt I Tech Staff III $ $ $ $ $ $ $ $ 

Sr Mgt I Tech Stall" IV $ $ $ $ $ $ $ $ 

Sr Mgt/ Tech Staff V $ $ $ $ $ $ $ $ 

Technician I $ $ $ $ $ $ $ $ 

Technician II $ $ $ $ $ $ $ $ 

Technic1an III $ $ $ $ $ $ $ $ 

Technician IV $ $ $ $ $ $ $ $ 

Clerk! $ $ $ $ $ $ $ $ 

Clerk II $ $ $ $ $ $ $ $ 

Clerk III $ $ $ $ $ $ $ $ 

Typist/Secretary I $ $ $ $ $ $ $ $ 

Typist/Secretary II $ $ $ $ $ $ $ $ 

Typist/Secretary III $ $ $ $ $ $ $ $ 

Typist/Secretary IV $ $ $ $ $ $ $ $ 

Graph lllus/Tech Writer I $ $ $ $ $ $ $ $ 

Graph Ill us/Tech Writer II $ $ $ $ $ $ $ $ 

Graph Illus/Tech Writer III $ $ $ $ $ $ $ $ 

Graph Illus/Tech Writer IV $ $ $ $ $ $ $ $ 

NOTE: Labor Rates for High Cost Regions (National capital Region (NCR). Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Cootractor Site - Year 1 

GS&ES Miltec HiPK 

Engmeerl $ $ $ $ $ $ $ $ 
Engineer II $ $ $ $ $ $ $ $ 
Engineer III $ $ $ $ $ $ $ $ 
Engineer IV $ $ $ $ $ $ $ $ 
EngineerV $ $ $ $ $ $ $ $ 
Engineer VI $ $ $ $ $ $ $ $ 
EngmeerVII $ $ $ $ $ $ $ $ 
Engineer VIII $ $ $ $ $ $ $ 
Analyst I $ $ $ $ $ $ $ 
Analyst II $ $ $ $ $ $ $ $ 
Analyst III $ $ $ $ $ $ $ $ 
Analyst IV $ $ $ $ $ $ $ $ 
Analyst V $ $ $ $ $ $ $ $ 
Analyst VI $ $ $ $ $ $ $ $ 
Analyst VII $ $ $ $ $ $ $ $ 
Analyst VIII $ $ $ $ $ $ $ $ 
Production Engineer I $ $ $ $ $ $ $ $ 
Production Engineer IT $ $ $ $ $ $ $ $ 
Production Engineer Til $ $ $ $ $ $ $ $ 
Production Engineer IV $ $ $ $ $ $ $ $ 
Production Engineer V $ $ $ $ $ $ $ $ 
Production Engineer VI $ $ $ $ $ $ $ $ 
Production Engmeer VII $ $ $ $ $ $ $ $ 
Production Engineer VIII $ $ $ $ $ $ $ $ 
Programmer 1 $ $ $ $ $ $ $ $ 
Programmer II $ $ $ $ $ $ $ $ 
l'rogramm er ill $ $ $ $ $ $ $ $ 
Programmer IV $ $ $ $ $ $ $ $ 
Sr Principal Invest I $ $ $ $ $ $ $ $ 
Sr Principal Invest II $ $ ,. $ $ $ $ $ $ 
Sr Principal Invest III $ $ i c $ $ $ $ $ $ 
Sr Mgt I Tech Staff I $ $ "~$ $ $ $ $ $ 
Sr Mgt I Tech Stan· II $ $ ~,o$ $ $ $ $ $ 
Sr Mgt/ Tech Staff III $ $ "f$ $ $ $ $ $ 
Sr Mgt I Tech Stall" IV $ $ c $ $ $ $ $ $ 
Sr Mgt I Tech Staff V $ $ $ $ $ $ $ $ 
Technician I $ $ $ $ $ $ $ $ 
Technician II $ $ $ $ $ $ $ $ 
Technicran III $ $ $ $ $ $ $ $ 
Technician IV $ $ $ $ $ $ $ $ 
Clerk! $ $ $ $ $ $ $ $ 
Clerk II $ $ $ $ $ $ $ $ 
Clerk III $ $ $ $ $ $ $ $ 
Typist/Secretary I $ $ $ $ $ $ $ $ 
Typist/Secretary II $ $ $ $ $ $ $ $ 
Typist/Secretary III $ $ $ $ $ $ $ $ 
Typist/Secretary IV $ $ $ $ $ $ $ $ 
Graph Illus!Iech Writer I $ $ $ $ $ $ $ $ 
Graph Ill us/Tech Writer II $ $ $ $ $ $ $ $ 
Graph Illus!Iech Writer III $ $ $ $ $ $ $ $ 
Graph Illus/Tech Writer IV $ $ $ $ $ $ $ $ 

NOTE: Labor Rates for High Cost Regions (National capital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Contractor Site - Year 1 

Martin 

Engineer I $ $ $ $ $ $ $ $ 

Engineer II $ $ $ $ $ $ $ $ 
Engineer III $ $ $ $ $ $ $ $ 

Engineer IV $ $ $ $ $ $ $ $ 

Engineer V $ $ $ $ $ $ $ $ 

Engineer VI $ $ $ $ $ $ $ $ 

Engmeer VII $ $ $ $ $ $ $ $ 

Engineer VIII $ $ $ $ $ $ $ $ 
Analyst! $ $ $ $ $ $ $ $ 

Analyst II $ $ $ $ $ $ $ $ 

Analyst III $ $ $ $ $ $ $ $ 

Analyst IV $ $ $ $ $ $ $ $ 

Analyst V $ $ $ $ $ $ $ $ 

Analyst VI $ $ $ $ $ $ $ $ 

Analyst VII $ $ $ $ $ $ $ $ 

Analyst VIII $ $ $ $ $ $ $ $ 

Production Engmeer I $ $ $ $ $ $ $ $ 

Production Engineer II $ $ $ $ $ $ $ $ 

Producl!on Engmeer III $ $ $ $ $ $ $ $ 

Production Engineer IV $ $ $ $ $ $ $ $ 

Production Engineer V $ $ $ $ $ $ $ $ 

Production Engineer VI $ $ $ $ $ $ $ $ 

Production Engineer VII $ $ $ $ $ $ $ $ 

Production Engineer VIII $ $ $ $ $ $ $ $ 

Programmer 1 $ $ $ $ $ $ $ $ 

Programmer II $ $ $ $ $ $ $ $ 

Programmer lll $ $ $ $ $ $ $ $ 

Programmer IV $ $ $ $ $ $ $ $ 

Sr Prmcipal Invest I $ $ $ $ $ $ $ $ 

Sr Principal Invest II $ $ $ $ $ $ $ $ 
Sr Principal Invest III $ $ $ $ $ $ $ $ 

Sr Mgt I Tech Staff I $ $ $ $ $ $ $ $ 
Sr Mgt/ Tech Sta!I II $ $ $ $ $ $ - $ $ 

Sr Mgt I Tech Staff III $ $ $ $ $ $ '' $ $ 

Sr Mgt I Tech Sta!IIV $ $ $ $ $ $ =~~ $ $ 

Sr Mgt I Tech Staff V $ $ $ $ $ $ 

[]~: 
$ 

Technician I $ $ $ $ $ $ $ 

Technician II $ $ $ $ $ $ ~' $ $ 

Technician III $ $ $ $ $ $ ,,, $ $ 

Technician IV $ $ $ $ $ $ ,;,t $ $ 

Clerk! $ $ $ $ $ $ -,:" $ $ 

Clerk II $ $ $ $ $ $ ,-,r, $ $ 

Clerk III $ $ $ $ $ $ :::K $ $ 

Typist/Secretary I $ $ $ $ $ $ ~~ ~~ $ $ 

Typist/Secretary II $ $ $ $ $ $ 
"" $ 

$ 

Typist/Secretary III $ $ $ $ $ $ rr $ 

Typist/Secretary IV $ $ $ $ $ $ $ 

Graph Illus/Tech Writer I $ $ $ $ $ $ '" $ $ 

Graph Illus/Tech Writer II $ $ $ $ $ $ j ~ $ 

Graph Illus/Tech Writer III $ $ $ $ $ $ $ 
Graph Illus/Tech Writer IV $ $ $ $ $ $ : $ $ 

NOTE: Laba- Rates for High Cost Regions (National capital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses_ 



Contract HQ0147-0S-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Contractor Site - Year 1 

esc 

Engineer! $ $ $ $ $ $ $ $ 
Engineer II $ $ $ $ $ $ $ $ 
Engineer III $ $ $ $ $ $ $ $ 
Engineer IV $ $ $ $ $ $ $ $ 
EngineerV $ $ $ $ $ $ $ $ 
Engineer VI $ $ $ $ $ $ $ $ 
EngmeerVII $ $ $ $ $ $ $ $ 
Engineer VIII $ $ $ $ $ $ $ $ 
Analyst! $ $ $ $ $ $ $ $ 
Analyst II $ $ $ $ $ $ $ $ 
Analyst III $ $ $ $ $ $ $ $ 
Analyst IV $ $ $ $ $ $ $ $ 
Analyst V $ $ $ $ $ $ $ $ 
Analyst VI $ $ $ $ $ $ $ $ 
Analyst VII $ $ $ $ $ $ $ $ 
Analyst VIII $ $ $ $ $ $ $ $ 
Productwn Engineer I $ $ $ $ $ $ $ $ 
Production Engineer II $ $ $ $ $ $ $ $ 
Production Engineer III $ $ $ $ $ $ $ $ 
Production Engineer IV $ $ $ $ $ $ $ $ 
Production Engineer V $ $ $ $ $ $ $ $ 
Production Engineer VI $ $ $ $ $ $ $ $ 
Production Engineer VII $ $ $ $ $ $ $ $ 
Production Engineer VIII $ $ $ $ $ $ $ $ 
l'rogramrn er I $ $ $ $ $ $ $ $ 
Programrn er II $ $ $ $ $ $ $ $ 
l'rograrnrn er Ill $ $ $ $ $ $ $ $ 
Programmer IV $ $ $ $ $ $ $ $ 
Sr Princ1pal Invest! $ $ $ $ $ $ $ $ 
Sr Principal Invest II $ $ $ $ $ $ $ $ 
Sr Principal Invest III $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff I $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Stall II $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff III $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Stall" IV $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff V $ $ $ $ $ $ $ $ 
Technician I $ $ $ $ $ $ $ $ 
Technician II $ 

' $ 
$ $ $ $ $ $ 

Technician III $ ;1 $ $ $ $ $ $ $ 
Technician IV $ $ $ $ $ $ $ $ 
Clerk! $ -- $ $ $ $ $ $ $ 
Clerk II $ ~f~i $ $ $ $ $ $ $ 
Clerk III $ ,,,, $ $ $ $ $ $ $ 
Typist/Secretary I $ 

l1: $ $ $ $ $ $ 
Typist/Secretary II $ $ $ $ $ $ $ 
Typist/Secretary Ill $ $ $ $ $ $ $ $ 
Typist/Secretary IV $ $ $ $ $ $ $ $ 
Graph Illus/Tech Writer I $ 

~ $ $ $ $ $ $ 
Graph Illus/Tech Writer II $ $ $ $ $ $ $ 
Graph Illus/Tech Writer III $ $ $ $ $ $ $ $ 
Graph IllusiTech Writer IV $ $ $ $ $ $ $ $ 

NOTE: Laba Rates for High Cost Regions (National Gapital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Contractor Site - Year 1 

PRA BAE Invrs AESITT Spec pro 

Engineer! $ $ $ $ $ $ $ $ 
Engineer II $ $ $ $ $ $ $ $ 
Engineer III $ $ $ $ $ $ $ $ 
Engineer IV $ $ $ $ $ $ $ $ 
EngineerV $ $ $ $ $ $ $ $ 
Engineer VI $ $ $ $ $ $ $ $ 
EngmeerVII $ $ $ $ $ $ $ $ 
Engineer VIII $ $ $ $ $ $ $ $ 
Analyst! $ $ $ $ $ $ $ $ 
Analyst II $ $ $ $ $ $ $ $ 
Analyst III $ $ $ $ $ $ $ $ 
Analyst IV $ $ $ $ $ $ $ $ 
Analyst v $ $ $ $ $ $ $ $ 
Analyst VI $ $ $ $ $ $ $ $ 
Analyst VII $ $ $ $ $ $ $ $ 
Analyst VIII $ $ $ $ $ $ $ $ 
Productioo Engineer I $ $ $ $ $ $ $ $ 
Productioo Engineer II $ $ $ $ $ $ $ $ 
Production Engineer III $ $ $ $ $ $ $ $ 
Production Engineer IV $ $ $ $ $ $ $ $ 
Production Engineer V $ $ $ $ $ $ $ $ 
Production Engineer VI $ $ $ $ $ $ $ $ 
Production Engineer VII $ $ $ $ $ $ $ $ 
Production Engineer VIII $ $ $ $ $ $ $ $ 
Programmer 1 $ $ $ $ $ $ $ $ 
Programrn er II $ $ $ $ $ $ $ $ 
l'rogramrn er lil $ $ $ $ $ $ $ $ 
Programrn er IV $ $ $ $ $ $ $ $ 
Sr Prmcipal Invest I $ $ $ $ $ $ $ $ 
Sr Principal Invest II $ $ $ $ $ $ $ $ 
Sr Pnncipal Invest III $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff I $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Stan· II $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff III $ $ $ $ $ $ $ $ 
Sr Mgt I Tech StairiV $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff V $ $ $ $ $ $ $ $ 

0' Technician I $ $ $ $ $ $ $ $ '.i' 
Technician II $ $ $ $ $ $ $ $ .r 
T echnic1an III $ $ $ $ $ $ $ $ '!' 

, T ~ 
Technician IV $ $ $ $ $ $ $ $ ' 

T Clerk I $ $ $ $ $ $ $ $ 
:. Clerk II $ $ $ $ $ $ $ $ 

Clerk III $ $ $ $ $ $ $ $ 
-· 

Typist/Secretary I $ $ $ $ $ $ $ $ ~~~a>~f Typist/Secretary II $ $ $ $ $ $ $ $ 
Typist/Secretary III $ $ $ $ $ $ $ $ LX 
Typist/Secretary IV $ $ $ $ $ $ $ $ V:~"" 

E:~ 
Graph Illus/Tech Writer I $ $ $ $ $ $ $ $ ~:>; 

Graph Illus/Tech Writer II $ $ $ $ $ $ $ $ ~ 
Graph Illus/Tech Writer III $ $ $ $ $ $ $ $ 

JS~ 

Graph IllusiTech Writer IV $ $ $ $ $ $ $ $ I:~> 

NOTE: Laba Rates for High Cost Regions (National capital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Contractor Site - Year 1 

Pax 

Engineer! $ $ $ $ $ $ $ $ Engineer II $ $ $ $ $ $ $ $ Engineer III $ $ $ $ $ $ $ $ Engineer IV $ $ $ $ $ $ $ $ EngineerV $ $ $ $ $ $ $ $ Engineer VI $ $ $ $ $ $ $ $ EngmeerVII $ $ $ $ $ $ $ $ Engineer VIII $ $ $ $ $ $ $ $ Analyst! $ $ $ $ $ $ $ $ Analyst II $ $ $ $ $ $ $ $ Analyst III $ $ $ $ $ $ $ $ Analyst IV $ $ $ $ $ $ $ $ Analyst V $ $ $ $ $ $ $ $ Analyst VI $ $ $ $ $ $ $ $ Analyst VII $ $ $ $ $ $ $ $ Analyst VIII $ $ $ $ $ $ $ $ Production Engrneer I $ $ $ $ $ $ $ $ Production Engineer II $ $ $ $ $ $ $ $ Production Engineer III $ $ $ $ $ $ $ $ Production Engineer IV $ $ $ $ $ $ $ $ Production Engrneer V $ $ $ $ $ $ $ $ Production Engineer VI $ $ $ $ $ $ $ $ Productmn Engineer VII $ $ $ $ $ $ $ $ Production Engineer VIII $ $ $ $ $ $ $ $ Programmer 1 $ $ $ $ $ $ $ $ Programmer II $ $ $ $ $ $ $ $ Programmer 111 $ $ $ $ $ $ $ $ Programmer IV $ $ $ $ $ $ $ $ Sr Principal Invest I $ $ $ $ $ $ $ $ Sr Principal Invest II $ $ $ $ $ $ $ $ Sr Principal Invest Ill $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff I $ $ $ $ $ $ $ $ Sr Mgt I Tech Sta!I II $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff III $ $ $ $ $ $ $ $ Sr Mgt I Tech Sta!TIV $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff V $ $ $ $ $ $ $ $ Teclmic1an I $ $ $ $ $ $ $ $ Technician II $ $ $ $ $ $ $ $ Technician III $ $ $ $ $ $ $ $ Technician IV $ $ $ $ $ $ $ $ Clerk! ,$ $ $ $ $ $ $ $ Clerk !I $ $ $ $ $ $ $ $ Clerk III $ $ $ $ $ $ $ $ Typist/Secretary I $ $ $ $ $ $ $ $ Typist/Secretary II $ $ $ $ $ $ $ $ Typist/Secretary III $ $ $ $ $ $ $ $ Typist/Secretary IV $ $ $ $ $ $ $ $ Graph Illus/Tech Writer I $ $ $ $ $ $ $ $ Graph lllusiTech Wnter II $ $ $ $ $ $ $ $ Graph lllus/Tech Writer III $ $ $ $ $ $ $ $ Graph lllusiTech Wnter IV $ $ $ $ $ $ $ $ 

NOTE: LabCf Rates for High Cost Regions (National Capital Region (NCR), Alaska and Hawaii) will be the Govemment and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Contractor Site - Year 1 

Engineer! 
Engineer II 
Engineer III 
Engineer IV 
Engineer V 

Engineer VI 
Engmeer VII 

Engineer VIII 
Analyst! 

Analyst IT 
Analyst III 
Analyst IV 
Analyst V 

Analyst VI 
Analyst VII 
Analyst VIII 

Production Engmeer I 
Production Engineer II 
Production Engineer III 
Production Engineer IV 
Production Engineer V 
Production Engineer VI 
Producl!on Engineer VII 
Production Engineer VIII 
Programmer 1 

Programmer IT 
Programmer lll 

Programmer IV 
Sr Principal Invest I 
Sr Principal Invest II 
Sr Pnncipal lnv est III 
Sr Mgt I Tech Staff I 
Sr Mgt I Tech Staff II 

Sr Mgt I Tech Staff III 
Sr Mgt/Tech Stafl!V 
Sr Mgt I Tech Staff V 
Tecruucian I 

Technician II 
Technician III 
Technician IV 
Clerk! 

Clerk II 
Clerk III 

Typist/Secretary I 
TypiSt/Secretary II 

Typist/Secretary III 
Typist/Secretary IV 

Graph Illusfrech Writer I 
Graph Illusfrech Writer II 
Graph Illusfrech Writer III 
Graph Illus/Tech Writer IV 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
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$ 
$ 
$ 

$ 
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$ 
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$ 
$ 
$ 
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$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 
$ 
$ 

~,,,~s;$ 
- - $ 

$ 
$ 

~----_$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

~-.;_$ 
-- $ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
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$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

_,, $ 
~-- $ 

$ 
$ 
$ 
$ 
$ 

L_._.:_ _ _.,, $ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

Tetra Tech 

I :B~~; ~ 
~:r$ 

~~~~i 
~

~-~;$ 

:,_f'A_-,_-_- $ 
~it ' ' 

-.-:..·'!!>!~ $ ~-$ 
~-=!.} 

- ;:;; $ 

~:$ 
L::~.C:::::JCI: $ 

"'''' $ 

rn,IJ,$ 

--- $ - . ,•J $ 

f:~O'f' $ 
- - ;:-i: $ 

~C-$ 
~i$ 

- ',,.,. $ 

~-~~~$ 
~f$ 
~~$ 
~\1-$ 

~ii $ 

I ~-&~~; $ _,_ __ ,- $ 

;~; $ 
- $ 

G?Jffi~ 
~--$ 

L.::::::[" s 

ri~! 
Er: $ 

r'c:; $ 

c;j,~ $ 
,,,, $ 

-~~; $ 
EL!1 $ 

[:!]:ji-~ r. $ 

"'$ 
:~? $ 

NOTE: Labor Rates for High Cost Regions (National Capital Region (NCR), Alaska and Hawaii) will be the Gavemment 8nd Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-00-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Contractor Site - Year 1 

Titan GS&ES dTech 
(2nd Tier- Venturi) (2nd Tier- Miltec) (2nd Tier- Miltec) Engineer! $ $ $ $ $ $ $ 57.20 $ Engineer II $ $ $ $ $ $ $ $ Engineer III $ $ $ $ $ $ $ $ Engineer IV $ $ $ $ $ $ $ $ EngmeerV $ $ $ $ $ $ $ $ Engineer VI $ $ $ $ $ $ $ $ Engmeer VII $ $ $ $ $ $ $ $ Engineer VIII $ $ $ $ $ $ $ $ Analyst! $ $ $ $ $ $ $ $ Analyst IT $ $ $ $ $ $ $ $ Analyst Ill $ $ $ $ $ $ $ $ Analyst IV $ $ $ $ $ $ $ $ Analyst V $ $ $ $ $ $ $ $ Analyst VI $ $ $ $ $ $ $ $ Analyst VII $ $ $ $ $ $ $ $ Analyst VIII $ $ $ $ $ $ $ $ Production Engmeer I $ $ $ $ $ $ $ $ Production Engineer IT $ $ $ $ $ $ $ $ Production Engineer III $ $ $ $ $ $ $ $ Production Engineer IV $ $ $ $ $ $ $ $ Production Engmeer V $ $ $ $ $ $ $ $ Production Engineer VI $ $ $ $ $ $ $ $ Production Engineer VII $ $ $ $ $ $ $ $ Production Engineer VIII $ $ $ $ $ $ $ $ Programmer 1 $ $ $ $ $ $ $ $ Programmer II $ $ $ $ $ $ $ $ Programmer lll $ $ $ $ $ $ $ $ Programmer IV $ $ $ $ $ $ $ $ Sr Principal Invest I $ $ $ $ $ $ $ $ Sr Principal Invest II $ $ $ $ $ $ $ $ Sr Principal Invest III $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff I $ $ $ $ $ $ $ $ Sr Mgt IT ech Sta!I II $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff III $ $ $ $ $ $ $ $ Sr Mgt I Tech Sta!I IV $ $ $ $ $ $ $ $ Sr Mgt I Tech Sta!I V $ $ $ $ $ $ $ $ Technician I $ $ $ $ $ $ $ $ Technician II $ $ $ $ $ $ $ $ T echnic1an Ill $ $ $ $ $ $ $ $ Technician IV $ $ $ $ $ $ $ $ Clerk! $ $ $ $ $ $ $ $ Clerk II $ $ $ $ $ $ $ $ Clerk III $ $ $ $ $ $ $ $ Typist/Secretary I $ $ $ $ $ $ $ $ Typist/Secretary II $ $ $ $ $ $ $ $ Typist/Secretary III $ $ $ $ $ $ $ $ Typist/Secretary IV $ $ $ $ $ $ $ $ Graph Illus/Tech Writer I $ $ $ $ $ $ $ $ Graph Illus;Tech Wnter II $ $ $ $ $ $ $ $ Graph Illus/Tech Writer Ill $ $ $ $ $ $ $ $ Graph Illus/Tech Writer IV $ $ $ $ $ $ $ $ 

NOTE: Labor Rates for High Cost Regions (National capital Region (NCR). Alaska and Hawaii) will be the Govemment and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Cootract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Contractor Site - Year 1 

Logos ,:i,' MDT 
'\: ~-;--

Law&Law Olbar 

(2nd Tier- Miltec) '''' (2nd Tier (2nd Tier (2nd Tier - MEl) (2nd Tier - MEl) 

Engineer! $ [~f'' $ $ $ :':; $ 
Engineer II $ _:'' $ $ $ $ 

Engineer III $ 
' $ 

$ $ $ 

Engineer IV $ ,,,,_; $ $ $ $ 

EngmeerV $ H~ $ $ $ 

Engineer VI $ $ $ $ 

EngmeerVII $ c;; $ $ $ $ 

Engineer VIII $ ;; ' $ ,;,,- $ $ $ 

Analyst! $ ;~~ ~ $ $ $ $ 

Analyst II $ i $ $ $ $ 

Analyst III $ - - $ $ $ $ 

~-Analyst IV $ :; :i $ $ $ $ 

Analyst V $ ',;, $ $ $ $ 

Analyst VI $ $ $ $ $ 

Analyst VII $ $ $ $ $ 

Analyst VIII $ $ $ $ $ 

Productioo Engmeer I $ $ $ $ $ 

Productioo Engineer II $ $ $ $ $ 

Production Engineer III $ $ $ $ $ 

Production Engineer IV $ $ $ $ $ 

Production Engmeer V $ $ $ $ $ 

Production Engineer VI $ $ $ $ $ 

Production Engineer VII $ $ $ $ $ 

Production Engineer VIII $ $ $ $ $ 
Programmer 1 $ $ $ $ $ 

Programmer II $ $ $ $ $ 

Programmer 111 $ $ $ $ $ 

Programmer IV $ $ $ $ $ 

Sr Principal Invest I $ $ $ $ $ 

Sr Principal Invest II $ $ $ $ $ 

Sr Principal Invest III $ $ $ $ $ 

Sr Mgt I Tech Staff I $ $ $ $ $ 

Sr Mgt/ I ech Stall II $ $ $ $ $ 

Sr Mgt I I ech Staff III $ $ $ $ $ 

Sr Mgt I I ech Stall' IV $ $ $ $ $ 

Sr Mgt/ I ech Staff V $ $ $ $ $ 

Techmciani $ $ $ $ $ 

I echnician II $ $ $ $ $ 

I echnician III $ $ $ $ $ 

I echnician IV $ $ $ $ $ 

Clerk! $ $ $ $ $ 

Clerk II $ $ $ $ $ 

Clerk III $ $ $ $ $ 

Typist/Secretary I $ $ $ $ $ 

Typist/Secretary II $ $ $ $ $ 

Typist/Secretary III $ $ $ $ $ 

Typist/Secretary IV $ $ $ $ $ 

Graph Illus/Tech Writer I $ $ $ $ $ 

Graph Illus/Tech Writer II $ $ $ $ $ 
Graph Illus/Tech Writer III $ $ $ $ $ 

Graph Illus/Tech Writer IV $ $ $ $ $ 

NOTE: Labor Rates for High Cost Regions (National capital Region (NCR), Alaska and Hawaii) will be the Government ood Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Contractor Site - Year 2 

BFA 
Engineer I s $ $ $ $ $ $ $ Engineer II $ $ $ $ $ $ $ $ Engineer III $ $ $ $ $ $ $ $ Engineer IV $ $ $ $ $ $ $ $ Engineer V $ $ $ $ $ $ $ $ Engineer VI s $ $ $ $ $ $ $ Engineer VII $ $ $ $ $ $ $ $ Engineer VIII $ $ $ $ $ $ $ $ Analyst! $ $ $ $ $ s $ $ Analyst II $ $ $ $ $ $ $ $ Analyst III $ $ $ $ $ $ $ $ Analyst IV $ $ $ $ $ $ $ $ Analyst V $ $ $ $ $ $ $ $ Analyst VI $ $ $ $ $ $ $ $ Analyst VII $ $ $ $ $ $ $ $ Analyst \1II $ $ $ $ $ $ $ $ Production Engineer I $ $ $ $ $ $ $ $ Production Engineer II $ $ $ $ $ $ $ $ Production Engineer III $ $ $ $ $ s $ $ Production Engineer IV $ $ $ $ $ $ $ $ Productwn Engineer V $ $ $ $ $ $ $ $ Production Engineer VI $ $ $ $ $ $ $ $ Production Engineer VII $ $ $ $ $ $ $ $ Production Engineer VIII $ $ $ $ $ $ $ $ Programmer I $ $ $ $ $ $ $ $ Programmer II $ $ $ $ $ $ $ $ Programmer III $ $ $ $ $ $ $ $ Programmer IV $ $ $ $ $ s $ $ Sr Principal Invest I s $ $ $ $ $ $ $ Sr Principal Invest II $ $ $ $ $ $ $ $ Sr Principal Invest III s $ $ $ $ $ $ $ Sr Mgt I Tech Staff I $ $ $ $ $ $ $ $ Sr Mgt I Tech Stall II s $ $ $ $ s $ $ Sr Mgt I Tech Stall III $ $ $ $ $ $ $ $ Sr Mgt I Tech Stall' IV s $ $ $ $ $ $ $ Sr Mgt I Tech Staff V $ $ $ $ $ $ $ $ Technic1an I s $ $ $ $ $ $ $ Technician II $ $ $ $ $ $ $ $ Technician III s $ $ $ $ $ $ $ Technician IV $ $ $ $ $ $ $ $ Clerk! $ $ $ $ $ $ $ $ Clerk II $ $ $ $ $ s $ $ Clerk Ill $ $ $ $ $ $ $ $ Typist/Secretary I $ $ $ $ $ s $ $ Typist/Secretary II $ $ $ $ $ $ $ $ Typist/Secretary III $ $ $ $ $ s $ $ Typist/Secretary IV $ $ $ $ $ $ $ $ Graph Illus!Tech Writer I s $ $ $ $ $ $ $ Graph Illus!Tech Writer II $ $ $ $ $ $ $ $ Graph Illus!Tech Writer III s $ $ $ $ $ $ $ Graph Illus!Tech Writer IV $ $ $ $ $ $ $ $ 

NOTE: Labor Rates for the High Cost Regions (National Capital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a t5% addition for the high cost region expenses. 



Contract HQOt47-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Contractor Site - Year 2 

GS&ES HiPK 

Engineer I $ $ $ $ $ $ $ $ 

Engineer II $ $ $ $ $ $ $ $ 

Engineer III $ $ $ $ $ $ $ $ 

Engineer IV $ $ $ $ $ $ $ $ 

EngineerV $ $ $ $ $ $ $ $ 

Engineer VI $ $ $ $ $ $ $ $ 

Engmeer VII s $ $ $ $ s $ $ 

Engineer VIII $ $ $ $ $ $ $ $ 

Analyst! $ $ $ $ $ $ $ $ 

Analyst n $ $ $ $ $ $ $ $ 

Analyst III $ $ $ $ $ $ $ $ 

Analyst IV $ $ $ $ $ $ $ $ 

Analyst V $ $ $ $ $ $ $ $ 

Analyst VI s $ $ $ $ $ $ $ 

Analyst VII $ $ $ $ $ $ $ $ 

Analyst VIII $ $ $ $ $ $ $ $ 

Producl!on Engineer I $ $ $ $ $ $ $ $ 

Production Engineer II $ $ $ $ $ $ $ $ 

Production Engineer III $ $ $ $ $ $ $ $ 

Production Engineer IV $ $ $ $ $ $ $ $ 

Production Engmeer V $ $ $ $ $ $ $ $ 

Production Engineer VI $ $ $ $ $ $ $ $ 

Production Engineer VII $ $ $ $ $ $ $ $ 

Production Engineer VIII $ $ $ $ $ $ $ $ 

Programmer 1 s $ $ $ $ $ $ $ 

Programmer II s $ $ $ $ $ $ $ 

Programmer lil $ $ $ $ $ $ $ $ 

Programmer IV $ $ $ $ $ $ $ $ 

Sr Pnncipal Invest I $ $ $ $ $ s $ $ 

Sr Principal Invest II $ $ $ $ $ s $ $ 

Sr Pnncipal Invest III $ $ $ $ $ $ $ $ 

Sr Mgt/ Tech Staff I $ $ $ $ $ $ $ $ 

Sr Mgt I Tech Stat I II $ $ $ $ $ $ $ $ 

Sr Mgt I Tech Staff III $ $ $ $ $ $ $ $ 

Sr Mgt I Tech Sta!fiV $ $ $ $ $ s $ $ 

Sr Mgt I Tech Staff V $ $ $ $ $ s $ $ 

Technician I $ $ $ $ $ $ $ $ 

Technician II $ $ $ $ $ $ $ $ 

Technician III $ $ $ $ $ $ $ $ 

Technician IV s $ $ $ $ $ $ $ 

Clerk! s $ $ $ $ s $ $ 

Clerk II $ $ $ $ $ s $ $ 

Clerk III $ $ $ $ $ $ $ $ 

Typist/Secretary I $ $ $ $ $ $ $ $ 

Typist/Secretary II $ $ $ $ $ $ $ $ 

Typist/Secretary III $ $ $ $ $ $ $ $ 

Typist/Secretary IV $ $ $ $ $ $ $ $ 

Graph IllusiTech Writer I $ $ $ $ $ $ $ $ 

Graph Illus!Tech Writer II s $ $ $ $ s $ $ 

Graph Illusrrech Writer III s $ $ $ $ s $ $ 

Graph IllusiTech Writer IV s $ $ $ $ $ $ $ 

NOTE: Labor Rates for the High Cost Regions (National Capital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% additon for the high cost region expenses. 



Contract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Contractor Site - Year 2 

Man 

tT ~;~ 
$ $ Engineer I $ $ x~ $ $ $ $ 

Engineer II $ $ ~ ":'~ $ $ $ $ $ $ 

Engineer ill $ $ $ $ $ $ $ $ 

Engineer IV s $ $ $ $ $ $ $ 

EngineerV s $ $ $ $ $ $ $ 

Engineer VI $ $ $ $ $ $ $ $ 

EngmeerVII $ $ $ $ $ $ $ $ 

EngineerVID $ $ $ $ $ $ $ $ 

Analyst! $ $ $ $ $ $ $ $ 

Analyst ll $ $ $ $ $ $ $ $ 

Analyst III $ $ $ $ $ $ $ $ 

Analyst!V $ $ $ $ $ $ $ $ 

Analyst v $ $ $ $ $ $ $ $ 

Analyst \1 $ $ $ $ $ $ $ $ 

Analyst \1! $ $ $ $ $ $ $ $ 

Analyst \1II $ $ $ $ $ $ $ $ 

Productwn Engineer I $ $ $ $ $ $ $ $ 

Production Engineer II $ $ $ $ $ $ $ $ 

Production Engineer III $ $ $ $ $ $ $ $ 

Production Engineer IV $ $ $ $ $ $ $ $ 

Production Engmeer V $ $ $ $ $ $ $ $ 

Production Engineer VI $ $ $ $ $ $ $ $ 

Production Engineer VII $ $ $ $ $ $ $ $ 

Production Engineer VIII $ $ $ $ $ $ $ $ 

Programmer 1 $ $ $ $ $ $ $ $ 

Programmer II $ $ $ $ $ $ $ $ 

l'rogramm er lll $ $ $ $ $ $ $ $ 

Programmer IV $ $ $ $ $ $ $ $ 

Sr Prmcipal Invest I $ $ $ $ $ $ $ $ 

Sr Principal Invest II s $ $ $ $ $ $ $ 

Sr Pnncipal Invest ill s $ $ $ $ $ $ $ 

Sr Mgt I Tech Staff I $ $ $ $ $ s $ $ 

Sr Mgt I Tech Stall II $ $ $ $ $ $ $ $ 

Sr Mgt I Tech Staff III $ $ $ $ $ $ $ $ 

Sr Mgt! Tech Sta!IIV $ $ $ $ $ $ $ $ 

Sr Mgt I Tech Staff V $ $ $ $ $ $ $ $ 

Technician I $ $ $ $ $ $ $ $ 

Technician II $ $ . $ $ $ $ $ $ 

Techn1c1an III s $ $ $ $ s $ $ 

Technician IV s $ $ $ $ $ $ $ 

Clerk! $ $ $ $ $ $ $ $ 

Clerk !I $ $ $ $ $ $ $ $ 

Clerk III $ $ $ $ $ $ $ $ 

Typist/Secretary I $ $ $ $ $ $ $ $ 

Typist/Secretary II $ $ $ $ $ $ $ $ 

Typist/Secretary III $ $ $ $ $ $ $ $ 

Typist/Secretary IV $ $ $ $ $ $ $ $ 

Graph Illus/Tech Writer I s $ $ $ $ $ $ $ 

Graph IllusiTech Wnter II s $ $ $ $ $ $ $ 

Graph Illus/Tech Writer III $ $ $ $ $ $ $ $ 

Graph Ill us/Tech Writer IV $ $ $ $ $ $ $ $ 

NOTE: Labor Rates for the High Cost Regions (National Capital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% add it on for the high cost region expenses. 



Contract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Contractor Site- Year 2 

esc 

Engineer! $ $ $ $ $ $ $ $ 

Engineer II $ $ $ $ $ $ $ $ 
Engmeeriii $ $ $ $ $ $ $ $ 

Engineer IV $ $ $ $ $ $ $ $ 
EngineerV $ $ $ $ $ $ $ $ 

Engineer VI $ $ $ $ $ $ $ $ 
Engmeer VII $ $ $ $ $ $ $ $ 
Engineer VIII $ $ $ $ $ $ $ $ 
Analyst! $ $ $ $ $ $ $ $ 
Analyst II $ $ $ $ $ $ $ $ 
Analyst III $ $ $ $ $ $ $ $ 

Analyst IV $ $ $ $ $ $ $ $ 
Analyst V $ $ $ $ $ $ $ $ 

Analyst VI $ $ $ $ $ $ $ $ 
Analyst VII $ $ $ $ $ $ $ $ 

Analyst VIII $ $ $ $ $ $ $ $ 
Productwn Engmeer I $ $ $ $ $ $ $ $ 

Production Engineer II $ $ $ $ $ $ $ $ 
Production Engineer III $ $ $ $ $ $ $ $ 

Production Engineer IV $ $ $ $ $ $ $ $ 
Production Engmeer V $ $ $ $ $ $ $ $ 
Production Engineer VI $ $ $ $ $ $ $ $ 
Production Engineer VII $ $ $ $ $ $ $ $ 

Production Engineer VIII $ $ ~ $ $ $ $ $ $ 
Programmer 1 $ $ $ $ $ $ $ $ 

Programmer II $ $ $ $ $ $ $ $ 
l'rogramm er lll $ $ $ $ $ $ $ $ 

Programmer IV $ $ $ $ $ $ $ $ 
Sr Principal Invest I $ $ $ $ $ $ $ $ 

Sr Principal Invest II $ $ $ $ $ $ $ $ 
Sr Principal Invest III $ $ $ $ $ $ $ $ 

Sr Mgt I Tech Staff I $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Stat I II $ $ $ $ $ $ $ $ 
Sr Mgt/ Tech Staff III $ $ $ $ $ $ $ $ 

Sr Mgt I Tech Stat I IV $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff V $ $ $ $ $ $ $ $ 

Technician I $ $ $ $ $ $ $ $ 
Technician II $ $ $ $ $ $ $ $ 
Techmc1anill $ $ $ $ $ $ $ $ 

Technician IV $ $ $ $ $ $ $ $ 
Clerk I $ $ $ $ $ $ $ $ 
Clerk II $ $ $ $ $ $ $ $ 

Clerk III $ $ $ $ $ $ $ $ 
Typist/Secretary I $ $ $ $ $ $ $ $ 

Typist/Secretary II $ $ $ $ $ $ $ $ 
Typist/Secretary III $ $ $ $ $ $ $ $ 

Typist/Secretary IV $ $ $ $ $ $ $ $ 
Graph Illus/Tech Writer I $ $ $ $ $ $ $ $ 

Graph IllusiTech Wnter II $ $ $ $ $ $ $ $ 
Graph Illus/Tech Writer Ill $ $ $ $ $ $ $ $ 
Graph IllusiTech Writer IV $ $ $ $ $ $ $ $ 

NOTE: Labor Rates for the High Cost Regions (National Capital Region (NCR). Alaska and Hawaii) will be the Government and Off~Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-00-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Contractor Site - Year 2 

BAE Invrs 

Engineer I s $ $ $ $ $ $ $ Engineer II $ $ $ $ $ $ $ $ Engineer III $ $ $ $ $ $ $ $ Engineer IV $ $ $ $ $ $ $ $ EngineerV $ $ $ $ $ $ $ $ Engineer VI $ $ $ $ $ s $ $ Engmeer VII $ $ $ $ $ $ $ $ Engineer VIII $ $ $ $ $ $ $ $ Analyst I $ $ $ $ $ $ $ $ Analyst II $ $ $ $ $ $ ,, $ $ Analyst II! $ $ $ $ $ $ $ $ Analyst IV $ $ $ $ $ $ $ $ Analyst v $ $ $ $ $ $ $ $ Analyst VI $ $ $ $ $ $ $ $ Analyst VII $ $ $ $ $ $ $ $ Analyst VIII s $ $ $ $ $ $ $ Production Engmeer I $ $ $ $ $ $ $ $ Production Engineer II $ $ $ $ $ s $ $ Producl!on Engineer lli s $ $ $ $ $ $ $ Production Engineer IV $ $ $ $ $ $ $ $ Production Engineer V $ $ $ $ $ $ $ $ Production Engineer VI s $ $ $ $ s $ $ Production Engineer VII $ $ $ $ $ $ $ $ Productioo Engineer VIII $ $ $ $ $ $ $ $ Programrn er 1 s $ $ $ $ $ $ $ Programrn er II $ $ $ $ $ $ $ $ Programrn er ill $ $ $ $ $ $ $ $ Prograrnrn er IV s $ $ $ $ s $ $ Sr Pnncipal Invest! $ $ $ $ $ $ $ $ Sr Principal Invest II $ $ $ $ $ $ $ $ Sr Pnnctpal Invest III $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff I s $ $ $ $ s $ $ Sr Mgt I Tech Stalfii $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff III $ $ $ $ $ $ $ $ Sr Mgt I Tech StalliV $ $ $ $ $ $ $ $ Sr Mgt I Tech Staff V $ $ $ $ $ $ $ $ Technician I $ $ $ $ $ $ $ $ Technician II $ $ $ $ $ $ $ $ Technician III $ $ $ $ $ $ $ $ Technician IV $ $ $ $ $ $ $ $ Clerk! $ $ $ $ $ $ $ $ Clerk II $ $ $ $ ~" $ $ $ $ Clerk[[[ $ $ $ $ []lB• $ $ $ Typist/Secretary I $ $ $ $ '""$ $ $ $ Typist/Secretary II $ $ $ $ f? $ $ $ $ Typist/Secretary III $ $ $ $ 
''"' $ 

$ $ $ Typtst/Secretary IV $ $ $ $ ~;2; $ $ $ $ 
Graph Ill us/Tech Writer I $ $ $ $ 

t~":c: 
$ $ $ Graph Illus/Tech Writer II $ $ $ $ $ $ $ Graph Illus/Tech Writer III $ $ $ $ ,~, $ $ $ $ Graph Illus/Tech Writer IV $ $ $ $ ":~ $ $ $ $ 

NOTE: Labor Rates for the High Cost Regions (National Capital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition fa- the high cost region expenses. 



Contract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Contractor Site - Year 2 

Sparta Pax 

Engineer! $ $ $ $ $ $ $ $ 
Engineer II $ $ $ $ $ $ $ $ 
Engineer III $ $ $ $ $ $ $ $ 
Engineer IV s $ $ $ $ $ $ $ 
EngineerV $ $ $ $ $ $ $ $ 
Engineer VI $ $ $ $ $ $ $ $ 
EngmeerVII $ $ $ $ $ s $ $ 
Engineer VIII s $ $ $ $ $ $ $ 
Analyst! $ $ $ $ $ $ $ $ 
Analyst II $ $ $ $ $ $ $ $ 
Analyst III $ $ $ $ $ $ $ $ 
Analyst IV s $ $ $ $ $ $ $ 
Analyst v $ $ $ $ $ $ $ $ 
Analyst \1 $ $ $ $ $ $ $ $ 
Analyst VII $ $ $ $ $ $ $ $ 
Analyst VIII $ $ $ $ $ $ $ $ 
Production Engineer I $ $ $ $ $ $ $ $ 
Productioo Engineer II $ $ $ $ $ $ $ $ 
Productioo Engmeer III s $ $ $ $ $ $ $ 
Production Engineer IV $ $ $ $ $ $ $ $ 
Production Engineer V $ $ $ $ $ $ $ $ 
Productioo Engineer VI $ $ $ $ $ $ $ $ 
Productioo Engmeer VII $ $ $ $ $ $ $ $ 
Productioo Engineer VIII $ $ $ $ $ $ $ $ 
1'rogramm er 1 $ $ $ $ $ $ $ $ 
Programmer II $ $ $ $ $ $ $ $ 
1'rogramm er lll $ $ $ $ $ $ $ $ 
Programmer IV $ $ $ $ $ $ $ $ 
Sr Principal Invest I $ $ $ $ $ $ $ $ 
Sr Principal Invest II s $ $ $ $ s $ $ 
Sr Principal Invest III $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff I $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Stat III $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff III s $ $ $ $ $ $ $ 
Sr Mgt/ Tech Sta!TIV $ $ $ $ $ s $ $ 
Sr Mgt I Tech Staff V $ $ $ $ $ $ $ $ 
Tcchnicmn I $ $ $ $ $ $ $ $ 
Technician II s $ $ $ $ $ $ $ 
Technician III $ $ $ $ $ s $ $ 
Technician IV $ $ $ : $ $ $ $ $ 
Clerk! $ $ $ $ $ $ $ $ 
Clerk II s $ $ $ $ $ $ $ 
Clerk III $ $ ~:: $ $ $ s $ $ 
Typist/Secretary I $ $ r:;~ $ $ $ $ $ 
Typist/Secretary II s $ $ $ $ $ $ 
Typist/Secretary III $ $ $ $ $ $ $ $ 
Typist/Secretary IV $ $ [j" $ $ $ $ $ 
Gra]'h Illus/Tech Writer I $ $ -: $ $ $ s $ $ 
Graph IllusiTech Wnter II s $ ! $ $ $ $ $ $ 
Graph Illus/Tech Writer III $ $ f; ~ $ $ $ $ $ 
Graph Illus/Tech Writer IV $ $ $ $ $ $ $ 

NOTE: Labor Rates for the High Cost Regions (National Capital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% additon for the high cost region expenses. 



Coo tract HQO 14 7 -08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Contractor Site - Year 2 

Engineer I 
Engineer[[ 
Engineer III 
Engineer IV 
EngineerV 
Engineer VI 
EngmeerVll 
Engineer VIII 
Analyst! 
Analyst II 
Analyst II! 
Analyst IV 
Analyst V 
Analyst VI 
Analyst VII 
Analyst VIII 
Productwn Engineer I 
Production Engineer II 
Productwn Engmeer III 
Production Engineer IV 
Productwn Engineer V 
Production Engineer VI 
Production Ellglneer VII 
Production Engineer VIII 
Programmer 1 
Programmer II 
Programmer ill 
Programmer IV 
Sr Principal Invest I 
Sr Principal Invest II 
Sr Principal Invest III 
Sr Mgt I Tech Staff I 
Sr Mgt I Tech Stall" II 
Sr Mgt I Tech Staff III 
Sr Mgt I Tech Stall" IV 
Sr Mgt I Tech Staff V 
Technician I 
Technician II 
T echnic1an III 
Technician IV 
Clerk! 
Clerk I! 
Clerk II! 
Typist/Secretary I 
Typist/Secretary II 
Typist/Secretary III 
Typi.st!Secretary IV 
Graph Illusffech Writer I 
Graph Illusffech Writer II 
Graph Illusffech Writer III 
Graph IllusiTech Writer IV 

$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 

s 
$ 
$ 
$ 
$ 
$ 
$ 
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$ 
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$ 
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s 
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$ 
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$ 
$ 

I - _/;:";;$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

MDT 

$ 
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NOTE: Labor Rates for the High Cost Regions (Natiooal Capital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition IO< the high oost region expenses. 



Contract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Contractor Site - Year 2 

----
Titan GS&ES dTech 

(2nd Tier - Venturi) (2nd Tier- Miltec) (2nd Tier- Miltec) 
Engineer! $ $ $ $ $ $ $ 59.20 $ 
Engineer !I $ $ $ $ $ $ $ $ 
Engineer III s $ $ $ $ $ $ $ 
Engineer IV $ $ $ $ $ $ $ $ 
EngineerV $ $ $ $ $ s $ $ 
Engineer VI $ $ $ $ $ s $ $ 
EngmeerVII $ $ $ $ $ s $ $ 
Engineer VIII s $ $ $ $ $ $ $ 
Analyst! $ $ $ $ $ $ $ $ 
Analyst II $ $ $ $ $ $ $ $ 
Analyst III $ $ $ $ $ $ $ $ 
Analyst IV $ $ $ $ $ $ $ $ 
Analyst v $ $ $ $ $ s $ $ 
Analyst VI $ $ $ $ $ s $ $ 
Analyst VII $ $ $ $ $ $ $ $ 
Analyst VIII $ $ $ $ $ $ $ $ 
Production Engmeer I $ $ $ $ $ $ $ $ 
Production Engineer II $ $ $ $ $ $ $ $ 
Productwn Engineer III $ $ $ $ $ $ $ $ 
Production Engineer IV s $ $ $ $ $ $ $ 
Production Engmeer V $ $ $ $ $ $ $ $ 
Production Engineer VI $ $ $ $ $ $ $ $ 
Produchon Engineer VII s $ $ $ $ $ $ $ 
Production Engineer VIII $ $ $ $ $ $ $ $ 
Programmer 1 $ $ $ $ $ $ $ $ 
Programmer II $ $ $ $ $ $ $ $ 
Programmer lll $ $ $ $ $ $ $ $ 
Programmer IV $ $ $ $ $ $ $ $ 
Sr Principal Invest I $ $ $ $ $ $ $ $ 
Sr Principal Invest II $ $ $ $ $ s $ $ 
Sr Pnncipal Invest III $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff I $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Stat I II $ $ $ $ $ $ $ $ 
Sr Mgt I Tech Staff III $ $ $ $ $ $ $ $ 
Sr Mgt! Tech Sta!IIV $ $ $ $ $ s $ $ 
Sr Mgt I Tech Staff V $ $ $ $ $ $ $ $ 
T echnicmn I $ $ $ $ $ $ $ $ 
Technician II s $ $ $ $ $ $ $ 
Technician III $ $ $ $ $ $ $ $ 
Technician IV $ $ $ $ $ $ $ $ 
Clerk! $ $ $ $ $ $ $ $ 
Clerk !I s $ $ $ $ $ $ $ 
Clerk Ill $ $ $ $ $ s $ $ 
Typist/Secretary I $ $ $ $ $ $ $ $ 
Typrst/Secretary II s $ $ $ $ $ $ $ 
Typist/Secretary III. $ $ $ $ $ $ $ $ 
Typist/Secretary IV $ $ $ $ $ $ $ $ 
Graph Illus/Tech Writer I $ $ $ $ $ s $ $ 
Graph Illus/Tech Writer II $ $ $ $ $ $ $ $ 
Graph Illus/Tech Writer III $ $ $ $ $ $ $ $ 
Graph Ill us/Tech Writer IV $ $ $ $ $ $ $ $ 

NOTE: Labor Rates for the High Cost Regions (National Capital Region (NCR), Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addition for the high cost region expenses. 



Contract HQ0147-08-D-0006 
Prime Contractor: TSI 
Fully Burdened Labor Rates 
Cootractor Site - Year 2 

Logos MUT Law&Law Olbar 
(2nd Tier- Miltec) (2nd Tie.- (2nd Tier- (2nd Tier- MEl) (2nd Tier- MEl) 

Engineer I $ $ $ $ $ 
Engineer[[ $ $ $ $ $ 
Engmeer III $ $ $ $ $ 
Engineer IV $ $ $ $ $ 
EngmeerV $ $ $ $ $ 
Engineer VI $ $ $ $ $ 
EngmeerVII $ $ $ $ $ 
Engineer VIII $ $ $ $ $ 
Analyst! $ $ $ $ $ 
Analyst II $ $ $ $ $ 
Analyst III $ $ $ $ $ 
Analyst IV $ $ $ $ $ 
Analyst v $ $ $ $ $ 
Analyst VI $ $ $ $ $ 
Analyst VII $ $ $ '$ $ 
Analyst VIII $ $ $ $ $ 
Productioo Engineer I $ $ $ $ $ 
Production Engineer II $ $ $ $ $ 
Production Engineer III $ $ $ $ $ 
Production Engineer IV s $ $ $ $ 
Production Engmeer V $ $ $ $ $ 
Productioo Engineer VI s $ $ $ $ 
Production Engineer VII $ $ $ $ $ 
Production Engineer VIII $ $ $ $ $ 
Programmer 1 s $ $ $ $ 
Programmer li $ $ $ $ $ 
l'rogramm er Ill s $ $ $ $ 
Programrn er IV $ $ $ $ $ 
Sr Principal Invest I $ $ $ $ $ 
Sr Principal Invest II $ $ $ $ $ 
Sr Principal Invest III $ $ $ $ $ 
Sr Mgt I Tech Staff! $ $ $ $ $ 
Sr Mgt I Tech Stall II $ $ $ $ $ 
Sr Mgt I Tech Staff III $ $ $ $ $ 
Sr Mgt I Tech StalriV $ $ $ $ $ 
Sr Mgt I Tech Staff V $ $ $ $ $ 
Technic1an I $ $ $ $ $ 
Technician II $ $ $ $ $ 
Technician III $ $ $ $ $ 
Technician IV $ $ $ $ $ 
Clerk! $ $ $ $ $ 
Clerk II $ $ $ $ $ 
Clerk III $ $ $ $ $ 
Typist/Secretary I $ $ $ $ $ 
Typtst/Secretary II $ $ $ $ $ 
Typist/Secretary III $ $ $ $ $ 
Typist/Secretary IV $ $ $ $ $ 
Graph Illus/Tech Writer I $ $ $ $ $ 
Graph Illus/Tech Writer II $ $ $ $ $ 
Graph Illus/T ech Writer III $ $ $ $ $ 
Graph IllusiTech Writer IV $ $ $ $ $ 

NOTE: Labor Rates for the High Cost Regions (National Capital Region (NCR). Alaska and Hawaii) will be the Government and Off-Site Rates plus a 15% addi~on fa the high cost region expenses. 
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SF 30 BLOCK 14 CO~TJNUATION PAGE 

SECTION A· SOUCITATIONiCONTRACT FORM 

The effcc.:tive date basbeen corrected from 30-Sep-200& to 19-Scp-2008, which is the date the contract 
was signed by the Contracting Officer. 

SECTION B -SUPPLIES OR SERV1CES Al-."'D PRICES 

CLIN0006 

The CLIN extended description has changed from: 

to: 

"Provide services for.lnfrastructw-e and Environment support as outlined in the Scope of Work (SOW), as 
defined in a given tas~W;r(TIO). See Attachment 4 for fixed prices/labor categories. This CLL.\l bas an 
NTE LH threshold o~· 

"Provide services for lnfrastnlctw'e and Environment support as outlined in the Scope of Work (80\v). as 
defined in a given task order (T/0). See Attachment 4 for fixed prices/labor cat~:gories. This CLIN bas an 
NTE LH threshold o~(b)(4) I" 

The total amount of this line item bas jncreased b~L(b_:..)(:.....:4 )~_I fro~ (b)( 4) I(EST) t~=~~'-'-X(4_) ___jl (EST). 

CLIN0009 

The CLIN extended description has changed.from: 

to: 

"Provide services f(lr Warfighter and .BMDS Operat.i()ns Support a~ outlined in the Scope ofWork (SOW), 
as detined in a gi. ven tas~ (T/0). See Attachment 4 for fiXed prices/labor categories. This CLIN has 
an NTE LH threshold o~' 

"Provide services f'Or Warfighter and BMDS Optmitions Support as outlined in the Scope of Work (SOW), 
as defined in a given task order (T 10). See Attachment 4 for fixed prices/labor categories. This CLIN has 
au NTE LH threshold o*b )( 4) f 

The total amount of this line item bas increased b~L(b~){~4_) ~---'' fronj (b )(4) j(ES'J) to!L(b_)(4~) ~-~(EST). 

CLIN' 0010 

The CLrN extended description has changed from: 

to: 

"Provide services for Worldwide Deployment support as outlined io the Scope of Work (SOW), as deimed 
in a given task order T/0} See Attachment 4 for fixed p:ricestlabor categories. This CLIN has an NTE 
LH threshold o (b){4) ' 

"Provide services for Worldwide Deployment support as outlined ir1 the Scope of Work {SOW). as defined 
in a given task order T/0). See Attachment 4 for fixe{i prices/labor categories. This CLIN bas an NTE 
LH threshold o (b)(4) 

The total amount of this line item has decreased b~L(b~}~{ 4~} ~~~fro~ (b)( 4) I (EST) *b)(4} .. j(EST~ 
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CLIN 1006 

The CUN extended descl"iption has changed from: 

to: 

'"Provide services for Infrastructure and Environment support as outlined in the Scope ofWork (SOW), as 
defined in a given task order(T/0). See Attachment4 for fixed prices/labor categories. Tllis CLIN has an 
NTELH the:rsbold o*b}(4) t' 
"Provide services for Infrastructure and Environment support as outllned in the Scope of Work (SOW), as 
defined in a given task order (T/0). See Attachment 4 for fbted prices/labor categories. This CLIN ha.'! an 
NTE LH thcrshold o~(b){4q• 

The total amount of thi.s line item has increased b~._(b_)(_4_) ----'1 fro~ (b)( 4) j{EST) t~L...(b)_(4) _ ___j~ESn 

CLIN 1009 

The CLIN extended description has changed from: 

to: 

"Provide services for Warfighte:r and BMDSSupport as outlined in the Scope of Work (SOW), as defined 
in a given task order (T/0). See Attachment 4 for fixed prices/labor categories. This CLIN has an NTE 
LH threshold o*b)(4} I 
"Provide services for W arfighte:r and BMDS Support as outlined iu the Scope of Work (SOW), as defined 
in a given task order _mo). See Attachment 4 for fixed pricesllabor categories. This CLIK has an 1'-.'TE 
LH threshold o~~) 1 

The total amount of this line item ba.o; increased b~(b)( 4) 
'-'-'----' 

CLIN 1010 

TI1e CLIN extended description has changed from: 

to: 

"Provide services for Worldwide Deployment support as outlined in the Scope of Work (SOW), as defined 
in a given task order /0). See Attachment 4 for fixed prices/labor categories. This CLIN has an NTE 
LH threshold o (b)(4) 

"Provide ~erv ices for Worldwide Deployment support as outli.ned in the Scope of Work (SOW), as defined 
in a given task order T/0). See Attachment 4 for fixed prices/labor categories. This CLIN llas an NTE 
LHthreshold o (b)(4) ' 

rhe total amount oftbis line itetll has decreased byj(b)(4)'': • ... , fro~~b)~(4~) ~--l~ {EST) t9L{b_)(_4) __ _ji(EST). 



SECTION F- DEUVERJES OR PERFORMANCE 

The following clause has been modified: 

F-0 J DELIVERY SCHEDULE/PERIOD OF PERFORMANCE (MAY 2005) 

HQ()147-08-[)..()006 
POOOOI 
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a. For the base period, the Contractor shall accomplish the work required under CUNs 0001 through 
0017 during the 12-month period commenciltg from the start oftbe period of performance of the first Task 
Order(TO). 

b. In the event the G ovemment exercises Option 1, in ac~ordance with Special Provision "Exercise 
of Options," the Contractor shall accomplish the work requin.'li byCLJNs lOOt through 10l7 during the 12-
month period commencing from the start of the per1od ofperformance of Option J . 

The following clause l1as been deleted: 

MDAF-02 

(End) 

MILESTOl-i"'E EVE1'.7S AND PERIOD OF 
PERFOR.t\1ANCE 

MAY2005 


